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AD 

ADVERTISEMENT FOR BIDS 
  

 

 Sealed proposals will be received by the City of Folkston located at 541 First 

Street, Folkston, Georgia 31537 on July 21, 2021 until 11:00 a.m. local time for the Clay 

Branch Pump Station Replacement. 

 

 The work to be performed consists of furnishing all labor and materials to complete 

the Clay Branch Pump Station Replacement.  More specifically, the project will consist of 

removing and replacing the existing pump station with a wet-well mounted pump station, 

including hood, piping, and control enclosure; remove all valves from the valve vault to 

connect the outlet to existing force main at Clay Branch pump station. 

                                                                                                    

 Plans, Specifications, and Contract documents are open to public inspection at the 

Georgia Procurement Registry, Dodge Data and Analytics, ConstructConnect, The Blue 

Book Building and Construction Network, and www.mesack.com.   Copies of the Plans, 

Specifications, and Contract Documents may be obtained by contacting M.E. Sack 

Engineering, bidding@mesack.com, 515 North Main Street, P.O. Box 649, Hinesville, 

Georgia 31310, (912) 368-5212, and by depositing a non-refundable seventy-five dollars 

($75) for each set of plans requested. 

 

 Each Contractor must prequalify for bid by submitting a completed "Statement of 

Bidder Qualifications" form supplied by the Engineer.  Bids will be accepted from 

prequalified bidders only. 

 

 Bids must be accompanied by a certified check or bid bond in an amount equal to 

at least five percent (5%) of total amount bid for the completed work. 

 

 No bids may be withdrawn for a period of sixty (60) days after the closing time 

schedule for receipt of bids. 

 

 The Owner reserves the right to accept or reject any or all bids and to waive 

informalities.  Award of the contract, if it is awarded, will be to the lowest responsible 

bidder. 

 
NOTE:  Plans and Specifications must be obtained no later than five (5) working days before the 

bid date.  No exceptions. 
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INSTRUCTIONS TO BIDDER 
 

1. SUBMISSION OF PROPOSALS: 
 

A. Sealed proposals will be received by the City of Folsont at 541 First Street, 
Folkston, Georgia 31537 until 11:00 a.m. local time, on July 21, 2021 for all 
labor and materials required to fully complete the work identified in the plans 
and specifications for Clay Branch Pump Station Replacement. 

 
B. At the time and place noted above, the proposals will be publicly opened 

and read aloud. 
 

C. The proposal (including Statement of Bidder's Qualifications) shall be 
submitted in duplicate on an exact copy of the proposal form bound herein. 
Both copies of the Proposal Form must be signed. All blank spaces on the 
forms shall be filled in and all information called for shall be provided. The 
terms "NO BID" may be used to fill in a blank space on the Proposal Form. 
All signatures shall be in ink and in longhand, and the completed forms shall 
be without alterations or corrections; any interlineations must be initialed by 
the Bidder. 

 
D. Failure to submit a proposal in the form requested or the inclusion of any 

alternates, conditions, limitations or provisions not called for, will render the 
bid irregular and shall be considered sufficient cause for rejection of the bid. 

 
E. Proposal shall be in opaque, sealed envelope and marked "Clay Branch 

Pump Station Replacement" and shall bear the name of the Bidder. 
Proposal is to reach the above address no later than the hour and date 
named above, or authorized extension thereof. No proposal will be received 
after that time. 

 
F. Proposals, together with the full bid bond, may be withdrawn by Bidders 

prior to the time set for official opening. After time has been called, no 
proposal may be withdrawn for a period of sixty (60) days after the time and 
date of the opening. 

 
2. INTERPRETATIONS: 
 

A. Neither Owner nor Engineer will be responsible for any oral instructions or 
interpretations of the Drawings and Specifications. 

 
B. Requests for interpretations of Drawings and Specifications must be made 

in writing to the Engineer no later than seven (7) days prior to date set for 
receipt of bids, and failure on the part of the successful bidder to do so shall 
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not relieve him as Contractor of the obligation to execute such work in 
accordance with a later interpretation by the Engineer. 

 
C. All interpretations made to bidders will be issued in the form of an 

addendum to the Plans and Specifications will be sent to all bidders. The 
requirements of such an addendum are to be included in the bids, and in 
closing the contract, the addenda will become a part thereof.  

 
3. BASIS OF CONTRACT AWARD: 
 

A. The competency and responsibility of a bidder will be considered in making 
the award.  Owner does not obligate himself to accept the lowest bid or any 
other bid. 

 
B. The Owner reserves the right to reject any or all proposals and to waive any 

technicalities. 
 
4. FORMS AND BONDS: 
 

A. The Bidder's attention is directed to the Proposal Form and the 
Performance and Labor and Materials Payment Bond section.  

 
B. The bond shall be accompanied with the agents and underwriters name, 

address and telephone number. 
 
5. INSPECTING AND TESTING OF MATERIALS: 
  

A. Whenever, in these Contract Documents, inspecting, testing, or certification 
of material(s) is called for, the selection of bureaus, laboratories and/or 
agencies for such inspecting and testing shall be made by an Independent 
Testing Laboratory and the character of the test shall be stipulated by the 
Engineer. Documentary evidence satisfactory to the Engineer that the 
materials have passed the required inspection and test must be furnished 
in quadruplicate to the Engineer by the bureau, agency, or laboratory 
selected. Materials satisfactorily meeting the requirements of the inspection 
or tests shall be approved by the Engineer and the Contractor notified of the 
results. The cost of such inspecting and testing shall be paid for by the 
Contractor. 

 
6. CONSTRUCTION SCHEDULE: 
 

A. The Contractor will be required to submit a construction schedule in writing 
identifying milestones and completion dates at the preconstruction 
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conference.  He shall also be required to submit a resume’ of the proposed 
job superintendent for approval by the Engineer. 

 
7. INSURANCE: 
 

A. The Contractor's attention is directed to Article 5 of the Supplemental 
General Conditions, "Bonds & Insurance."  He should review these 
requirements and be prepared to submit insurance certificates providing the 
coverage identified. On the insurance certificates, the "Certificate Holder" 
should be listed as both the Owner and M.E. Sack Engineering. 

 
8. CONSTRUCTION STAKING: 
 

A. The Owner will provide horizontal and vertical control.  The Contractor will 
be responsible for construction staking. 

 
9. UTILITY CONTRACTOR LICENSING LAW: 
 

A. Effective December 31, 1993, a new law took effect which has an indirect 
effect on engineers.  As of that date all utility contractors must be licensed; 
a utility contractor is anyone who digs 5 feet or deeper on a public or private 
project and where the cost of work exceeds $100,000. 

 
B. Effective July 1, 2004 the law was modified where the cost of work has no 

dollar amount therefore anyone who digs 5 feet or deeper on a public or 
private project must have a utility license. 

 
C. “It shall be unlawful for any person to contract with any other person for the 

performance of utility contracting work who is known by such person to not 
have a current, valid license as a utility contractor pursuant to this chapter.” 
(O.C.G.A. 43-14-8.2(h))  Bids or proposals for utility contracting work will 
NOT be opened or considered unless the Utility Contractor License number 
is written on the face of the bid or proposal. 

 Unoffic
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PROPOSAL 
 

 

City of Folkston 

541 First Street 

Folkston, Georgia 31537    

      

                                        

 

 

       Submitted:  ______________ , _______ 

 

 

The undersigned, as Bidder, hereby declares that the only person or persons interested 

in the Proposal as principal or principals is or are named herein and that no other person 

that herein mentioned has any interest in this Proposal or in the contract to be entered 

into; that this Proposal is made without connection with any other person, company or 

parties making a bid or Proposal; and that it is in full respect fair and in good faith without 

collusion or fraud. 

 

The Bidder further declares that he has examined the site of the work and informed 

himself fully in regard to all conditions pertaining to the place where the work is to be 

done; that he has examined the Plans and Specifications for the work and Contractual 

Documents relative thereto, and has read all Special Provisions and General Conditions 

furnished prior to the opening of bids; that he has satisfied himself relative to the work to 

be performed. 

 

The Bidder proposes and agrees, if the Proposal is accepted, to contract with the City of 

Folkston in the form of contract specified, to furnish all necessary materials, equipment, 

machinery, tools, apparatus, means of transportation and labor necessary to complete 

the construction of the work, in full and in complete accordance with the shown, noted, 

described, and reasonably intended requirements of the Specifications and Contract 

Documents, to the full and entire satisfaction of the City of Folkstion with a definite 

understanding that no money will be allowed for extra work except as set forth in the 

attached General Conditions and Contract Documents, for prices on the following pages. 
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BID ITEMS 
 
 
 
 

 

Item 
No. 

Estimated 
Quantity Units Description  

Unit 
Price  

Total 
Price 

1 1 LS Site Demolition      

2 1 LS Pump Station Complete      

3 1 LS  Electrical Complete      

4 3 SY Concrete Foundation       

5 120 LF 6' Chain Link Fence       

6 1 EA Connect to Existing       

7 45 LF Type A Silt Fence       

8 1 LS Mobilization (5%)      

        

   Total Bid      

        

        

 

 

 

 

 
Equipment Lead Time:  _________________________ 
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The Bidder further proposes and agrees hereby to commence work under his Contract, 
with adequate force and equipment, on a date to be specified in written order of the 
ENGINEER and shall fully complete all work hereunder within thirty (30) consecutive days 
plus equipment lead time.  Contractor to include manufacturing lead time with bid.  Price 
must be upheld with the timeline. 
 
The Bidder declares that he understands that the quantities shown for unit price items, 
are approximate only, are valid only upon written authorization of the ENGINEER, and 
are subject to either increase or decrease and that should the quantities of any items of 
work be increased, the Bidder proposes to do the additional at the unit prices stated 
herein; and should the quantities be decreased, the Bidder also understands that 
payment will be made on the basis of actual quantities at the unit price bid and will make 
no claim for anticipated profits for any decrease in quantities, and that actual quantities 
will be determined upon completion of the work, at which time adjustment will be made to 
the Contract amount by direct increase or decrease. 
 
The undersigned further agrees that, in case of failure on his part to execute the 
Construction Contract and the bond within ten (10) consecutive calendar days after 
written notice being given of the award of the Contract, the check or bond accompanying 
this bid, and the monies payable thereon, shall be paid into the funds of the City of 
Folkston as liquidated damages for such failure, otherwise the check or bid bond 
accompanying this proposal shall be returned to the undersigned. 
 
Attached hereto is a certified check on the                            Bank 
of ___________________________ or a Bid Bond by the _______________________ 
in the amount of ________________________________ Dollars ($                ) made 
payable to the City of Folkston, in accordance with the conditions of the advertisement 
and provisions herein. 
 
 
        Submitted:    

        
 ___________________________ 

 
        By: 

 
              
 
        Title: 
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Bidders Address:              
 
City, State, Zip Code:              
 
Telephone Number:             
 
 
Bonding   Agent:              
 
Physical Address:                
 
Telephone Number:             
 
 
Underwriters Name:               
 
Physical Address:              
 
Telephone Number:               
 
 
FAILURE TO COMPLETE THIS SECTION IS GROUNDS FOR REJECTION 
 
 
BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM: 
 
No.      Date           No.      Date     
 
No.      Date           No.        Date     
 
  
 

EXPERIENCE AND REFERENCES 
 
The Bidder shall state what work he had done (minimum of three) of similar nature to that 
bid for, and give references that will afford the Owner opportunity to judge as to 
experience, skill, business standing and financial ability. Failure to complete this section 
is grounds for rejection. 
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STATEMENT OF BIDDER'S QUALIFICATIONS 
 

To accompany proposals submitted for construction of       
 
Full legal name of Bidder            
 
Business Address            
 
Business Phone Number            
 
Bidder is a (check one) Corporation   Partnership         Individual Proprietorship   
Other        (Specify)             
 
When Organized?       When Incorporated?       
 
If Bidder is a partnership, list all names of all partners        
 
              
 
How many years have you been engaged in the contracting business under the present 
firm name?              
 
Will  you,  if  requested  by  the  Owner,  furnish  to them  your  most  recent  Financial 
Statement within 48 hours after bid taking?     
If yes, give date of statement     
 
Credit available for this contract $          
 
Contracts now in hand, Gross Amount $         
 
Have you ever refused to sign a contract at your original bid?      
 
Do you have a Georgia Utility Contractor's License?          If yes, number?    
 
Have you ever defaulted on a contract?          
 
Remarks              
 
              
 
(The above statements must be subscribed and sworn to before a Notary Public) 
 
Sworn to and subscribed before me,              Firm Name:      
this        day of     , 20      . 
 
                                                                  By:        
(Notary Public)       (Title) 
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REFERENCES 
 
Provide references for work done, minimum of six, three within the last 12 months of 
similar size and nature and a listing of all jobs performed in the last 12 months.  
References will afford the owner opportunity to judge as to capabilities and performance 
of the contractor. 
 
Provide name, brief description, address, phone number, and contact person for each 
project listed.  Failure to complete this section in its entirety will be grounds for rejection. 
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LAWFUL PRESENCE AFFIDAVIT  
 

Pursuant to O.C.G.A. § 50-36-1, all persons who - either on behalf of themselves or on behalf 
of an individual, business, corporation, partnership, or other private entity - apply for certain 
public benefits must (1) be eighteen years of age or older and (2) submit an affidavit that they 
are lawfully present in the United States.   Public benefits, as defined by O.C.G.A. § 50-36-
1(a)(3)(A), include any grant, contract, loan, professional license, or commercial license 
provided by an agency of State or local government or by appropriated funds of a State or local 
government.  
 
I, _________________________________________, swear or affirm under penalty of perjury under 
the laws of the State of Georgia that I am 18 years of age or older and (check one):  
 
____ I am a United States citizen, or  
 
____ I am a legal Permanent Resident of the United States, or  
 
____ I am a qualified alien (other than as a permanent resident) or nonimmigrant in the United States 

pursuant to Federal law.  
 
The secure and verifiable document provided with this affidavit can best be classified as: 
________________________________________________________________________________ 
 
I understand that this sworn statement is required by law because I have applied for a public benefit 
and/or a business license on my behalf as an individual or on behalf of a business, corporation, 
partnership, or other private entity. I understand that state law required me to provide proof that I am 
lawfully present in the United States prior to receipt of this public benefit as listed above. I further 
acknowledge that making a false, fictitious, or fraudulent statement or representation in this sworn 
affidavit is punishable under the criminal laws of Georgia under O.C.G.A. § 16-10-20 and it shall 
constitute a separate criminal offense each time a public benefit is fraudulently received. 
 
__________________________________________  __________________________ 
Signature        Date  
 
__________________________________________  __________________________ 
Title        *Alien Registration # for Non-citizens  

          
__________________________________________  __________________________ 
Business Name       TIN or SSN 
 
If this affidavit is not presented in person, applicant must submit a notarized copy of this affidavit.  
 
Notarized this ____ Day of _______________________, in the State of ____________________,  
 
County of ______________________    ____________________________  
        Notary     
        ____________________________ 
        Commission Expires 
 
*Note: O.C.G.A § 50-36-1(e) (2) requires that aliens under the Federal Immigration and Nationality Act., Title 8 U.S.C., 
as amended, provide their alien registration number. Because legal permanent residents are included in the federal 
definition of “alien”, legal permanent residents must also provide their alien registration number. Qualified aliens that 
do not have an alien registration number may supply another identifying number below: 
_________________________________  
Another Identifying Number
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CONTRACTOR AFFIDAVIT under O.C.G.A. § 13-10-91(b)(1) 
 

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. §13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services on behalf of the City of Folkston has registered with, is authorized to use 
and uses the federal work authorization program commonly known as E-verify, or any subsequent 
replacement program, in accordance with the applicable provisions and deadlines established in 
O.C.G.A. § 13-10-91. Furthermore, the undersigned contractor will continue to use the federal 
work authorization program throughout the contract period and the undersigned contractor will 
contract for the physical performance of services in satisfaction of such contract only with 
subcontractors who present an affidavit to the contractor with the information required by 
O.C.G.A. § 13-10-91(b). Contractor hereby attests that its federal work authorization user 
identification number and date of authorization are as follows: 
 
________________________________________________________________ 
Federal Work Authorization User Identification Number/E-verify User Number 
 
________________________________________________________________ 
Date of Authorization/Date of contract between Contractor and Public Employer 
 
________________________________________________________________ 
Legal Name of Contractor (please print) 
 
________________________________________________________________ 
Legal Address of Contractor                                   City, State, & Zip Code 
 
Clay Branch Pump Station Replacement  
Name of Project 
 
City of Folkston  
Name of Public Employer 
 
I hereby declare under penalty of perjury that the foregoing is true and correct. 
 
Executed on _____________, _____, 20___ in _________________(city), _________(state). 
 
 
________________________________________________________________ 
Signature of Authorized Officer or Agent 
 
________________________________________________________________ 
Printed Name and Title of Authorized Officer or Agent 
 
 
SUBSCRIBED AND SWORN BEFORE ME ON THIS _____DAY OF _____________, 20___. 
 
 
_________________________________                                          ____________________ 
Notary Public          Commission Expires 
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SUBCONTRACTOR AFFIDAVIT under O.C.G.A. § 13-10-91(b)(3)  
 

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. 
§ 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the 
physical performance of services under a contract with ________________________ (name of 
contractor) on behalf of the City of Folkston has registered with, is authorized to use and uses 
the federal work authorization program commonly known as E-Verify, or any subsequent 
replacement program, in accordance with the applicable provisions and deadlines established 
in O.C.G.A. § 13-10-91.  Furthermore, the undersigned subcontractor will continue to use the 
federal work authorization program throughout the contract period and the undersigned 
subcontractor will contract for the physical performance of services in satisfaction of such 
contract only with sub-subcontractors who present an affidavit to the subcontractor with the 
information required by O.C.G.A. § 13-10-91(b).  Additionally, the undersigned subcontractor 
will forward notice of the receipt of an affidavit from a sub-subcontractor to the contractor within 
five business days of receipt.  If the undersigned subcontractor receives notice of receipt of an 
affidavit from any sub-subcontractor that has contracted with a sub-subcontractor to forward, 
within five business days of receipt, a copy of such notice to the contractor.  Subcontractor 
hereby attests that its federal work authorization user identification number and date of 
authorization are as follows:  
 
_____________________________________________ 
Federal Work Authorization User Identification Number 
 

_____________________________________________ 

Date of Authorization  
 
_____________________________________________ 
Name of Subcontractor   
 
Clay Branch Pump Station Replacement     
Name of Project  
 
City of Folkston     
Name of Public Employer  
 
I hereby declare under penalty of perjury that the foregoing is true and correct. 
 
Executed on _____________, _____, 20___ in ____________________(city), ______(state). 
 
__________________________________________________________ 
Signature of Authorized Officer or Agent 
 
__________________________________________________________ 
Printed Name and Title of Authorized Officer or Agent  
 
SUBSCRIBED AND SWORN BEFORE ME ON THIS THE ___ DAY OF ____________, 20___. 
     
 
_________________________________                             ________________________ 
Notary Public     Commission Expires
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CONTRACT 
 

THIS AGREEMENT, made this ________ day of __________________, 20        , by and 

between the City of Folkston, herein called "OWNER" acting herein through Leonard 

Lloyd and _____________________, of _____________________________________, 

County of ___________________, and State of ____________________________, 

herein called "CONTRACTOR". 

 
 
WITNESSETH: that for and in consideration of the payments and agreement hereinafter 

mentioned, to be made and performed by the OWNER, and the CONTRACTOR hereby 

agrees with the OWNER to commence and complete the construction described as 

follows: 

 
CLAY BRANCH PUMP STATION REPLACEMENT 

FOR 
CITY OF FOLKSTON 

 
 
hereinafter called the project, for the sum of _____________________________ Dollars 

($__________) and all extra work in connection therewith, under the terms as stated in 

the General and Special Conditions of the Contract; and at his (its or their) own proper 

cost and expense to furnish all the materials, supplies, machinery, equipment, tools, 

superintendence, labor, insurance, and other accessories and services necessary to 

complete the said project in accordance with the conditions and prices stated in the 

Proposal; the General Conditions, Supplemental General Conditions and Special 

Conditions of the Contract, the plans, which include all maps, plats, blue prints and other 

drawings and printed or written explanatory matter thereof, the specifications and 

Contract Documents therefore as prepared by M.E. Sack Engineering, herein entitled the 

ENGINEER, and as enumerated in Paragraph 1 of the Supplementary General 

Conditions, all of which are made a part hereof and collectively evidence and constitute 

the Contract. 
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The Contractor hereby agrees to commence work under this Contract on or before a date 

to be specified in a written "Notice to Proceed" from the Owner and to fully complete the 

project within thirty (30) consecutive days plus equipment lead time included with the bid.  

Price must be upheld with the timeline. 

 

 

The Contractor further agrees to pay, as liquidated damages, the sum of $300 for each 

consecutive calendar day thereafter as hereinafter provided in Section 01001, Paragraph 

1.11. 

 

 

The owner agrees to pay the contractor in current funds for the past performance of the 

contract subject to additions and deductions as provided in the General Conditions, Article 

14 of the contract.  Retainage on progress payments shall be ten (10) percent until the 

project is substantially complete (80% or more) at which point retainage may be reduced 

to 5% depending on the contractor’s progress related to schedule and workmanship. 
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IN WITNESS WHEREOF, the parties present have executed this contract in four (4) 

counterparts, each of which shall be deemed an original, in the year and day first above 

mentioned. 

 
ATTEST:  City of Folkston 
  (Owner) 
   
  By 
(Secretary)   
   
   
  City Manager 
(Witness)  (Title) 
   
   
   
   
  (Contractor) 
   
   
  By 
(Secretary)   
   
   
   
   
(Witness)  (Title) 
   
   
   
   
  (Address and Zip Code) Unoffic

ial
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BONDS 

PERFORMANCE BOND AND LABOR AND MATERIAL 

PAYMENT BOND 

 

 
 
1. REFERENCE 
 
By reference, "The Performance Bond and Payment Bond", E.J.C.D.C. Document C-610 
and C-615, 2007 Edition, pages 1 through 2 of each inclusive, is a  part of this Contract. 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial 

capital letters, the terms listed below will have the meanings indicated which are applicable to 

both the singular and plural thereof. In addition to terms specifically defined, terms with initial 

capital letters in the Contract Documents include references to identified articles and paragraphs, 

and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, 

correct, or change the Bidding Requirements or the proposed Contract Documents. 

2. Agreement—The written instrument which is evidence of the agreement between Owner and 

Contractor covering the Work. 

3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor 

during the course of the Work in requesting progress or final payments and which is to be 

accompanied by such supporting documentation as is required by the Contract Documents. 

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is 

releasing asbestos fibers into the air above current action levels established by the United 

States Occupational Safety and Health Administration. 

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the 

prices for the Work to be performed. 

6. Bidder—The individual or entity who submits a Bid directly to Owner. 

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents 

(including all Addenda). 

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid 

security of acceptable form, if any, and the Bid Form with any supplements. 

9. Change Order—A document recommended by Engineer which is signed by Contractor and 

Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the 

Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement. 

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract 

Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A 

demand for money or services by a third party is not a Claim. 

11. Contract—The entire and integrated written agreement between the Owner and Contractor 

concerning the Work. The Contract supersedes prior negotiations, representations, or 

agreements, whether written or oral. 
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12. Contract Documents—Those items so designated in the Agreement. Only printed or hard 

copies of the items listed in the Agreement are Contract Documents. Approved Shop 

Drawings, other Contractor submittals, and the reports and drawings of subsurface and 

physical conditions are not Contract Documents. 

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in 

accordance with the Contract Documents as stated in the Agreement (subject to the 

provisions of Paragraph 11.03 in the case of Unit Price Work). 

14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve 

Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it 

is ready for final payment as evidenced by Engineer’s written recommendation of final 

payment. 

15. Contractor—The individual or entity with whom Owner has entered into the Agreement. 

16. Cost of the Work—See Paragraph 11.01 for definition. 

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which 

graphically shows the scope, extent, and character of the Work to be performed by 

Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined. 

18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes 

effective, but if no such date is indicated, it means the date on which the Agreement is signed 

and delivered by the last of the two parties to sign and deliver. 

19. Engineer—The individual or entity named as such in the Agreement. 

20. Field Order—A written order issued by Engineer which requires minor changes in the Work 

but which does not involve a change in the Contract Price or the Contract Times. 

21. General Requirements—Sections of Division 1 of the Specifications. 

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, 

Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances 

that may present a substantial danger to persons or property exposed thereto. 

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 

1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations, 

ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and 

courts having jurisdiction. 

25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or 

personal property. 

26. Milestone—A principal event specified in the Contract Documents relating to an intermediate 

completion date or time prior to Substantial Completion of all the Work. 
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27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon 

timely compliance by the Successful Bidder with the conditions precedent listed therein, 

Owner will sign and deliver the Agreement. 

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which 

the Contract Times will commence to run and on which Contractor shall start to perform the 

Work under the Contract Documents. 

29. Owner—The individual or entity with whom Contractor has entered into the Agreement and 

for whom the Work is to be performed. 

30. PCBs—Polychlorinated biphenyls. 

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard 

conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square 

inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and 

oil mixed with other non-Hazardous Waste and crude oils. 

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 

sequence and duration of the activities comprising the Contractor’s plan to accomplish the 

Work within the Contract Times. 

33. Project—The total construction of which the Work to be performed under the Contract 

Documents may be the whole, or a part. 

34. Project Manual—The bound documentary information prepared for bidding and constructing 

the Work. A listing of the contents of the Project Manual, which may be bound in one or 

more volumes, is contained in the table(s) of contents. 

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the 

Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 

36. Resident Project Representative—The authorized representative of Engineer who may be 

assigned to the Site or any part thereof. 

37. Samples—Physical examples of materials, equipment, or workmanship that are representative 

of some portion of the Work and which establish the standards by which such portion of the 

Work will be judged. 

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 

submittals and the time requirements to support scheduled performance of related 

construction activities. 

39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions 

of the Contract Price to various portions of the Work and used as the basis for reviewing 

Contractor’s Applications for Payment. 

Unoffic
ial



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 4  of  62 

 

40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 

information which are specifically prepared or assembled by or for Contractor and submitted 

by Contractor to illustrate some portion of the Work. 

41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon 

which the Work is to be performed, including rights-of-way and easements for access thereto, 

and such other lands furnished by Owner which are designated for the use of Contractor. 

42. Specifications—That part of the Contract Documents consisting of written requirements for 

materials, equipment, systems, standards and workmanship as applied to the Work, and 

certain administrative requirements and procedural matters applicable thereto. 

43. Subcontractor—An individual or entity having a direct contract with Contractor or with any 

other Subcontractor for the performance of a part of the Work at the Site. 

44. Substantial Completion—The time at which the Work (or a specified part thereof) has 

progressed to the point where, in the opinion of Engineer, the Work (or a specified part 

thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 

Work (or a specified part thereof) can be utilized for the purposes for which it is intended. 

The terms “substantially complete” and “substantially completed” as applied to all or part of 

the Work refer to Substantial Completion thereof. 

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an 

award. 

46. Supplementary Conditions—That part of the Contract Documents which amends or 

supplements these General Conditions. 

47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a 

direct contract with Contractor or with any Subcontractor to furnish materials or equipment to 

be incorporated in the Work by Contractor or Subcontractor. 

48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 

manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements 

containing such facilities, including those that convey electricity, gases, steam, liquid 

petroleum products, telephone or other communications, cable television, water, wastewater, 

storm water, other liquids or chemicals, or traffic or other control systems. 

49. Unit Price Work—Work to be paid for on the basis of unit prices. 

50. Work—The entire construction or the various separately identifiable parts thereof required to 

be provided under the Contract Documents. Work includes and is the result of performing or 

providing all labor, services, and documentation necessary to produce such construction, and 

furnishing, installing, and incorporating all materials and equipment into such construction, 

all as required by the Contract Documents. 

51. Work Change Directive—A written statement to Contractor issued on or after the Effective 

Date of the Agreement and signed by Owner and recommended by Engineer ordering an 
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addition, deletion, or revision in the Work, or responding to differing or unforeseen 

subsurface or physical conditions under which the Work is to be performed or to 

emergencies. A Work Change Directive will not change the Contract Price or the Contract 

Times but is evidence that the parties expect that the change ordered or documented by a 

Work Change Directive will be incorporated in a subsequently issued Change Order 

following negotiations by the parties as to its effect, if any, on the Contract Price or Contract 

Times. 

1.02 Terminology 

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in 

the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as 

directed” or terms of like effect or import to authorize an exercise of professional judgment 

by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” 

“satisfactory,” or adjectives of like effect or import are used to describe an action or 

determination of Engineer as to the Work. It is intended that such exercise of professional 

judgment, action, or determination will be solely to evaluate, in general, the Work for 

compliance with the information in the Contract Documents and with the design concept of 

the  Project as a functioning whole as shown or indicated in the Contract Documents (unless 

there is a specific statement indicating otherwise). The use of any such term or adjective is 

not intended to and shall not be effective to assign to Engineer any duty or authority to 

supervise or direct the performance of the Work, or any duty or authority to undertake 

responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the 

Contract Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 

midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is 

unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, test, or 

approval referred to in the Contract Documents; or  

c. has been damaged prior to Engineer’s recommendation of final payment (unless 

responsibility for the protection thereof has been assumed by Owner at Substantial 

Completion in accordance with Paragraph 14.04 or 14.05). 
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E. Furnish, Install, Perform, Provide: 

1. The word “furnish,” when used in connection with services, materials, or equipment, shall 

mean to supply and deliver said services, materials, or equipment to the Site (or some other 

specified location) ready for use or installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, shall 

mean to put into use or place in final position said services, materials, or equipment complete 

and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 

equipment, shall mean to furnish and install said services, materials, or equipment complete 

and ready for intended use. 

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, 

materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” 

is implied. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 

technical or construction industry or trade meaning are used in the Contract Documents in 

accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall 

also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each 

deliver to the other, with copies to each additional insured identified in the Supplementary 

Conditions, certificates of insurance (and other evidence of insurance which either of them or any 

additional insured may reasonably request) which Contractor and Owner respectively are 

required to purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project 

Manual. Additional copies will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 

Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 

Notice to Proceed may be given at any time within 30 days after the Effective Date of the 

Agreement. In no event will the Contract Times commence to run later than the sixtieth day after 

the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever 

date is earlier. 
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2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to 

run. No Work shall be done at the Site prior to the date on which the Contract Times commence 

to run. 

2.05 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless 

otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely 

review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting 

and completing the various stages of the Work, including any Milestones specified in the 

Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of 

items which when added together equal the Contract Price and subdivides the Work into 

component parts in sufficient detail to serve as the basis for progress payments during 

performance of the Work. Such prices will include an appropriate amount of overhead and 

profit applicable to each item of Work. 

2.06 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 

and others as appropriate will be held to establish a working understanding among the parties as 

to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for handling 

Shop Drawings and other submittals, processing Applications for Payment, and maintaining 

required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to 

act as its authorized representative with respect to the services and responsibilities under the 

Contract.  Such individuals shall have the authority to transmit instructions, receive information, 

render decisions relative to the Contract, and otherwise act on behalf of each respective party. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by 

Contractor, Engineer, and others as appropriate will be held to review for acceptability to 

Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A. 

Contractor shall have an additional 10 days to make corrections and adjustments and to complete 

and resubmit the schedules. No progress payment shall be made to Contractor until acceptable 

schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of 

the Work to completion within the Contract Times. Such acceptance will not impose on 
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Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of 

the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility 

therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable 

arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it 

provides a reasonable allocation of the Contract Price to component parts of the Work. 

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required 

by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part 

thereof) to be constructed in accordance with the Contract Documents. Any labor, 

documentation, services, materials, or equipment that reasonably may be inferred from the 

Contract Documents or from prevailing custom or trade usage as being required to produce the 

indicated result will be provided whether or not specifically called for, at no additional cost to 

Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as 

provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society, 

organization, or association, or to Laws or Regulations, whether such reference be specific or 

by implication, shall mean the standard, specification, manual, code, or Laws or Regulations 

in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there 

were no Bids), except as may be otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard, specification, manual, or code, or any instruction of a 

Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or 

Engineer, or any of their subcontractors, consultants, agents, or employees, from those set 

forth in the Contract Documents. No such provision or instruction shall be effective to assign 

to Owner, Engineer, or any of their officers, directors, members, partners,  employees, agents, 

consultants, or subcontractors, any duty or authority to supervise or direct the performance of 

the Work or any duty or authority to undertake responsibility inconsistent with the provisions 

of the Contract Documents. 
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3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 

1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each 

part of the Work, Contractor shall carefully study and compare the Contract Documents and 

check and verify pertinent figures therein and all applicable field measurements. Contractor 

shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy 

which Contractor discovers, or has actual knowledge of, and shall obtain a written 

interpretation or clarification from Engineer before proceeding with any Work affected 

thereby. 

2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the 

performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy 

within the Contract Documents, or between the Contract Documents and (a) any applicable 

Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of 

any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall 

not proceed with the Work affected thereby (except in an emergency as required by Paragraph 

6.16.A) until an amendment or supplement to the Contract Documents has been issued by 

one of the methods indicated in Paragraph 3.04. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 

ambiguity, or discrepancy in the Contract Documents unless Contractor had actual 

knowledge thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of 

the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or 

discrepancy between the provisions of the Contract Documents and: 

a. the provisions of any standard, specification, manual, or code, or the instruction of any 

Supplier (whether or not specifically incorporated by reference in the Contract 

Documents); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work 

(unless such an interpretation of the provisions of the Contract Documents would result in 

violation of such Law or Regulation). 

3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in 

the Work or to modify the terms and conditions thereof by either a Change Order or a Work 

Change Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations and 

deviations in the Work may be authorized, by one or more of the following ways: 
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1. A Field Order;  

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 

6.17.D.3); or  

3. Engineer’s written interpretation or clarification. 

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or 

other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its 

consultants, including electronic media editions; or  

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of 

the Project or any other project without written consent of Owner and Engineer and specific 

written verification or adaptation by Engineer. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 

Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 

Documents for record purposes. 

3.06 Electronic Data 

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or 

Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are 

limited to the printed copies (also known as hard copies). Files in electronic media format of text, 

data, graphics, or other types are furnished only for the convenience of the receiving party. Any 

conclusion or information obtained or derived from such electronic files will be at the user’s sole 

risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies 

govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or 

otherwise without authorization of the data’s creator, the party receiving electronic files agrees 

that it will perform acceptance tests or procedures within 60 days, after which the receiving party 

shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-day 

acceptance period will be corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no 

representations as to long term compatibility, usability, or readability of documents resulting 

from the use of software application packages, operating systems, or computer hardware differing 

from those used by the data’s creator. 

Unoffic
ial



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 11  of  62 

 

ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 

HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions 

not of general application but specifically related to use of the Site with which Contractor must 

comply in performing the Work. Owner will obtain in a timely manner and pay for easements for 

permanent structures or permanent changes in existing facilities. If Contractor and Owner are 

unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the 

Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site 

or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 

record legal title and legal description of the lands upon which the Work is to be performed and 

Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction 

lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 

temporary construction facilities or storage of materials and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 

contiguous to the Site;  and 

2. those drawings known to Owner of physical conditions relating to existing surface or 

subsurface structures at the Site (except Underground Facilities). 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 

accuracy of the “technical data” contained in such reports and drawings, but such reports and 

drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 

Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 

make any claim against Owner or Engineer, or any of their officers, directors, members, partners, 

employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences, and procedures of 

construction to be employed by Contractor, and safety precautions and programs incident 

thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown or 

indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 

other data, interpretations, opinions, or information. 
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4.03 Differing Subsurface or Physical Conditions 

A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or 

revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to 

rely as provided in Paragraph 4.02 is materially inaccurate; or 

2. is of such a nature as to require a change in the Contract Documents; or 

3. differs materially from that shown or indicated in the Contract Documents; or  

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 

generally recognized as inherent in work of the character provided for in the Contract 

Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing the 

subsurface or physical conditions or performing any Work in connection therewith (except in an 

emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such 

condition. Contractor shall not further disturb such condition or perform any Work in connection 

therewith (except as aforesaid) until receipt of written order to do so. 

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will 

promptly review the pertinent condition, determine the necessity of Owner’s obtaining additional 

exploration or tests with respect thereto, and advise Owner in writing (with a copy to Contractor) 

of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments: 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent 

that the existence of such differing subsurface or physical condition causes an increase or 

decrease in Contractor’s cost of, or time required for, performance of the Work; subject, 

however, to the following: 

a. such condition must meet any one or more of the categories described in Paragraph 

4.03.A; and 

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract 

Price will be subject to the provisions of Paragraphs 9.07 and 11.03. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if: 

a. Contractor knew of the existence of such conditions at the time Contractor made a final 

commitment to Owner with respect to Contract Price and Contract Times by the 

submission of a Bid or becoming bound under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered or revealed as a 

result of any examination, investigation, exploration, test, or study of the Site and 
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contiguous areas required by the Bidding Requirements or Contract Documents to be 

conducted by or for Contractor prior to Contractor’s making such final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 

any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be 

made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any 

of their officers, directors, members, partners, employees, agents, consultants, or 

subcontractors shall be liable to Contractor for any claims, costs, losses, or damages 

(including but not limited to all fees and charges of engineers, architects, attorneys, and other 

professionals and all court or arbitration or other dispute resolution costs) sustained by 

Contractor on or in connection with any other project or anticipated project. 

4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents 

with respect to existing Underground Facilities at or contiguous to the Site is based on 

information and data furnished to Owner or Engineer by the owners of such Underground 

Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 

Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such 

information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall 

have full responsibility for: 

a. reviewing and checking all such information and data; 

b. locating all Underground Facilities shown or indicated in the Contract Documents; 

c. coordination of the Work with the owners of such Underground Facilities, including 

Owner, during construction; and  

d. the safety and protection of all such Underground Facilities and repairing any damage 

thereto resulting from the Work. 

B. Not Shown or Indicated: 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was 

not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract 

Documents, Contractor shall, promptly after becoming aware thereof and before further 

disturbing conditions affected thereby or performing any Work in connection therewith 

(except in an emergency as required by Paragraph 6.16.A), identify the owner of such 

Underground Facility and give written notice to that owner and to Owner and Engineer. 

Engineer will promptly review the Underground Facility and determine the extent, if any, to 

which a change is required in the Contract Documents to reflect and document the 
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consequences of the existence or location of the Underground Facility. During such time, 

Contractor shall be responsible for the safety and protection of such Underground Facility. 

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change 

Directive or a Change Order will be issued to reflect and document such consequences. An 

equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the 

extent that they are attributable to the existence or location of any Underground Facility that 

was not shown or indicated or not shown or indicated with reasonable accuracy in the 

Contract Documents and that Contractor did not know of and could not reasonably have been 

expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree 

on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price 

or Contract Times, Owner or Contractor may make a Claim therefor as provided in Paragraph 

10.05. 

4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in 

Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor 

shall be responsible for laying out the Work, shall protect and preserve the established reference 

points and property monuments, and shall make no changes or relocations without the prior 

written approval of Owner. Contractor shall report to Engineer whenever any reference point or 

property monument is lost or destroyed or requires relocation because of necessary changes in 

grades or locations, and shall be responsible for the accurate replacement or relocation of such 

reference points or property monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings 

known to Owner relating to Hazardous Environmental Conditions that have been identified at the 

Site. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 

accuracy of the “technical data” contained in such reports and drawings, but such reports and 

drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 

Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 

make any claim against Owner or Engineer, or any of their officers, directors, members, partners, 

employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences and procedures of 

construction to be employed by Contractor and safety precautions and programs incident 

thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown or 

indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 

other data, interpretations, opinions or information. 
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C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or 

revealed at the Site which was not shown or indicated in Drawings or Specifications or identified 

in the Contract Documents to be within the scope of the Work. Contractor shall be responsible 

for a Hazardous Environmental Condition created with any materials brought to the Site by 

Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for 

whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall 

immediately:  (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with 

such condition and in any area affected thereby (except in an emergency as required by Paragraph 

6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such notice in 

writing). Owner shall promptly consult with Engineer concerning the necessity for Owner to 

retain a qualified expert to evaluate such condition or take corrective action, if any.  Promptly 

after consulting with Engineer, Owner shall take such actions as are necessary to permit Owner to 

timely obtain required permits and provide Contractor the written notice required by Paragraph 

4.06.E. 

E. Contractor shall not be required to resume Work in connection with such condition or in any 

affected area until after Owner has obtained any required permits related thereto and delivered 

written notice to Contractor:  (i) specifying that such condition and any affected area is or has 

been rendered safe for the resumption of Work; or (ii) specifying any special conditions under 

which such Work may be resumed safely. If Owner and Contractor cannot agree as to entitlement 

to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or 

both, as a result of such Work stoppage or such special conditions under which Work is agreed to 

be resumed by Contractor, either party may make a Claim therefor as provided in Paragraph 

10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a 

reasonable belief it is unsafe, or does not agree to resume such Work under such special 

conditions, then Owner may order the portion of the Work that is in the area affected by such 

condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement to 

or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a 

result of deleting such portion of the Work, then either party may make a Claim therefor as 

provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by 

Owner’s own forces or others in accordance with Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 

partners, employees, agents, consultants, and subcontractors of each and any of them from and 

against all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, 

provided that such Hazardous Environmental Condition:  (i) was not shown or indicated in the 

Drawings or Specifications or identified in the Contract Documents to be included within the 

scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is 

responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual 

or entity from and against the consequences of that individual’s or entity’s own negligence. 
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H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants, and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of 

or relating to a Hazardous Environmental Condition created by Contractor or by anyone for 

whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate Contractor to 

indemnify any individual or entity from and against the consequences of that individual’s or 

entity’s own negligence. 

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental 

Condition uncovered or revealed at the Site. 

ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the 

Contract Price as security for the faithful performance and payment of all of Contractor’s 

obligations under the Contract Documents. These bonds shall remain in effect until one year after 

the date when final payment becomes due or until completion of the correction period specified 

in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or 

by the Contract Documents. Contractor shall also furnish such other bonds as are required by the 

Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided 

otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list 

of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 

Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial 

Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed 

by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s 

authority to bind the surety.  The evidence of authority shall show that it is effective on the date 

the agent or attorney-in-fact signed each bond. 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its 

right to do business is terminated in any state where any part of the Project is located or it ceases 

to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner and 

Engineer and shall, within 20 days after the event giving rise to such notification, provide another 

bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B and 

5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by 

Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed 

or authorized in the jurisdiction in which the Project is located to issue bonds or insurance 

policies for the limits and coverages so required. Such surety and insurance companies shall also 

Unoffic
ial



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 17  of  62 

 

meet such additional requirements and qualifications as may be provided in the Supplementary 

Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee 

identified in the Supplementary Conditions, certificates of insurance (and other evidence of 

insurance requested by Owner or any other additional insured) which Contractor is required to 

purchase and maintain. 

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee 

identified in the Supplementary Conditions, certificates of insurance (and other evidence of 

insurance requested by Contractor or any other additional insured) which Owner is required to 

purchase and maintain. 

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance 

with these insurance requirements or failure of Owner to identify a deficiency in compliance from 

the evidence provided shall not be construed as a waiver of Contractor’s obligation to maintain 

such insurance. 

D. Owner does not represent that insurance coverage and limits established in this Contract 

necessarily will be adequate to protect Contractor. 

E. The insurance and insurance limits required herein shall not be deemed as a limitation on 

Contractor’s liability under the indemnities granted to Owner in the Contract Documents. 

5.04 Contractor’s Insurance 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being 

performed and as will provide protection from claims set forth below which may arise out of or 

result from Contractor’s performance of the Work and Contractor’s other obligations under the 

Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, 

or by anyone directly or indirectly employed by any of them to perform any of the Work, or by 

anyone for whose acts any of them may be liable: 

1. claims under workers’ compensation, disability benefits, and other similar employee benefit 

acts; 

2. claims for damages because of bodily injury, occupational sickness or disease, or death of 

Contractor’s employees; 

3. claims for damages because of bodily injury, sickness or disease, or death of any person other 

than Contractor’s employees; 

4. claims for damages insured by reasonably available personal injury liability coverage which 

are sustained: 
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a. by any person as a result of an offense directly or indirectly related to the employment of 

such person by Contractor, or  

b. by any other person for any other reason; 

5. claims for damages, other than to the Work itself, because of injury to or destruction of 

tangible property wherever located, including loss of use resulting therefrom; and 

6. claims for damages because of bodily injury or death of any person or property damage 

arising out of the ownership, maintenance or use of any motor vehicle. 

B. The policies of insurance required by this Paragraph 5.04 shall: 

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be 

written on an occurrence basis, include as additional insureds (subject to any customary 

exclusion regarding professional liability) Owner and Engineer, and any other individuals or 

entities identified in the Supplementary Conditions, all of whom shall be listed as additional 

insureds, and include coverage for the respective officers, directors, members, partners, 

employees, agents, consultants, and subcontractors of each and any of all such additional 

insureds, and the insurance afforded to these additional insureds shall provide primary 

coverage for all claims covered thereby; 

2. include at least the specific coverages and be written for not less than the limits of liability 

provided in the Supplementary Conditions or required by Laws or Regulations, whichever is 

greater; 

3. include contractual liability insurance covering Contractor’s indemnity obligations under 

Paragraphs 6.11 and 6.20; 

4. contain a provision or endorsement that the coverage afforded will not be canceled, materially 

changed or renewal refused until at least 30 days prior written notice has been given to Owner 

and Contractor and to each other additional insured identified in the Supplementary 

Conditions to whom a certificate of insurance has been issued (and the certificates of 

insurance furnished by the Contractor pursuant to Paragraph 5.03 will so provide); 

5. remain in effect at least until final payment and at all times thereafter when Contractor may 

be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; 

and 

6. include completed operations coverage:   

a. Such insurance shall remain in effect for two years after final payment. 

b. Contractor shall furnish Owner and each other additional insured identified in the 

Supplementary Conditions, to whom a certificate of insurance has been issued, evidence 

satisfactory to Owner and any such additional insured of continuation of such insurance at 

final payment and one year thereafter.   
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5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, 

at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability 

insurance as will protect Owner against claims which may arise from operations under the 

Contract Documents. 

5.06 Property Insurance 

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain 

property insurance upon the Work at the Site in the amount of the full replacement cost thereof 

(subject to such deductible amounts as may be provided in the Supplementary Conditions or 

required by Laws and Regulations). This insurance shall: 

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 

individuals or entities identified in the Supplementary Conditions, and the officers, directors, 

members, partners, employees, agents, consultants, and subcontractors of each and any of 

them, each of whom is deemed to have an insurable interest and shall be listed as a loss 

payee; 

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for 

physical loss or damage to the Work, temporary buildings, falsework, and materials and 

equipment in transit, and shall insure against at least the following perils or causes of loss:  

fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, 

collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations, 

water damage (other than that caused by flood), and such other perils or causes of loss as may 

be specifically required by the Supplementary Conditions. 

3. include expenses incurred in the repair or replacement of any insured property (including but 

not limited to fees and charges of engineers and architects); 

4. cover materials and equipment stored at the Site or at another location that was agreed to in 

writing by Owner prior to being incorporated in the Work, provided that such materials and 

equipment have been included in an Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 

6. include testing and startup; and 

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by 

Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to 

whom a certificate of insurance has been issued. 

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property 

insurance as may be required by the Supplementary Conditions or Laws and Regulations which 

will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 

individuals or entities identified in the Supplementary Conditions, and the officers, directors, 
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members, partners, employees, agents, consultants and subcontractors of each and any of them, 

each of whom is deemed to have an insurable interest and shall be listed as a loss payee.   

C. All the policies of insurance (and the certificates or other evidence thereof) required to be 

purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or 

endorsement that the coverage afforded will not be canceled or materially changed or renewal 

refused until at least 30 days prior written notice has been given to Owner and Contractor and to 

each other loss payee to whom a certificate of insurance has been issued and will contain waiver 

provisions in accordance with Paragraph 5.07. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified 

in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work 

to the extent of any deductible amounts that are identified in the Supplementary Conditions. The 

risk of loss within such identified deductible amount will be borne by Contractor, Subcontractors, 

or others suffering any such loss, and if any of them wishes property insurance coverage within 

the limits of such amounts, each may purchase and maintain it at the purchaser’s own expense. 

E. If Contractor requests in writing that other special insurance be included in the property insurance 

policies provided under this Paragraph 5.06, Owner shall, if possible, include such insurance, and 

the cost thereof will be charged to Contractor by appropriate Change Order. Prior to 

commencement of the Work at the Site, Owner shall in writing advise Contractor whether or not 

such other insurance has been procured by Owner. 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will 

protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities 

identified in the Supplementary Conditions as loss payees (and the officers, directors, members, 

partners, employees, agents, consultants, and subcontractors of each and any of them) in such 

policies and will provide primary coverage for all losses and damages caused by the perils or 

causes of loss covered thereby. All such policies shall contain provisions to the effect that in the 

event of payment of any loss or damage the insurers will have no rights of recovery against any of 

the insureds or loss payees thereunder. Owner and Contractor waive all rights against each other 

and their respective officers, directors, members, partners, employees, agents, consultants and 

subcontractors of each and any of them for all losses and damages caused by, arising out of or 

resulting from any of the perils or causes of loss covered by such policies and any other property 

insurance applicable to the Work; and, in addition, waive all such rights against Subcontractors 

and Engineer, and all other individuals or entities identified in the Supplementary Conditions as 

loss payees (and the officers, directors, members, partners, employees, agents, consultants, and 

subcontractors of each and any of them) under such policies for losses and damages so caused. 

None of the above waivers shall extend to the rights that any party making such waiver may have 

to the proceeds of insurance held by Owner as trustee or otherwise payable under any policy so 

issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 

directors, members, partners, employees, agents, consultants and subcontractors of each and any 

of them for: 
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1. loss due to business interruption, loss of use, or other consequential loss extending beyond 

direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or 

resulting from fire or other perils whether or not insured by Owner; and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting 

from fire or other insured peril or cause of loss covered by any property insurance maintained 

on the completed Project or part thereof by Owner during partial utilization pursuant to 

Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final 

payment pursuant to Paragraph 14.07. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 

referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment 

of any such loss, damage, or consequential loss, the insurers will have no rights of recovery 

against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners, 

employees, agents, consultants and subcontractors of each and any of them. 

5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with 

Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear, 

subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner 

shall deposit in a separate account any money so received and shall distribute it in accordance 

with such agreement as the parties in interest may reach. If no other special agreement is reached, 

the damaged Work shall be repaired or replaced, the moneys so received applied on account 

thereof, and the Work and the cost thereof covered by an appropriate Change Order. 

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of 

the parties in interest shall object in writing within 15 days after the occurrence of loss to 

Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make 

settlement with the insurers in accordance with such agreement as the parties in interest may 

reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall 

adjust and settle the loss with the insurers and, if required in writing by any party in interest, 

Owner as fiduciary shall give bond for the proper performance of such duties. 

5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of 

the bonds or insurance required to be purchased and maintained by the other party in accordance 

with Article 5 on the basis of non-conformance with the Contract Documents, the objecting party 

shall so notify the other party in writing within 10 days after receipt of the certificates (or other 

evidence requested) required by Paragraph 2.01.B. Owner and Contractor shall each provide to 

the other such additional information in respect of insurance provided as the other may 

reasonably request. If either party does not purchase or maintain all of the bonds and insurance 

required of such party by the Contract Documents, such party shall notify the other party in 

writing of such failure to purchase prior to the start of the Work, or of such failure to maintain 

prior to any change in the required coverage. Without prejudice to any other right or remedy, the 

other party may elect to obtain equivalent bonds or insurance to protect such other party’s 
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interests at the expense of the party who was required to provide such coverage, and a Change 

Order shall be issued to adjust the Contract Price accordingly. 

5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial 

Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall 

commence before the insurers providing the property insurance pursuant to Paragraph 5.06 have 

acknowledged notice thereof and in writing effected any changes in coverage necessitated 

thereby. The insurers providing the property insurance shall consent by endorsement on the 

policy or policies, but the property insurance shall not be canceled or permitted to lapse on 

account of any such partial use or occupancy. 

ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 

such attention thereto and applying such skills and expertise as may be necessary to perform the 

Work in accordance with the Contract Documents. Contractor shall be solely responsible for the 

means, methods, techniques, sequences, and procedures of construction. Contractor shall not be 

responsible for the negligence of Owner or Engineer in the design or specification of a specific 

means, method, technique, sequence, or procedure of construction which is shown or indicated in 

and expressly required by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 

superintendent who shall not be replaced without written notice to Owner and Engineer except 

under extraordinary circumstances.  

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 

and perform construction as required by the Contract Documents. Contractor shall at all times 

maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at the 

Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at 

the Site shall be performed during regular working hours. Contractor will not permit the 

performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written 

consent (which will not be unreasonably withheld) given after prior written notice to Engineer.   

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 

responsibility for all services, materials, equipment, labor, transportation, construction equipment 

and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, 

temporary facilities, and all other facilities and incidentals necessary for the performance, testing, 

start-up, and completion of the Work. 
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B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, 

shall be of good quality and new, except as otherwise provided in the Contract Documents. All 

special warranties and guarantees required by the Specifications shall expressly run to the benefit 

of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including 

reports of required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, 

used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except 

as otherwise may be provided in the Contract Documents. 

6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 

as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) 

proposed adjustments in the Progress Schedule that will not result in changing the Contract 

Times. Such adjustments will comply with any provisions of the General Requirements 

applicable thereto. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 

submitted in accordance with the requirements of Article 12. Adjustments in Contract Times 

may only be made by a Change Order. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract Documents 

by using the name of a proprietary item or the name of a particular Supplier, the specification or 

description is intended to establish the type, function, appearance, and quality required. Unless 

the specification or description contains or is followed by words reading that no like, equivalent, 

or “or-equal” item or no substitution is permitted, other items of material or equipment or 

material or equipment of other Suppliers may be submitted to Engineer for review under the 

circumstances described below. 

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment proposed 

by Contractor is functionally equal to that named and sufficiently similar so that no change in 

related Work will be required, it may be considered by Engineer as an “or-equal” item, in 

which case review and approval of the proposed item may, in Engineer’s sole discretion, be 

accomplished without compliance with some or all of the requirements for approval of 

proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a proposed item of 

material or equipment will be considered functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, 

strength, and design characteristics;  
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2) it will reliably perform at least equally well the function and achieve the results 

imposed by the design concept of the completed Project as a functioning whole; and  

3) it has a proven record of performance and availability of responsive service. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and  

2) it will conform substantially to the detailed requirements of the item named in the 

Contract Documents. 

2. Substitute Items: 

a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor 

does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a 

proposed substitute item. 

b. Contractor shall submit sufficient information as provided below to allow Engineer to 

determine if the item of material or equipment proposed is essentially equivalent to that 

named and an acceptable substitute therefor. Requests for review of proposed substitute 

items of material or equipment will not be accepted by Engineer from anyone other than 

Contractor. 

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as 

supplemented by the General Requirements, and as Engineer may decide is appropriate 

under the circumstances. 

d. Contractor shall make written application to Engineer for review of a proposed substitute 

item of material or equipment that Contractor seeks to furnish or use. The application: 

1) shall certify that the proposed substitute item will: 

a) perform adequately the functions and achieve the results called for by the general 

design,  

b) be similar in substance to that specified, and 

c) be suited to the same use as that specified;  

2) will state: 

a) the extent, if any, to which the use of the proposed substitute item will prejudice 

Contractor’s achievement of Substantial Completion on time, 

b) whether use of the proposed substitute item in the Work will require a change in 

any of the Contract Documents (or in the provisions of any other direct contract 

with Owner for other work on the Project) to adapt the design to the proposed 

substitute item, and 

Unoffic
ial



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 25  of  62 

 

c) whether incorporation or use of the proposed substitute item in connection with 

the Work is subject to payment of any license fee or royalty; 

3) will identify: 

a) all variations of the proposed substitute item from that specified, and  

b) available engineering, sales, maintenance, repair, and replacement services; and 

4) shall contain an itemized estimate of all costs or credits that will result directly or 

indirectly from use of such substitute item, including costs of redesign and claims of 

other contractors affected by any resulting change. 

B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, 

sequence, or procedure of construction is expressly required by the Contract Documents, 

Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure 

of construction approved by Engineer. Contractor shall submit sufficient information to allow 

Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to 

that expressly called for by the Contract Documents. The requirements for review by Engineer 

will be similar to those provided in Paragraph 6.05.A.2. 

C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate 

each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require 

Contractor to furnish additional data about the proposed substitute item. Engineer will be the sole 

judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized until 

Engineer’s review is complete, which will be evidenced by a Change Order in the case of a 

substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in 

writing of any negative determination. 

D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special 

performance guarantee or other surety with respect to any substitute. 

E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute 

proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not 

Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall 

reimburse Owner for the reasonable charges of Engineer for evaluating each such proposed 

substitute. Contractor shall also reimburse Owner for the reasonable charges of Engineer for 

making changes in the Contract Documents (or in the provisions of any other direct contract with 

Owner) resulting from the acceptance of each proposed substitute. 

F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or 

“or-equal” at Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including 

those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a 

replacement, against whom Owner may have reasonable objection. Contractor shall not be 
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required to employ any Subcontractor, Supplier, or other individual or entity to furnish or 

perform any of the Work against whom Contractor has reasonable objection. 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other 

individuals or entities to be submitted to Owner in advance for acceptance by Owner by a 

specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list 

thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing 

or by failing to make written objection thereto by the date indicated for acceptance or objection in 

the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or other 

individual or entity so identified may be revoked on the basis of reasonable objection after due 

investigation. Contractor shall submit an acceptable replacement for the rejected Subcontractor, 

Supplier, or other individual or entity, and the Contract Price will be adjusted by the difference in 

the cost occasioned by such replacement, and an appropriate Change Order will be issued. No 

acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether 

initially or as a replacement, shall constitute a waiver of any right of Owner or Engineer to reject 

defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 

Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the 

Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity 

any contractual relationship between Owner or Engineer and any such Subcontractor, 

Supplier or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of 

any moneys due any such Subcontractor, Supplier, or other individual or entity except as may 

otherwise be required by Laws and Regulations. 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 

Work under a direct or indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 

performing or furnishing any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not 

control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the 

Work to be performed by any specific trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 

appropriate agreement between Contractor and the Subcontractor or Supplier which specifically 

binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract 

Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a 

Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in 

Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will 

contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, 

Unoffic
ial



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 27  of  62 

 

Contractor, Engineer, and all other individuals or entities identified in the Supplementary 

Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners, 

employees, agents, consultants, and subcontractors of each and any of them) for all losses and 

damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss 

covered by such policies and any other property insurance applicable to the Work. If the insurers 

on any such policies require separate waiver forms to be signed by any Subcontractor or Supplier, 

Contractor will obtain the same. 

6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 

performance of the Work or the incorporation in the Work of any invention, design, process, 

product, or device which is the subject of patent rights or copyrights held by others. If a particular 

invention, design, process, product, or device is specified in the Contract Documents for use in 

the performance of the Work and if, to the actual knowledge of Owner or Engineer, its use is 

subject to patent rights or copyrights calling for the payment of any license fee or royalty to 

others, the existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, and its officers, directors, members, partners, employees, agents, 

consultants, and subcontractors from and against all claims, costs, losses, and damages (including 

but not limited to all fees and charges of engineers, architects, attorneys, and other professionals, 

and all court or arbitration or other dispute resolution costs) arising out of or relating to any 

infringement of patent rights or copyrights incident to the use in the performance of the Work or 

resulting from the incorporation in the Work of any invention, design, process, product, or device 

specified in the Contract Documents, but not identified as being subject to payment of any license 

fee or royalty to others required by patent rights or copyrights.   

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of 

or relating to any infringement of patent rights or copyrights incident to the use in the 

performance of the Work or resulting from the incorporation in the Work of any invention, 

design, process, product, or device not specified in the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for 

all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining 

such permits and licenses. Contractor shall pay all governmental charges and inspection fees 

necessary for the prosecution of the Work which are applicable at the time of opening of Bids, or, 

if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of utility 

owners for connections for providing permanent service to the Work. 
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6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 

applicable to the performance of the Work. Except where otherwise expressly required by 

applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for 

monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or 

Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not 

limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 

court or arbitration or other dispute resolution costs) arising out of or relating to such Work. 

However, it shall not be Contractor’s responsibility to make certain that the Specifications and 

Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of 

Contractor’s obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective 

Date of the Agreement if there were no Bids) having an effect on the cost or time of performance 

of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner 

and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any 

such adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 

6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 

Contractor in accordance with the Laws and Regulations of the place of the Project which are 

applicable during the performance of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and 

the operations of workers to the Site and other areas permitted by Laws and Regulations, and 

shall not unreasonably encumber the Site and other areas with construction equipment or 

other materials or equipment. Contractor shall assume full responsibility for any damage to 

any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas 

resulting from the performance of the Work. 

2. Should any claim be made by any such owner or occupant because of the performance of the 

Work, Contractor shall promptly settle with such other party by negotiation or otherwise 

resolve the claim by arbitration or other dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, 

agents, consultants and subcontractors of each and any of them from and against all claims, 

costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) arising out of or relating to any claim or action, legal or equitable, brought 
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by any such owner or occupant against Owner, Engineer, or any other party indemnified 

hereunder to the extent caused by or based upon Contractor’s performance of the Work. 

B. Removal of Debris During Performance of the Work:  During the progress of the Work 

Contractor shall keep the Site and other areas free from accumulations of waste materials, 

rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other 

debris shall conform to applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the 

Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall 

remove from the Site all tools, appliances, construction equipment and machinery, and surplus 

materials and shall restore to original condition all property not designated for alteration by the 

Contract Documents. 

D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded in 

any manner that will endanger the structure, nor shall Contractor subject any part of the Work or 

adjacent property to stresses or pressures that will endanger it. 

6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, 

Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written 

interpretations and clarifications in good order and annotated to show changes made during 

construction. These record documents together with all approved Samples and a counterpart of 

all approved Shop Drawings will be available to Engineer for reference. Upon completion of the 

Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for 

Owner. 

6.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Work. Such responsibility does not relieve 

Subcontractors of their responsibility for the safety of persons or property in the performance of 

their work, nor for compliance with applicable safety Laws and Regulations.  Contractor shall 

take all necessary precautions for the safety of, and shall provide the necessary protection to 

prevent damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage on or 

off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 

pavements, roadways, structures, utilities, and Underground Facilities not designated for 

removal, relocation, or replacement in the course of construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 

persons or property, or to the protection of persons or property from damage, injury, or loss; and 
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shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall 

notify owners of adjacent property and of Underground Facilities and other utility owners when 

prosecution of the Work may affect them, and shall cooperate with them in the protection, 

removal, relocation, and replacement of their property. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  

The Supplementary Conditions identify any Owner’s safety programs that are applicable to the 

Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety 

program with which Owner’s and Engineer’s employees and representatives must comply while 

at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 

directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other 

individual or entity directly or indirectly employed by any of them to perform any of the Work, or 

anyone for whose acts any of them may be liable, shall be remedied by Contractor (except 

damage or loss attributable to the fault of Drawings or Specifications or to the acts or omissions 

of Owner or Engineer or anyone employed by any of them, or anyone for whose acts any of them 

may be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or 

negligence of Contractor or any Subcontractor, Supplier, or other individual or entity directly or 

indirectly employed by any of them). 

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue 

until such time as all the Work is completed and Engineer has issued a notice to Owner and 

Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as 

otherwise expressly provided in connection with Substantial Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose 

duties and responsibilities shall be the prevention of accidents and the maintaining and 

supervising of safety precautions and programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or 

other hazard communication information required to be made available to or exchanged between 

or among employers at the Site in accordance with Laws or Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or 

adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. 

Contractor shall give Engineer prompt written notice if Contractor believes that any significant 

changes in the Work or variations from the Contract Documents have been caused thereby or are 

required as a result thereof. If Engineer determines that a change in the Contract Documents is 
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required because of the action taken by Contractor in response to such an emergency, a Work 

Change Directive or Change Order will be issued. 

6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in 

accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each 

submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Submit number of copies specified in the General Requirements. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, 

dimensions, specified performance and design criteria, materials, and similar data to show 

Engineer the services, materials, and equipment Contractor proposes to provide and to 

enable Engineer to review the information for the limited purposes required by Paragraph 

6.17.D. 

2. Samples: 

a. Submit number of Samples specified in the Specifications. 

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog 

numbers, the use for which intended and other data as Engineer may require to enable 

Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D. 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 

Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent 

submittal will be at the sole expense and responsibility of Contractor. 

C. Submittal Procedures: 

1. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and 

Samples and with the requirements of the Work and the Contract Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 

performance and design criteria, installation requirements, materials, catalog numbers, 

and similar information with respect thereto; 

c. determined and verified the suitability of all materials offered with respect to the 

indicated application, fabrication, shipping, handling, storage, assembly, and installation 

pertaining to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities for 

means, methods, techniques, sequences, and procedures of construction, and safety 

precautions and programs incident thereto. 
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2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied 

Contractor’s obligations under the Contract Documents with respect to Contractor’s review 

and approval of that submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any variations 

that the Shop Drawing or Sample may have from the requirements of the Contract 

Documents. This notice shall be both a written communication separate from the Shop 

Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop 

Drawing or Sample submitted to Engineer for review and approval of each such variation. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 

Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only 

to determine if the items covered by the submittals will, after installation or incorporation in 

the Work, conform to the information given in the Contract Documents and be compatible 

with the design concept of the completed Project as a functioning whole as indicated by the 

Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or 

procedures of construction (except where a particular means, method, technique, sequence, or 

procedure of construction is specifically and expressly called for by the Contract Documents) 

or to safety precautions or programs incident thereto. The review and approval of a separate 

item as such will not indicate approval of the assembly in which the item functions. 

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any 

variation from the requirements of the Contract Documents unless Contractor has complied 

with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each 

such variation by specific written notation thereof incorporated in or accompanying the Shop 

Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from 

responsibility for complying with the requirements of Paragraph 6.17.C.1. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required number 

of corrected copies of Shop Drawings and submit, as required, new Samples for review and 

approval. Contractor shall direct specific attention in writing to revisions other than the 

corrections called for by Engineer on previous submittals. 

6.18 Continuing the Work 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 

disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 

disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor 

may otherwise agree in writing. 
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6.19 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 

Contract Documents and will not be defective. Engineer and its officers, directors, members, 

partners, employees, agents, consultants, and subcontractors shall be entitled to rely on 

representation of Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, 

Subcontractors, Suppliers, or any other individual or entity for whom Contractor is 

responsible; or  

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 

Documents shall be absolute. None of the following will constitute an acceptance of Work that is 

not in accordance with the Contract Documents or a release of Contractor’s obligation to perform 

the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related 

thereto by Owner;  

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice 

of acceptability by Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of 

or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is 

attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible 

property (other than the Work itself), including the loss of use resulting therefrom but only to the 

extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or 

any individual or entity directly or indirectly employed by any of them to perform any of the 

Work or anyone for whose acts any of them may be liable . 
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B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 

partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or 

personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any 

individual or entity directly or indirectly employed by any of them to perform any of the Work, or 

anyone for whose acts any of them may be liable, the indemnification obligation under Paragraph 

6.20.A shall not be limited in any way by any limitation on the amount or type of damages, 

compensation, or benefits payable by or for Contractor or any such Subcontractor, Supplier, or 

other individual or entity under workers’ compensation acts, disability benefit acts, or other 

employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the 

liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, 

consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, 

reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the 

injury or damage. 

6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are 

specifically required by the Contract Documents for a portion of the Work or unless such services 

are required to carry out Contractor’s responsibilities for construction means, methods, 

techniques, sequences and procedures. Contractor shall not be required to provide professional 

services in violation of applicable law. 

B. If professional design services or certifications by a design professional related to systems, 

materials or equipment are specifically required of Contractor by the Contract Documents, Owner 

and Engineer will specify all performance and design criteria that such services must satisfy. 

Contractor shall cause such services or certifications to be provided by a properly licensed 

professional, whose signature and seal shall appear on all drawings, calculations, specifications, 

certifications, Shop Drawings and other submittals prepared by such professional. Shop 

Drawings and other submittals related to the Work designed or certified by such professional, if 

prepared by others, shall bear such professional’s written approval when submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of 

the services, certifications or approvals performed by such design professionals, provided Owner 

and Engineer have specified to Contractor all performance and design criteria that such services 

must satisfy. 

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and 

design drawings will be only for the limited purpose of checking for conformance with 

performance and design criteria given and the design concept expressed in the Contract 

Documents. Engineer’s review and approval of Shop Drawings and other submittals (except 

design calculations and design drawings) will be only for the purpose stated in Paragraph 

6.17.D.1. 
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E. Contractor shall not be responsible for the adequacy of the performance or design criteria 

required by the Contract Documents. 

ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or 

through other direct contracts therefor, or have other work performed by utility owners. If such 

other work is not noted in the Contract Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; and  

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 

any, of any adjustment in the Contract Price or Contract Times that should be allowed as a 

result of such other work, a Claim may be made therefor as provided in Paragraph 10.05. 

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility 

owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe 

access to the Site, provide a reasonable opportunity for the introduction and storage of materials 

and equipment and the execution of such other work, and properly coordinate the Work with 

theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to 

properly connect or otherwise make its several parts come together and properly integrate with 

such other work. Contractor shall not endanger any work of others by cutting, excavating, or 

otherwise altering such work; provided, however, that Contractor may cut or alter others' work 

with the written consent of Engineer and the others whose work will be affected. The duties and 

responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and 

other contractors to the extent that there are comparable provisions for the benefit of Contractor 

in said direct contracts between Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part of Contractor’s Work depends upon work performed 

by others under this Article 7, Contractor shall inspect such other work and promptly report to 

Engineer in writing any delays, defects, or deficiencies in such other work that render it 

unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s 

failure to so report will constitute an acceptance of such other work as fit and proper for 

integration with Contractor’s Work except for latent defects and deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the 

Site, the following will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the 

activities among the various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be itemized; and 

3. the extent of such authority and responsibilities will be provided. 
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B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and 

responsibility for such coordination. 

7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other 

contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs 

incurred by Contractor as a result of the other contractor’s wrongful actions or inactions. 

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for 

the reasonable direct delay and disruption costs incurred by such other contractor as a result of 

Contractor’s wrongful action or inactions. 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications 

to Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom 

Contractor makes no reasonable objection, whose status under the Contract Documents shall be 

that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C 

and 14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys 

to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to 

Owner’s identifying and making available to Contractor copies of reports of explorations and 

tests of subsurface conditions and drawings of physical conditions relating to existing surface or 

subsurface structures at the Site. 

8.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property 

insurance are set forth in Article 5. 
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8.07 Change Orders 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 

8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 

Paragraph 13.03.B. 

8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 

precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 

and Regulations applicable to the performance of the Work. Owner will not be responsible for 

Contractor’s failure to perform the Work in accordance with the Contract Documents. 

8.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 

forth in Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 

arrangements have been made to satisfy Owner’s obligations under the Contract Documents. 

8.12 Compliance with Safety Program 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 

applicable requirements of Contractor’s safety programs of which Owner has been informed 

pursuant to Paragraph 6.13.D. 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 

responsibilities and the limitations of authority of Engineer as Owner’s representative during 

construction are set forth in the Contract Documents. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 

as Engineer deems necessary in order to observe as an experienced and qualified design 

professional the progress that has been made and the quality of the various aspects of 

Contractor’s executed Work. Based on information obtained during such visits and observations, 

Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in 

accordance with the Contract Documents. Engineer will not be required to make exhaustive or 
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continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s efforts 

will be directed toward providing for Owner a greater degree of confidence that the completed 

Work will conform generally to the Contract Documents. On the basis of such visits and 

observations, Engineer will keep Owner informed of the progress of the Work and will endeavor 

to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 

responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result 

of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, direct, 

control, or have authority over or be responsible for Contractor’s means, methods, techniques, 

sequences, or procedures of construction, or the safety precautions and programs incident thereto, 

or for any failure of Contractor to comply with Laws and Regulations applicable to the 

performance of the Work. 

9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist 

Engineer in providing more extensive observation of the Work. The authority and responsibilities 

of any such Resident Project Representative and assistants will be as provided in the 

Supplementary Conditions, and limitations on the responsibilities thereof will be as provided in 

Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the 

Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and 

limitations thereon of such other individual or entity will be as provided in the Supplementary 

Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract 

Documents which do not involve an adjustment in the Contract Price or the Contract Times and 

are compatible with the design concept of the completed Project as a functioning whole as 

indicated by the Contract Documents. These may be accomplished by a Field Order and will be 

binding on Owner and also on Contractor, who shall perform the Work involved promptly. If 

Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or 

Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or 

extent, if any, of any such adjustment, a Claim may be made therefor as provided in 

Paragraph 10.05. 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that 

Engineer believes will not produce a completed Project that conforms to the Contract Documents 

or that will prejudice the integrity of the design concept of the completed Project as a functioning 

whole as indicated by the Contract Documents. Engineer will also have authority to require 

special inspection or testing of the Work as provided in Paragraph 13.04, whether or not the 

Work is fabricated, installed, or completed. 
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9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and 

Samples, see Paragraph 6.17. 

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and 

design drawings submitted in response to a delegation of professional design services, if any, see 

Paragraph 6.21. 

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by 

Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on 

such matters before rendering a written decision thereon (by recommendation of an Application 

for Payment or otherwise). Engineer’s written decision thereon will be final and binding (except 

as modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner 

and Contractor, subject to the provisions of Paragraph 10.05. 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge 

of the acceptability of the Work thereunder. All matters in question and other matters between 

Owner and Contractor arising prior to the date final payment is due relating to the acceptability of 

the Work, and the interpretation of the requirements of the Contract Documents pertaining to the 

performance of the Work, will be referred initially to Engineer in writing within 30 days of the 

event giving rise to the question.  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If 

Owner or Contractor believes that any such decision entitles them to an adjustment in the 

Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date 

of Engineer’s decision shall be the date of the event giving rise to the issues referenced for the 

purposes of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and 

Contractor, subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show 

partiality to Owner or Contractor and will not be liable in connection with any interpretation or 

decision rendered in good faith in such capacity. 

9.09 Limitations on Engineer’s Authority and Responsibilities 

A. �either E�gi�eer’s auth rity  r responsibility u�der this Artic$e 9  r u�der a�y  ther provision 

 f the C �tract D cu'e�ts � r a�y decisi � 'ade by E�gi�eer i� g  d faith either t  exercise 
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 r � t exercise such auth rity  r responsibility  r the undertaking* exercise*  r perf r'a�ce  f 

a�y auth rity  r responsibility by E�gi�eer sha$$ create* i'p se*  r give rise t  a�y duty i� 

c �tract* t rt*  r  therwise  wed by E�gi�eer t  C �tract r* a�y Subcontractor* a�y Supp$ier* 

a�y  ther i�dividua$  r e�tity*  r t  a�y surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 

precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 

and Regulations applicable to the performance of the Work. Engineer will not be responsible for 

Contractor’s failure to perform the Work in accordance with the Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, 

any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and all 

maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, 

tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will 

only be to determine generally that their content complies with the requirements of, and in the 

case of certificates of inspections, tests, and approvals that the results certified indicate 

compliance with, the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply 

to the Resident Project Representative, if any, and assistants, if any. 

9.10 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives shall comply with the specific 

applicable requirements of Contractor’s safety programs of which Engineer has been informed 

pursuant to Paragraph 6.13.D.   

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or 

from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a 

Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed 

with the Work involved which will be performed under the applicable conditions of the Contract 

Documents (except as otherwise specifically provided). 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, 

of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a 

result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph 

10.05. 
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10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 

Contract Times with respect to any work performed that is not required by the Contract 

Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the 

case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as 

provided in Paragraph 13.04.D. 

10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer 

covering: 

1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) 

required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s 

correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including 

any undisputed sum or amount of time for Work actually performed in accordance with a 

Work Change Directive; and 

3. changes in the Contract Price or Contract Times which embody the substance of any written 

decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of 

executing any such Change Order, an appeal may be taken from any such decision in 

accordance with the provisions of the Contract Documents and applicable Laws and 

Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to the 

Progress Schedule as provided in Paragraph 6.18.A. 

10.04 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 

general scope of the Work or the provisions of the Contract Documents (including, but not 

limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 

responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 

such change. 

10.05 Claims 

A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, 

shall be referred to the Engineer for decision. A decision by Engineer shall be required as a 

condition precedent to any exercise by Owner or Contractor of any rights or remedies either may 

otherwise have under the Contract Documents or by Laws and Regulations in respect of such 

Claims. 

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant 

to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after 

the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with 

the party making the Claim. Notice of the amount or extent of the Claim, with supporting data 
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shall be delivered to the Engineer and the other party to the Contract within 60 days after the start 

of such event (unless Engineer allows additional time for claimant to submit additional or more 

accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall be 

prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment in 

Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. Each 

Claim shall be accompanied by claimant’s written statement that the adjustment claimed is the 

entire adjustment to which the claimant believes it is entitled as a result of said event. The 

opposing party shall submit any response to Engineer and the claimant within 30 days after 

receipt of the claimant’s last submittal (unless Engineer allows additional time). 

C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last 

submittal of the claimant or the last submittal of the opposing party, if any, take one of the 

following actions in writing: 

1. deny the Claim in whole or in part; 

2. approve the Claim; or 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole 

discretion, it would be inappropriate for the Engineer to do so. For purposes of further 

resolution of the Claim, such notice shall be deemed a denial. 

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be 

deemed denied. 

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 

10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor 

invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or 

denial. 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 

accordance with this Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in 

Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the 

Work. When the value of any Work covered by a Change Order or when a Claim for an 

adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be 

reimbursed to Contractor will be only those additional or incremental costs required because of 

the change in the Work or because of the event giving rise to the Claim. Except as otherwise may 

be agreed to in writing by Owner, such costs shall be in amounts no higher than those prevailing 

in the locality of the Project, shall not include any of the costs itemized in Paragraph 11.01.B, and 

shall include only the following items: 
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1. Payroll costs for employees in the direct employ of Contractor in the performance of the 

Work under schedules of job classifications agreed upon by Owner and Contractor. Such 

employees shall include, without limitation, superintendents, foremen, and other personnel 

employed full time on the Work. Payroll costs for employees not employed full time on the 

Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall 

include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall 

include social security contributions, unemployment, excise, and payroll taxes, workers’ 

compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay 

applicable thereto. The expenses of performing Work outside of regular working hours, on 

Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized by 

Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs 

of transportation and storage thereof, and Suppliers’ field services required in connection 

therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with 

Contractor with which to make payments, in which case the cash discounts shall accrue to 

Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials and 

equipment shall accrue to Owner, and Contractor shall make provisions so that they may be 

obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If 

required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable 

to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with 

the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides that 

the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the 

Subcontractor’s Cost of the Work and fee shall be determined in the same manner as 

Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 

laboratories, surveyors, attorneys, and accountants) employed for services specifically related 

to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 

Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 

machinery, appliances, office, and temporary facilities at the Site, and hand tools not 

owned by the workers, which are consumed in the performance of the Work, and cost, 

less market value, of such items used but not consumed which remain the property of 

Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof whether rented 

from Contractor or others in accordance with rental agreements approved by Owner with 

the advice of Engineer, and the costs of transportation, loading, unloading, assembly, 

dismantling, and removal thereof. All such costs shall be in accordance with the terms of 
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said rental agreements. The rental of any such equipment, machinery, or parts shall cease 

when the use thereof is no longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 

Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or 

anyone directly or indirectly employed by any of them or for whose acts any of them may 

be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 

compensated by insurance or otherwise, sustained by Contractor in connection with the 

performance of the Work (except losses and damages within the deductible amounts of 

property insurance established in accordance with Paragraph 5.06.D), provided such 

losses and damages have resulted from causes other than the negligence of Contractor, 

any Subcontractor, or anyone directly or indirectly employed by any of them or for whose 

acts any of them may be liable. Such losses shall include settlements made with the 

written consent and approval of Owner. No such losses, damages, and expenses shall be 

included in the Cost of the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the 

Site, express and courier services, and similar petty cash items in connection with the 

Work. 

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract 

Documents to purchase and maintain. 

B. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of 

partnerships and sole proprietorships), general managers, safety managers, engineers, 

architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, 

expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the 

Site or in Contractor’s principal or branch office for general administration of the Work and 

not specifically included in the agreed upon schedule of job classifications referred to in 

Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be 

considered administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the 

Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 

employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 

employed by any of them or for whose acts any of them may be liable, including but not 
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limited to, the correction of defective Work, disposal of materials or equipment wrongly 

supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not specifically 

and expressly included in Paragraphs 11.01.A. 

C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee 

shall be determined as set forth in the Agreement. When the value of any Work covered by a 

Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of 

Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to 

Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in 

accordance with generally accepted accounting practices and submit in a form acceptable to 

Engineer an itemized cost breakdown together with supporting data. 

11.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 

Contract Documents and shall cause the Work so covered to be performed for such sums and by 

such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: 

1. Contractor agrees that: 

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of 

materials and equipment required by the allowances to be delivered at the Site, and all 

applicable taxes; and 

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 

profit, and other expenses contemplated for the cash allowances have been included in the 

Contract Price and not in the allowances, and no demand for additional payment on 

account of any of the foregoing will be valid. 

C. Contingency Allowance: 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover 

unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer 

to reflect actual amounts due Contractor on account of Work covered by allowances, and the 

Contract Price shall be correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 

initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to 
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the sum of the unit price for each separately identified item of Unit Price Work times the 

estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the 

purpose of comparison of Bids and determining an initial Contract Price. Determinations of the 

actual quantities and classifications of Unit Price Work performed by Contractor will be made by 

Engineer subject to the provisions of Paragraph 9.07. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to 

cover Contractor’s overhead and profit for each separately identified item. 

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance 

with Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and 

significantly from the estimated quantity of such item indicated in the Agreement; and  

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of 

having incurred additional expense or Owner believes that Owner is entitled to a decrease in 

Contract Price and the parties are unable to agree as to the amount of any such increase or 

decrease. 

ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the 

Contract Price shall be based on written notice submitted by the party making the Claim to the 

Engineer and the other party to the Contract in accordance with the provisions of Paragraph 

10.05. 

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the 

Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by 

application of such unit prices to the quantities of the items involved (subject to the 

provisions of Paragraph 11.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract Documents, 

by a mutually agreed lump sum (which may include an allowance for overhead and profit not 

necessarily in accordance with Paragraph 12.01.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract Documents 

and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the 

Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for 

overhead and profit (determined as provided in Paragraph 12.01.C). 
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C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or  

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various 

portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall 

be 15 percent; 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;  

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee 

and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is 

that the Subcontractor who actually performs the Work, at whatever tier, will be paid a 

fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1 

and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a 

fee of five percent of the amount paid to the next lower tier Subcontractor; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 

11.01.A.5, and 11.01.B;  

e. the amount of credit to be allowed by Contractor to Owner for any change which results 

in a net decrease in cost will be the amount of the actual net decrease in cost plus a 

deduction in Contractor’s fee by an amount equal to five percent of such net decrease; 

and  

f. when both additions and credits are involved in any one change, the adjustment in 

Contractor’s fee shall be computed on the basis of the net change in accordance with 

Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive. 

12.02 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in 

the Contract Times shall be based on written notice submitted by the party making the Claim to 

the Engineer and the other party to the Contract in accordance with the provisions of Paragraph 

10.05. 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an 

adjustment in the Contract Times will be determined in accordance with the provisions of this 

Article 12. 

12.03 Delays 

A. Where Contractor is prevented from completing any part of the Work within the Contract Times 

due to delay beyond the control of Contractor, the Contract Times will be extended in an amount 

equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph 

12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or 
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neglect by Owner, acts or neglect of utility owners or other contractors performing other work as 

contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as 

contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or 

interferes with the performance or progress of the Work, then Contractor shall be entitled to an 

equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s 

entitlement to an adjustment of the Contract Times is conditioned on such adjustment being 

essential to Contractor’s ability to complete the Work within the Contract Times. 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, 

abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the 

control of Owner, or other causes not the fault of and beyond control of Owner and Contractor, 

then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment 

is essential to Contractor’s ability to complete the Work within the Contract Times. Such an 

adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this 

Paragraph 12.03.C. 

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants, 

or subcontractors shall not be liable to Contractor for any claims, costs, losses, or damages 

(including but not limited to all fees and charges of engineers, architects, attorneys, and other 

professionals and all court or arbitration or other dispute resolution costs) sustained by Contractor 

on or in connection with any other project or anticipated project. 

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays 

within the control of Contractor. Delays attributable to and within the control of a Subcontractor 

or Supplier shall be deemed to be delays within the control of Contractor. 

ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 

DEFECTIVE WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be 

given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this 

Article 13. 

13.02 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 

independent testing laboratories, and governmental agencies with jurisdictional interests will 

have access to the Site and the Work at reasonable times for their observation, inspection, and 

testing. Contractor shall provide them proper and safe conditions for such access and advise them 

of Contractor’s safety procedures and programs so that they may comply therewith as applicable. 
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13.03 Tests and Inspections 

A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, 

tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required 

inspections or tests. 

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all 

inspections, tests, or approvals required by the Contract Documents except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 

13.04.B shall be paid as provided in Paragraph 13.04.C; and 

3. as otherwise specifically provided in the Contract Documents. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 

specifically to be inspected, tested, or approved by an employee or other representative of such 

public body, Contractor shall assume full responsibility for arranging and obtaining such 

inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the 

required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection 

with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of 

materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs, 

or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in 

the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to 

Owner and Engineer. 

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 

Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, 

uncover such Work for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless 

Contractor has given Engineer timely notice of Contractor’s intention to cover the same and 

Engineer has not acted with reasonable promptness in response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by 

Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 

inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or 

otherwise make available for observation, inspection, or testing as Engineer may require, that 

portion of the Work in question, furnishing all necessary labor, material, and equipment. 
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C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of 

or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory 

replacement or reconstruction (including but not limited to all costs of repair or replacement of 

work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If 

the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 

provided in Paragraph 10.05. 

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the 

Contract Price or an extension of the Contract Times, or both, directly attributable to such 

uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the 

parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim 

therefor as provided in Paragraph 10.05. 

13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 

materials or equipment, or fails to perform the Work in such a way that the completed Work will 

conform to the Contract Documents, Owner may order Contractor to stop the Work, or any 

portion thereof, until the cause for such order has been eliminated; however, this right of Owner 

to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the 

benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any 

surety for, or employee or agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or 

not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it 

from the Project and replace it with Work that is not defective. Contractor shall pay all claims, 

costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) arising out of or relating to such correction or removal (including but not limited 

to all costs of repair or replacement of work of others). 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, 

Contractor shall take no action that would void or otherwise impair Owner’s special warranty and 

guarantee, if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may 

be prescribed by the terms of any applicable special guarantee required by the Contract 

Documents) or by any specific provision of the Contract Documents, any Work is found to be 

defective, or if the repair of any damages to the land or areas made available for Contractor’s use 

by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found to 

be defective, Contractor shall promptly, without cost to Owner and in accordance with Owner’s 

written instructions: 
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1. repair such defective land or areas; or  

2. correct such defective Work; or 

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it 

with Work that is not defective, and  

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work 

of others or other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 

emergency where delay would cause serious risk of loss or damage, Owner may have the 

defective Work corrected or repaired or may have the rejected Work removed and replaced. All 

claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) arising out of or relating to such correction or repair or such removal and 

replacement (including but not limited to all costs of repair or replacement of work of others) will 

be paid by Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous service 

before Substantial Completion of all the Work, the correction period for that item may start to run 

from an earlier date if so provided in the Specifications. 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or 

removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to 

such Work will be extended for an additional period of one year after such correction or removal 

and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or 

warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a 

waiver of, the provisions of any applicable statute of limitation or repose. 

13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, 

prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may 

do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all 

fees and charges of engineers, architects, attorneys, and other professionals and all court or 

arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and 

determination to accept such defective Work (such costs to be approved by Engineer as to 

reasonableness) and for the diminished value of the Work to the extent not otherwise paid by 

Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s 

recommendation of final payment, a Change Order will be issued incorporating the necessary 

revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an 

appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. 

If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 

provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate 

amount will be paid by Contractor to Owner. 
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13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective 

Work, or to remove and replace rejected Work as required by Engineer in accordance with 

Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the Contract 

Documents, or if Contractor fails to comply with any other provision of the Contract Documents, 

Owner may, after seven days written notice to Contractor, correct, or remedy any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed 

expeditiously. In connection with such corrective or remedial action, Owner may exclude 

Contractor from all or part of the Site, take possession of all or part of the Work and suspend 

Contractor’s services related thereto, take possession of Contractor’s tools, appliances, 

construction equipment and machinery at the Site, and incorporate in the Work all materials and 

equipment stored at the Site or for which Owner has paid Contractor but which are stored 

elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, 

Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable 

Owner to exercise the rights and remedies under this Paragraph. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies 

under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be issued 

incorporating the necessary revisions in the Contract Documents with respect to the Work; and 

Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties are unable 

to agree as to the amount of the adjustment, Owner may make a Claim therefor as provided in 

Paragraph 10.05. Such claims, costs, losses and damages will include but not be limited to all 

costs of repair, or replacement of work of others destroyed or damaged by correction, removal, or 

replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 

performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies 

under this Paragraph 13.09. 

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for 

progress payments and will be incorporated into a form of Application for Payment acceptable to 

Engineer. Progress payments on account of Unit Price Work will be based on the number of units 

completed. 

14.02 Progress Payments 

A. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress payment (but 

not more often than once a month), Contractor shall submit to Engineer for review an 
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Application for Payment filled out and signed by Contractor covering the Work completed as 

of the date of the Application and accompanied by such supporting documentation as is 

required by the Contract Documents. If payment is requested on the basis of materials and 

equipment not incorporated in the Work but delivered and suitably stored at the Site or at 

another location agreed to in writing, the Application for Payment shall also be accompanied 

by a bill of sale, invoice, or other documentation warranting that Owner has received the 

materials and equipment free and clear of all Liens and evidence that the materials and 

equipment are covered by appropriate property insurance or other arrangements to protect 

Owner’s interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an 

affidavit of Contractor stating that all previous progress payments received on account of the 

Work have been applied on account to discharge Contractor’s legitimate obligations 

associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 

Agreement. 

B. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in 

writing a recommendation of payment and present the Application to Owner or return the 

Application to Contractor indicating in writing Engineer’s reasons for refusing to recommend 

payment. In the latter case, Contractor may make the necessary corrections and resubmit the 

Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will 

constitute a representation by Engineer to Owner, based on Engineer’s observations of the 

executed Work as an experienced and qualified design professional, and on Engineer’s 

review of the Application for Payment and the accompanying data and schedules, that to the 

best of Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents (subject 

to an evaluation of the Work as a functioning whole prior to or upon Substantial 

Completion, the results of any subsequent tests called for in the Contract Documents, a 

final determination of quantities and classifications for Unit Price Work under Paragraph 

9.07, and any other qualifications stated in the recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to have 

been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 

represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 

performed have been exhaustive, extended to every aspect of the Work in progress, or 
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involved detailed inspections of the Work beyond the responsibilities specifically 

assigned to Engineer in the Contract Documents; or  

b. there may not be other matters or issues between the parties that might entitle Contractor 

to be paid additionally by Owner or entitle Owner to withhold payment to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments 

nor Engineer’s recommendation of any payment, including final payment, will impose 

responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or the 

safety precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s 

performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has used the 

moneys paid on account of the Contract Price, or  

e. to determine that title to any of the Work, materials, or equipment has passed to Owner 

free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 

opinion, it would be incorrect to make the representations to Owner stated in 

Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because 

of subsequently discovered evidence or the results of subsequent inspections or tests, revise 

or revoke any such payment recommendation previously made, to such extent as may be 

necessary in Engineer’s opinion to protect Owner from loss because: 

a. the Work is defective, or completed Work has been damaged, requiring correction or 

replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work or complete Work in accordance with 

Paragraph 13.09; or 

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in 

Paragraph 15.02.A. 

C. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 

recommendation, the amount recommended will (subject to the provisions of Paragraph 

14.02.D) become due, and when due will be paid by Owner to Contractor. 
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D. Reduction in Payment: 

1. Owner may refuse to make payment of the full amount recommended by Engineer because: 

a. claims have been made against Owner on account of Contractor’s performance or 

furnishing of the Work; 

b. Liens have been filed in connection with the Work, except where Contractor has 

delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of 

such Liens; 

c. there are other items entitling Owner to a set-off against the amount recommended; or 

d. Owner has actual knowledge of the occurrence of any of the events enumerated in 

Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A. 

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will 

give Contractor immediate written notice (with a copy to Engineer) stating the reasons for 

such action and promptly pay Contractor any amount remaining after deduction of the 

amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any 

adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the reasons 

for such action. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the 

amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 

14.02.C.1 and subject to interest as provided in the Agreement. 

14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by 

any Application for Payment, whether incorporated in the Project or not, will pass to Owner no 

later than the time of payment free and clear of all Liens. 

14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 

Owner and Engineer in writing that the entire Work is substantially complete (except for items 

specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of 

Substantial Completion. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 

inspection of the Work to determine the status of completion. If Engineer does not consider the 

Work substantially complete, Engineer will notify Contractor in writing giving the reasons 

therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative 

certificate of Substantial Completion which shall fix the date of Substantial Completion. There 

shall be attached to the certificate a tentative list of items to be completed or corrected before 
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final payment. Owner shall have seven days after receipt of the tentative certificate during which 

to make written objection to Engineer as to any provisions of the certificate or attached list. If, 

after considering such objections, Engineer concludes that the Work is not substantially 

complete, Engineer will, within 14 days after submission of the tentative certificate to Owner, 

notify Contractor in writing, stating the reasons therefor. If, after consideration of Owner’s 

objections, Engineer considers the Work substantially complete, Engineer will, within said 14 

days, execute and deliver to Owner and Contractor a definitive certificate of Substantial 

Completion (with a revised tentative list of items to be completed or corrected) reflecting such 

changes from the tentative certificate as Engineer believes justified after consideration of any 

objections from Owner. 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will 

deliver to Owner and Contractor a written recommendation as to division of responsibilities 

pending final payment between Owner and Contractor with respect to security, operation, safety, 

and protection of the Work, maintenance, heat, utilities, insurance, and warranties and 

guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in 

writing prior to Engineer’s issuing the definitive certificate of Substantial Completion, Engineer’s 

aforesaid recommendation will be binding on Owner and Contractor until final payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 

Completion subject to allowing Contractor reasonable access to remove its property and 

complete or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 

completed part of the Work which has specifically been identified in the Contract Documents, or 

which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable part 

of the Work that can be used by Owner for its intended purpose without significant interference 

with Contractor’s performance of the remainder of the Work, subject to the following conditions: 

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any 

such part of the Work which Owner believes to be ready for its intended use and substantially 

complete. If and when Contractor agrees that such part of the Work is substantially complete, 

Contractor, Owner, and Engineer will follow the procedures of Paragraph 14.04.A through D 

for that part of the Work. 

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers 

any such part of the Work ready for its intended use and substantially complete and request 

Engineer to issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall 

make an inspection of that part of the Work to determine its status of completion. If Engineer 

does not consider that part of the Work to be substantially complete, Engineer will notify 

Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part 

of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with 

respect to certification of Substantial Completion of that part of the Work and the division of 

responsibility in respect thereof and access thereto. 
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4. No use or occupancy or separate operation of part of the Work may occur prior to compliance 

with the requirements of Paragraph 5.10 regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 

complete, Engineer will promptly make a final inspection with Owner and Contractor and will 

notify Contractor in writing of all particulars in which this inspection reveals that the Work is 

incomplete or defective. Contractor shall immediately take such measures as are necessary to 

complete such Work or remedy such deficiencies. 

14.07 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 

identified during the final inspection and has delivered, in accordance with the Contract 

Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 

certificates or other evidence of insurance, certificates of inspection, marked-up record 

documents (as provided in Paragraph 6.12), and other documents, Contractor may make 

application for final payment following the procedure for progress payments. 

2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract Documents, including but not limited to the 

evidence of insurance required by Paragraph 5.04.B.6; 

b. consent of the surety, if any, to final payment;  

c. a list of all Claims against Owner that Contractor believes are unsettled; and  

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien 

rights arising out of or Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved 

by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor 

that:  (i) the releases and receipts include all labor, services, material, and equipment for 

which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other 

indebtedness connected with the Work for which Owner might in any way be responsible, or 

which might in any way result in liens or other burdens on Owner's property, have been paid 

or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or 

receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to 

indemnify Owner against any Lien. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final 

inspection, and Engineer’s review of the final Application for Payment and accompanying 
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documentation as required by the Contract Documents, Engineer is satisfied that the Work 

has been completed and Contractor’s other obligations under the Contract Documents have 

been fulfilled, Engineer will, within ten days after receipt of the final Application for 

Payment, indicate in writing Engineer’s recommendation of payment and present the 

Application for Payment to Owner for payment. At the same time Engineer will also give 

written notice to Owner and Contractor that the Work is acceptable subject to the provisions 

of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to 

Contractor, indicating in writing the reasons for refusing to recommend final payment, in 

which case Contractor shall make the necessary corrections and resubmit the Application for 

Payment. 

C. Payment Becomes Due: 

1. Thirty days after the presentation to Owner of the Application for Payment and 

accompanying documentation, the amount recommended by Engineer, less any sum Owner is 

entitled to set off against Engineer’s recommendation, including but not limited to liquidated 

damages, will become due and will be paid by Owner to Contractor. 

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if 

Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment 

(for Work fully completed and accepted) and recommendation of Engineer, and without 

terminating the Contract, make payment of the balance due for that portion of the Work fully 

completed and accepted. If the remaining balance to be held by Owner for Work not fully 

completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have 

been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of 

the balance due for that portion of the Work fully completed and accepted shall be submitted by 

Contractor to Engineer with the Application for such payment. Such payment shall be made 

under the terms and conditions governing final payment, except that it shall not constitute a 

waiver of Claims. 

14.09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled 

Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, 

from failure to comply with the Contract Documents or the terms of any special guarantees 

specified therein, or from Contractor’s continuing obligations under the Contract Documents; 

and 

2. a waiver of all Claims by Contractor against Owner other than those previously made in 

accordance with the requirements herein and expressly acknowledged by Owner in writing as 

still unsettled. 
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ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

15.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period 

of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will 

fix the date on which Work will be resumed. Contractor shall resume the Work on the date so 

fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the 

Contract Times, or both, directly attributable to any such suspension if Contractor makes a Claim 

therefor as provided in Paragraph 10.05. 

15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 

Documents (including, but not limited to, failure to supply sufficient skilled workers or 

suitable materials or equipment or failure to adhere to the Progress Schedule established 

under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04); 

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; 

3. Contractor’s repeated disregard of the authority of Engineer; or 

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents. 

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving 

Contractor (and surety) seven days written notice of its intent to terminate the services of 

Contractor: 

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s 

tools, appliances, construction equipment, and machinery at the Site, and use the same to the 

full extent they could be used by Contractor (without liability to Contractor for trespass or 

conversion);  

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner 

has paid Contractor but which are stored elsewhere; and  

3. complete the Work as Owner may deem expedient. 

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive 

any further payment until the Work is completed. If the unpaid balance of the Contract Price 

exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) sustained by Owner arising out of or relating to completing the Work, 

such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such 

unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and 

damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when 
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so approved by Engineer, incorporated in a Change Order. When exercising any rights or 

remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the 

Work performed. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if 

Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure 

to perform and proceeds diligently to cure such failure within no more than 30 days of receipt of 

said notice. 

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect 

any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. 

Any retention or payment of moneys due Contractor by Owner will not release Contractor from 

liability. 

F. If and to the extent that Contractor has provided a performance bond under the provisions of 

Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of 

Paragraphs 15.02.B and 15.02.C. 

15.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 

without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, 

Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents prior 

to the effective date of termination, including fair and reasonable sums for overhead and 

profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and 

furnishing labor, materials, or equipment as required by the Contract Documents in 

connection with uncompleted Work, plus fair and reasonable sums for overhead and profit on 

such expenses; 

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors, 

Suppliers, and others; and 

4. reasonable expenses directly attributable to termination. 

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other 

economic loss arising out of or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive 

days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on 

any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days 
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to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days 

written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such 

suspension or failure within that time, terminate the Contract and recover from Owner payment 

on the same terms as provided in Paragraph 15.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer 

has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has 

failed for 30 days to pay Contractor any sum finally determined to be due, Contractor may, seven 

days after written notice to Owner and Engineer, stop the Work until payment is made of all such 

amounts due Contractor, including interest thereon. The provisions of this Paragraph 15.04 are 

not intended to preclude Contractor from making a Claim under Paragraph 10.05 for an 

adjustment in Contract Price or Contract Times or otherwise for expenses or damage directly 

attributable to Contractor’s stopping the Work as permitted by this Paragraph. 

ARTICLE 16 – DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a 

decision under Paragraph 10.05 before such decision becomes final and binding. The mediation 

will be governed by the Construction Industry Mediation Rules of the American Arbitration 

Association in effect as of the Effective Date of the Agreement. The request for mediation shall 

be submitted in writing to the American Arbitration Association and the other party to the 

Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall 

be concluded within 60 days of filing of the request. The date of termination of the mediation 

shall be determined by application of the mediation rules referenced above. 

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial 

pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after 

termination of the mediation unless, within that time period, Owner or Contractor: 

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary 

Conditions; or 

2. agrees with the other party to submit the Claim to another dispute resolution process; or 

3. gives written notice to the other party of the intent to submit the Claim to a court of 

competent jurisdiction. 

ARTICLE 17 – MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will 

be deemed to have been validly given if: 
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1. delivered in person to the individual or to a member of the firm or to an officer of the 

corporation for whom it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business 

address known to the giver of the notice. 

17.02 Computation of Times 

A. When any period of time is referred to in the Contract Documents by days, it will be computed to 

exclude the first and include the last day of such period. If the last day of any such period falls on 

a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, 

such day will be omitted from the computation. 

17.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 

available hereunder to the parties hereto are in addition to, and are not to be construed in any way 

as a limitation of, any rights and remedies available to any or all of them which are otherwise 

imposed or available by Laws or Regulations, by special warranty or guarantee, or by other 

provisions of the Contract Documents. The provisions of this Paragraph will be as effective as if 

repeated specifically in the Contract Documents in connection with each particular duty, 

obligation, right, and remedy to which they apply. 

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given 

in accordance with the Contract Documents, as well as all continuing obligations indicated in the 

Contract Documents, will survive final payment, completion, and acceptance of the Work or 

termination or completion of the Contract or termination of the services of Contractor. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

17.06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of 

these General Conditions.  
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 SUPPLEMENTAL CONDITIONS 

 

01.       GENERAL CONDITIONS: 

 

The "Standard General Conditions of the Construction Contract", Engineers Joint Contract 

Documents Committee, 2007 Edition, Articles 1 through 17 inclusive, included herein 

preceding these supplements, is a part of this Contract. 

 

  

ARTICLE 5 - BONDS & INSURANCE 

 

5.04 B 1& 2 Contractor's protective liability insurance, with minimum limits as follows: 

 

General Liability – $1,000,000 per occurrence; 

 

Damage to rented premises – $100,000 per occurrence; 

 

Personal injury including death – $1,000,000 for each occurrence; 

 

General aggregate – $2,000,000 per project; 

 

Property damage - $100,000 for each and $200,000. for the aggregate for operations. 

 

  Contractor's automobile liability insurance (including contractual liability insurance 

as applicable to the Contractor's obligations under paragraph 6.20) with minimum 

limits as follows: 

 

Automobile liability – $1,000,000 per occurrence;        

 

Workers compensation – Statutory coverage and $1,000,000 Employers liability 

limit. 

 

(a) Any exclusion of so-called underground damage to pipes, collapse of 

structures or damage resulting from explosion or blasting, shall be deleted. 

 

(b) The policy shall provide completed operations coverage, and such coverage 

shall be maintained by the Contractor for a period of one year from the date 

of payment of the final amounts owed the Contractor by the Owner, 

whichever occurs first. 
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ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 

 

14.02 Progress Payments 

 

A. Applications for Payments 

 

1.  Add a sentence after the second sentence stating, “Each payment request shall 

be accompanied with record drawings showing as-built conditions of all work 

requested during the pay period.” 

 

 

ARTICLE 16 - DISPUTE RESOLUTION 

 

16.01  Any dispute arising under this agreement shall first be resolved by utilizing non-

binding mediation, however should the dispute not be resolved by this method it shall 

be heard in the Superior Court of the County in which the owner resides, and the 

parties consent to jurisdiction and venue in that Court.  The parties waive any defense 

they may have to lack of jurisdiction or improper venue and agree to have all disputes 

resolved in the Superior Court of the County in which the owner resides. 
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SECTION 01001 
GENERAL REQUIREMENTS 

 
PART 1 - GENERAL 
 
 1.01 COMMENCEMENTS AND PROSECUTION OF WORK 
 
  A. Contract time shall begin at which time the Owner will issue a written Notice to 

Proceed.  The Contractor must commence construction within ten (10) days of 
issuance of a written Notice to Proceed. The Contractor shall maintain sufficient 
labor and supervision on the job until all items have been completed and the 
Engineer's Final Certification has been issued. 

 
 1.02 COOPERATION 
 
  A. The General Contractor and Sub-Contractors shall cooperate with one another and 

with other Contractors doing related work and shall coordinate their work with the 
work of other trades and other Contractors so as to facilitate the general progress of 
the work. Each trade shall afford all other trades and all other Contractors every 
reasonable opportunity for the installation of their work and for storage of their 
materials.  

 
 1.03 SANITARY FACILITIES, TEMPORARY 
 
  A. Do not allow any sanitary nuisances to be committed in or about work; enforce 

sanitary regulations of Local and State Health authorities. 
 
 1.04 SITE EXAMINATION OF EXISTING CONDITIONS 
 
  A. The Contractor, in undertaking the work under this Contract, is assumed to have 

visited the premises and to have taken into consideration all conditions which might 
affect his work. No consideration will be given any claim based on lack of 
knowledge of existing conditions, except where the Contract Documents make defi-
nite provisions for adjustment of cost or extension of time due to existing conditions 
which cannot be readily ascertained. 

 
 1.05 SPECIFICATIONS EXPLANATION 
 
  A. Attention is directed to the fact that the detailed specifications and separate sections 

may be written in short or abridged form. In regard to every section of the 
specifications and all parts thereof, mentioned therein or indications on the drawings 
or articles, materials, operations or methods required that the Contractor: 

 
   1. Provide each item mentioned and indicated (of quality or subject to 

qualifications notes). 
 
          2. Perform (according to conditions stated) each operation prescribed. 
 
   3. Provide therefore all necessary labor, equipment and incidentals. 
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  B. Wherever in these specifications or on the drawings the words "directed", "required", 
"ordered", or words of like import are used, it shall be understood that the directions, 
requirements, permission or order of the Engineer is intended; and similar words 
"approved", "accepted", "satisfactory", or words of like import shall mean approved, 
acceptable to, or satisfactory to the Engineer. 

 
  C. For convenience of reference and to facilitate the letting of Contracts or 

Sub-Contracts, these specifications are separated into titled sections.  Such separa-
tion shall not, however, operate to make the Engineer an arbiter to establish limits to 
the Contracts between the Contractor and Sub-Contractors, nor shall such operation 
be interpreted as superseding normal union functions. 

 
  D. Notwithstanding the appearance of such language in the various divisions of the 

specifications as "The Electrical Contractor", "The Roofing Contractor", etc., the 
Contractor is responsible to the Owner for the entire Contract and the execution of 
all work referred to in the Contract Documents. 

 
 1.06 STANDARD 
 
  A. Wherever reference is made to the standard specifications of nationally known 

organizations and specific articles, sections, divisions, or headings are not given, 
such specifications shall apply in full.  Standard specifications where included herein 
by abbreviation or otherwise shall form a part of this specification the same as if 
quoted in full. 

 
  B. The Engineer may require, and the Contractor shall furnish if required to do so, 

certificates from manufacturers to the effect that the products or materials furnished 
by them for use in the work comply with the applicable specified requirements for 
the materials or products being furnished. 

 
 1.07 TELEPHONE, TEMPORARY 
 
  A. Contractor shall provide mobile telephone numbers for the Project Superintendent 

and Project Foreman either prior to or during the Preconstruction Meeting. 
 
 1.08 TEMPORARY UTILITIES 
 
  A. Contractor shall furnish water, electricity, and heating fuel necessary for 

construction.  Contractor shall provide necessary temporary piping, faucets, valves, 
wiring, switches, outlets, etc., to carry services to the work.  The Contractor shall 
make all temporary utilities connection for his own use and remove temporary 
services on completion of Contract. 

 
 1.09 WORK OUTSIDE OF THE PROPERTY LINE 
 
  A. All work outside of the property line called for by the Contract Documents shall be 

performed by the Contractor and all cost for same shall be included in the Contract. 
 
 1.10 AS-BUILT DRAWINGS 
 
  A. The Contractor shall, upon completion of the work, furnish a marked set of drawings 

showing field changes affecting the various mechanical trades, utilities and 
electrical, as actually installed and as specified under those sections of the 
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specifications, and deliver them to the Engineer. Engineer will furnish prints to 
Contractor for marking. 

 
 1.11 LIQUIDATED DAMAGES 
 
  A. Substantial Completion - If the Contractor neglects, fails or refuses to achieve 

Substantial Completion of the work by not later than 12 A.M. (Midnight), the 
Contractor shall pay to the Owner, Liquidated Damages in the amount of three 
hundred dollars ($300.00) per calendar day for each and every day that the 
Contractor is in default after the date indicated on the Notice to Proceed. 

 
  B. Final Completion - If the Contractor neglects, fails, or refuses to complete the work 

by not later than 12 A.M. (Midnight), the Contractor shall pay to the Owner, 
Liquidated damages, in the amount of three hundred dollars ($300.00) per calendar 
day for each and every day that the Contractor is in default after the date indicated on 
the Notice to Proceed.  Liquidated Damages for Substantial Completion and Final 
Completion are cumulative. 

 
   1. The said amount is fixed and agreed upon by and between the Contractor and 

the Owner because of the impracticability and extreme difficulty of fixing and 
ascertaining the actual damages the Owner would in such an event sustain, and 
said amount is agreed to be the amount of damages which the Owner would 
sustain and said amount shall be retained from time to time by the Owner from 
current Progress Payment should the construction progress fall behind schedule. 

 
   2. Time is of the essence of each and every portion of this Contract and of the 

specification wherein a definite and certain length of time is fixed for the 
performance of any act whatsoever; and where under the Contract an additional 
time is allowed for the completion of any work, the new time limit fixed by such 
extension shall be of the essence of this Contract. 

 
   3. Extensions of time applies to Liquidated Damages only and shall be allowed 

only for conditions over which the Contractor has no control, such as acts of 
God, transportation strikes affecting delivery of materials or equipment which 
are used in the project, manufacturing strikes affecting the production of 
materials or equipment which are used in the project, and weather above and 
beyond the normal expected loss of time based on historical climatological 
conditions over the last 10 years.  For any time requested over what should be 
expected based on historical climatological conditions the amount of rain or 
temperature must meet the following conditions.  To get credit for delays due to 
temperature the temperature must at a level that would prevent construction in 
accordance with the other sections in these specifications.  In order to get credit 
for rain delay the rain event must be persistent for more than four hours during 
that day and rainfall must be in excess of 0.5” for that 4 hour period or more 
than 1” during the day.  

 
 1.12 MATERIALS PRIOR APPROVAL AND SUBSTITUTIONS 
 
  A. Where items of equipment and/or materials are specifically identified herein by a 

manufacturer's name, model or catalog number, only such specific item may be used 
in the base bid, except as hereinafter provided.    

 
  B. If Contractors wish to use items of equipment and/or materials other than those 

specifically identified in the Specifications, Contractor shall apply in writing to the 
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Engineer for approval of substitution at least seven (7) days prior to opening of bids, 
submitting with his request for approval complete descriptive and technical data on 
the item(s) he proposes to furnish. 

 
  C. Approved substitutions will be listed in an addendum issued to all General 

Contractors prior to opening of bids.  
 
  D. Unless requests for changes in the Specifications are approved prior to the opening 

of bids, as defined above, the successful Contractor will be held to furnish specified 
items.  After contract is awarded, changes in specifications will be made only as 
defined under "Substitution of Equipment". 

 
 1.13 SUBSTITUTION OF EQUIPMENT AND MATERIALS 
 
  A. After execution of contract, substitution of equipment and/or materials other than 

those specifically named in the Contract Documents will be approved by the 
Engineer for the following reasons only: 

 
   1. That the equipment or material is no longer available. 
 
   2. That the equipment or material does not perform the function for which it was 

intended. 
 
   3. That the equipment or material cannot be delivered due to conditions beyond the 

Contractor's control. 
 
  B. To receive consideration, requests for substitutions must be in writing accompanied 

by documentary proof of equality, and difference in price and delivery, if any. 
 
  C. In case of a difference in price, the Owner shall receive all benefit of the difference 

in cost involved in any substitutions, and the contract altered by change order to 
credit the Owner with any savings so obtained. 

 
 1.14 INSPECTING AND TESTING OF MATERIALS 
 
  A. Wherever in these Contract Documents inspecting and testing of material is called 

for, the selection of bureaus, laboratories and/or agencies for such inspecting and 
testing shall be made by the Engineer, and the character of the test shall be stipulated 
by the Engineer.  Documentary evidence satisfactory to the Engineer that the 
materials have passed the required inspection and tests must be furnished in 
quadruplicate to the Engineer by the bureau, agency or laboratory selected.  
Materials satisfactorily meeting the requirements of the inspection or tests shall be 
approved by the Engineer and the Contractor notified of the results.  The cost of such 
inspecting and testing shall be paid for by the Contractor. 

 
 1.15 ON SITE TESTING AND INSPECTING 
 
  A. Wherever in these Contract Documents testing or inspecting is called for, the 

selection of bureaus, laboratories and/or agencies for such testing or inspecting shall 
be made by the Engineer.  Documentary evidence satisfactory to the Engineer that 
the materials have passed the required tests or inspections shall be furnished in 
quadruplicate to the Engineer. The cost of such tests and inspection shall be paid 
for by the Contractor. 
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 1.16 MEASUREMENTS AND DIMENSIONS 
 
  A. Before ordering materials or doing work which is dependent for proper size of 

installation upon coordination with site conditions, the Contractor shall verify all 
dimensions by taking measurements at the site and shall be responsible for the 
correctness of same. No consideration will be given any claim based on differences 
between the actual dimensions and those indicated on the drawings. Any 
discrepancies between the drawings and/or specifications and the existing conditions 
shall be referred to the Engineer for adjustment before any work affected thereby is 
begun. 

 
 1.17 SHOP DRAWINGS 
 
  A. Shop drawings shall be dated and contain:  Name of project; description and names 

of equipment, materials, and items; and complete identification of locations at which 
material or equipment is to be installed, reference to the section of the specifications 
where it is specified and drawings number, where shown.  In addition to the above, 
the Shop drawings shall: (1) show complete information for checking and for 
fabrication, installation and erection, without reference to other drawings or note; (2) 
shall be of drafting line work and lettering that is easily readable under field 
conditions; (3) have plane oriented the same as plans on the Contract Drawings; (4) 
list grade, class, or strength of materials; (5) be checked and initialed by the suppliers 
drafting room checker; (6) be checked and coordinated with other phases of the 
work, by a person in the Contractor's employ who is experienced and qualified in the 
checking and coordination of shop drawings. 

 
  B. Shop drawings shall not, after having been submitted, be later issued with revised or 

additional materials, except for items corrected during the checking by the 
Contractor or reviewed by the Engineer.   

 
 C. The following notation will be used by the Engineer in his review. 

 
   1. No exceptions taken.  (If checked here, fabrication may be undertaken.  

Approval does not authorize change to contract sums unless stated in a separate 
letter or by change order.) 

 
   2. Note markings.  (If checked here, fabrication may be under taken.  Contractor is 

to coordinate markings noted.) 
 
   3. Revise and resubmit. 
    
   4. Rejected. 
 
   5. Engineer review is for conformance with the design concept of the project and 

compliance with the information given within the Contract Documents only.  
The Contractor is responsible for dimensions being confirmed and correlated at 
the site; for information that pertains solely to the fabrication processes or to 
means, method, techniques, sequence, and procedures of construction; and for 
coordination of the work of all trades. 

 
   6. Failure to note a noncompliance will not prevent later rejection when the 

noncompliance is disclosed. 
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  D. Submission of Shop drawings shall be accompanied by a transmittal letter in 
duplicate, containing project name, Owner's project number, Contractor's name, and 
number of drawings, title and other pertinent data. 

 
  E. The Contractor shall promptly submit to the Engineer, five copies for Architectural 

items and six copies for Engineering items, required by the Contract Documents in 
accordance with the aforesaid schedule so as to cause no delay in his work or in 
work of any other Contractor. 

 
  F. For standard items not requiring special shop drawings for manufacture, submit six 

copies of manufacturer's product data showing illustrated cuts of the items to be 
furnished, scaled details, size dimensions, performance characteristics, capabilities, 
wiring diagrams, control and all other pertinent information. 

 
  G. The Contractor shall:  (1) check, coordinate, correct, stamp, date, and sign all copies 

of each drawing, and deliver them to the Engineer for his review; (2) identify the set 
of drawings he has checked; this set shall be shown by checked marks or correction 
that every item has been verified and with the requirements of the Contract 
Documents. 

 
 1.18 MAINTENANCE MANUAL 
 
  A. Contractor shall, prior to completion of contract, deliver to the Engineer, three copies 

of manual, assembled and bound with a hard cover, for the Owner's guidance, full 
details for care and maintenance of visible surfaces and of equipment included in 
contract. 

 
  B. Contractor shall, for this manual, obtain from subcontractor, literature of 

manufacturers relating to equipment, including motors; also furnish cuts, wiring 
diagrams, control diagrams, instruction sheets and other information pertaining to 
same that will be useful to Owner in overall operation and maintenance. 

 
  C. Where the above described manuals and data are called for under separate sections of 

the specifications, they are to be included in the manual description in this article.  
  

1.19 ELECTRONIC MEDIA 
 

A. Contractor may request an electronic file of construction plans in its native AutoCad 
format for convenience during construction.  The initial cost for preparation of the 
file shall be $1,000.00, due prior to receipt of the file.  Contractor must subscribe to 
obtain all updates to the file when and if plans are modified.  The cost for each 
update provided to the Contractor shall be $200.00.  Prior to receipt of file, the 
Contractor must execute an Indemnification Agreement with P.C. Simonton and 
Associates, Inc.  Transmission of the file to, or use by, any third party is prohibited. 
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SECTION 01150 
MEASUREMENT AND PAYMENT 

 
PART 1 - GENERAL 
 
 1.01 QUANTITIES 
 

A. Quantities:  Quantities listed in the Proposal are approximate only and are intended 
to serve as a guide in comparing bids and may be increased or decreased without 
invalidating the unit price bid. 

 
B. Payment:  Contractor shall be paid for actual in place quantities as determined by the 

Engineer field measurements. 
 

C. Discrepancies:  In case of discrepancies between the figures shown in the unit prices 
and totals, the unit prices shall apply, and the totals shall be corrected to agree with 
the unit price. 

 
PART 2 - MEASUREMENT AND PAYMENT    
 

2.01 DEMOLITION 
 

A. Measurement:  Measurement shall be made on the basis of the percentage completed 
item in accordance with the plans, specifications and bid documents. 

 
B. Payment:  Payment will be made on the basis of the completed item of work.  The 

lump sum price shall include furnishing all labor, materials, and equipment necessary 
to complete this item of work.  Work shall include, but is not limited to, removal of 
any storm pipe, drainage structures, rip rap, or other material that exist and will not 
be used as part of this project, excavation, disposal at an approved site, backfill, 
compaction and surface restoration. 

 
2.02 SILT FENCE 

 
A. Measurement:  Measurement shall be made on the basis of each linear foot of silt 

fence installed in accordance with the Plans, Specifications and “The Manual for 
Erosion and Sediment Control in Georgia”. 

 
B. Payment:  Payment will be in accordance with the price stated in the bid.  The unit 

price shall include all equipment, labor, and materials necessary to prevent erosion 
from the site.  Work shall include, but not be limited to, excavation, trenching, post 
and fabric installation, backfill, daily inspection, re-installation of failed sections, 
sediment removal once its one-half original height of fence.  Once final stabilization 
has occurred, removal and disposal of fence and surface restoration of remaining 
disturbed area.  All silt fence locations shall be approved by the Engineer prior to 
installation.  No payment will be made for silt fence installed without approval of 
Engineer.  

 
2.03 REMOVE AND REPLACE PLUG AND CHECK VALVES 

 
A. Measurement:  Measurement shall be made on the basis of each valve installed or 

removed. 
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B. Payment:  Payment will be made on the basis of each valve installed.  The price shall 

include all labor, materials, and equipment necessary to complete the task.  The task 
shall include but is not limited to, pipe cutting, removal of existing materials, 
removal of existing valves, spool lengths, water/backflow stoppage, installation of 
new valves, fitting, surface restoration and clean up.  

 
2.04 CONNECTIONS TO EXISTING SEWER SYSTEM 
 

A. Measurement:  Measurement shall be made on the basis of each completed 
connection to the existing sewer manhole. 

 
B. Payment:  Payment will be made on the basis of the unit price stated in the bid.  The 

unit price bid shall include all materials, equipment, and labor necessary to complete 
the task.  The task shall include, but is not limited to, locating the manhole, 
excavation, connection to the existing manhole including any fittings or clean outs 
required, manhole cored with boot (required), complete backfill and compactions 
and preparation of the surface for stabilization. 

 
2.05 FORCE MAIN 

 
A. Measurement:  Measurement shall be made along the centerline of the pipe trench 

through fittings and specials with no deduction for such fittings and specials. 
 
B. Payment:  Payment will be made for each linear foot of PVC or DIP force main 

installed at the unit price stated in the bid.  The unit price bid shall include all labor, 
materials, and equipment necessary to complete the installation including, but is not 
limited to, trenching, excavation, shoring and sheeting, dewatering, bedding, PVC or 
DIP pipe, backfill, compaction, testing at 150 psi and complete surface restoration. 

 
2.06 AIR RELEASE VALVE 

 

A. Measurement:  Measurement will be made on the basis of each unit installed. 

 

B. Payment:  Payment will be made at the unit price bid for each complete valve 

installation.  Work shall include trenching, excavation, necessary shoring and 

sheeting, dewatering, furnishing, and installing valves, backfill, compaction, 

complete surface restoration, cleanup, and testing. 
 
2.07 SEWER PUMP STATION COMPLETE (plans by others) 

 
A. Measurement:  Measurement shall be made on the completed item of work. 
 
B. Payment:  Payment will be made on the basis of the completed item of work.  The 

lump sum price shall include furnishing all labor, materials, and equipment necessary 
to complete this item of work.  Work shall include, but is not limited to, necessary 
excavation, shoring and sheeting, foundations, concrete anchoring, backfill, 
furnishing and installing sewer pump station wet well, valve vault, valves, fittings, 
miscellaneous piping, pumps, drains, miscellaneous hardware, covers, connection to 
forcemain, connection of electrical and hardware, compaction, and complete surface 
restoration of the area. 
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2.08 GATE VALVES 
 

A. Measurement:  Measurement shall be made on the basis of each unit installed in 
accordance with the construction plans and specifications. 

 
B. Payment:  Payment will be made at the unit price bid for a specific valve size.  Unit 

price bid shall include furnishing all materials, labor, and equipment necessary to 
complete the installation of the gate valve.  Work shall include, but not be limited to, 
excavation, necessary shoring, sheeting, backfilling, concrete valve box collar, 
furnishing and installing gate valves, valve boxes, pressure testing, disinfection and 
complete surface restoration and cleanup. 

 
2.09 DUCTILE IRON FITTINGS 

 
A. Measurement:  Measurement will be made on the basis of each ton of fittings 

installed based on weight of the fitting and the accessory kit. 
 
B. Payment:  Payment will be made at the unit price bid per ton of fittings installed in 

accordance with the plans or directed by the engineer.  Price shall include all labor, 
equipment, and materials to complete the task.  Work shall include, but is not limited 
to, furnishing the fitting, all bolts, accessories, trench, excavation, thrust blocking, 
pressure testing, surface restoration and stabilization. 
 

2.10 MOBILIZATION 
 

A. Payment will be made for the price as stated in the Contract once the Contractor has 

established his construction yard, and met the requirements established in the 

Contract Documents.  Mobilization will be recognized complete once the Contractor 

has provided a construction schedule and moved his equipment and a substantial 

amount of material to the job site.  Construction must be underway and progressing.  

Payment for mobilization will be limited to a maximum amount not to exceed 5% of 

the bid price. 
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SECTION 02415 

SITE DEMOLITION 

 

 
PART 1 - GENERAL  

 

 1.01  DESCRIPTION 
 

 This section specifies demolition and removal of buildings, portions of buildings, 
utilities, other structures and debris from trash dumps shown.  

 
 1.02  RELATED WORK 

 

 A. Demolition and removal of roads, walks, curbs, and on-grade slabs outside buildings 
to be demolished. 

 
 B. Safety Requirements: GENERAL CONDITIONS Article, ACCIDENT 

PREVENTION. 
 
 C. Disconnecting utility services prior to demolition: Section 01 00 00, GENERAL 

REQUIREMENTS. 
 
 D. Reserved items that are to remain the property of the Owner. 
 
 E. Asbestos Removal: See Hazardous Material Sections of General Conditions. 
 
 F. Lead Paint: See Hazardous Material Sections of General Conditions. 
 
 G. Environmental Protection:  See Erosion and Sedimentation Control Specification. 
 
 H. Construction Waste Management: See General Requirements Specification. 
 

 1.03  PROTECTION 
 

A. Perform demolition in such manner as to eliminate hazards to persons and property; 
to minimize interference with use of adjacent areas, utilities and structures or 
interruption of use of such utilities; and to provide free passage to and from such 
adjacent areas of structures. Comply with requirements of GENERAL 
CONDITIONS Article, ACCIDENT PREVENTION. 

 
B. Provide safeguards, including warning signs, barricades, temporary fences, warning 

lights, and other similar items that are required for protection of all personnel during 
demolition and removal operations.  

 
C. Maintain fences, barricades, lights, and other similar items around exposed 

excavations until such excavations have been completely filled. 
 
D. Provide enclosed dust chutes with control gates from each floor to carry debris to 

truck beds and govern flow of material into truck. Provide overhead bridges of tight 
board or prefabricated metal construction at dust chutes to protect persons and 
property from falling debris. 
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E. Prevent spread of flying particles and dust. Sprinkle rubbish and debris with water to 

keep dust to a minimum. Do not use water if it results in hazardous or objectionable 
condition such as, but not limited to; ice, flooding, or pollution. Vacuum and dust the 
work area daily. 

 
F. In addition to previously listed fire and safety rules to be observed in performance of 

work, include following: 
 

1. No wall or part of wall shall be permitted to fall outwardly from structures. 
 
2. Maintain at least one stairway in each structure in usable condition to highest 

remaining floor. Keep stairway free of obstructions and debris until that level of 
structure has been removed. 

 
3. Wherever a cutting torch or other equipment that might cause a fire is used, 

provide and maintain fire extinguishers nearby ready for immediate use. Instruct 
all possible users in use of fire extinguishers. 

 
4. Keep hydrants clear and accessible at all times. Prohibit debris from 

accumulating within a radius of 4500 mm (15 feet) of fire hydrants. 
 

G. Before beginning any demolition work, the Contractor shall survey the site and 
examine the drawings and specifications to determine the extent of the work. The 
contractor shall take necessary precautions to avoid damages to existing items to 
remain in place, to be reused, or to remain the property of the Owner; any damaged 
items shall be repaired or replaced as approved by the Resident Engineer. The 
Contractor shall coordinate the work of this section with all other work and shall 
construct and maintain shoring, bracing, and supports as required. The Contractor 
shall ensure that structural elements are not overloaded and shall be responsible for 
increasing structural supports or adding new supports as may be required as a result 
of any cutting, removal, or demolition work performed under this contract. Do not 
overload structural elements. Provide new supports and reinforcement for existing 
construction weakened by demolition or removal works. Repairs, reinforcement, or 
structural replacement must have Resident Engineer’s approval.  

 
H. The work shall comply with the requirements of the Erosion and Sediment Control 

Specification and other sections of this specification. 
 
I.  The work shall comply with the requirements of GENERAL REQUIREMENTS. 
 

 1.04  UTILITY SERVICES 
 

A. Demolish and remove outside utility service lines shown to be removed. 
 
B. Remove abandoned outside utility lines that would interfere with installation of new 

utility lines and new construction. 
 

PART 2 - EXECUTION 
 

 2.01  DEMOLITION 
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A. Completely demolish and remove buildings and structures, including all 
appurtenances related or connected thereto, as noted below: 

 
1. In accordance with Building Demolition Specification. 
 
2.   As required for installation of new utility service lines. 
 
3. To full depth within an area defined by hypothetical lines located 1500 mm (5 

feet) outside building lines of new structures. 
 

B. Debris, including brick, concrete, stone, metals and similar materials shall become 
property of Contractor and shall be disposed of by him daily, off the project site to 
avoid accumulation at the demolition site. Materials that cannot be removed daily 
shall be stored in areas specified by the Resident Engineer. Break up concrete slabs 
below grade that do not require removal from present location into pieces not 
exceeding 600 mm (24 inches) square to permit drainage. Contractor shall dispose 
debris in compliance with applicable federal, state or local permits, rules and/or 
regulations. 

 
C. Remove and legally dispose of all materials, other than earth to remain as part of 

project work, from any trash dumps shown. Materials removed shall become 
property of contractor and shall be disposed of in compliance with applicable 
federal, state or local permits, rules and/or regulations to a permitted site.  All 
materials in the indicated trash dump areas, including above surrounding grade and 
extending to a depth of 1500mm (5feet) below surrounding grade, shall be included  
as part of the lump sum compensation for the work of this section. Materials that are 
located beneath the surface of the surrounding ground more than 1500 mm (5 feet), 
or materials that are discovered to be hazardous, shall be handled as unforeseen. The 
removal of hazardous material shall be referred to Hazardous Materials 
specifications. 

 
E. Remove existing utilities as indicated or uncovered by work and terminate in a 

manner conforming to the nationally recognized code covering the specific utility 
and approved by the Resident Engineer. When Utility lines are encountered that are 
not indicated on the drawings, the Resident Engineer shall be notified prior to further 
work in that area.  

 
 2.02  CLEAN-UP 

 

 On completion of work of this section and after removal of all debris, leave site in clean 
condition satisfactory to Resident Engineer. Clean-up shall include off the off site 
disposal of all items and materials not required to remain property of the Owner as well 
as all debris and rubbish resulting from demolition operations. 
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SECTION 02540 
EROSION CONTROL 

 
PART 1 - GENERAL 
 

1.01 The work specified in this Section consists of furnishing, installing and maintaining 
temporary erosion controls and temporary sedimentation controls. 

 
 1.02 DEFINITIONS 
 

A. Temporary erosion controls shall include grassing, mulching, watering and reseeding 
on-site sloped surfaces, providing berms at the top of the slopes and providing 
interceptor ditches at the ends of berms and at those locations which will ensure that 
erosion during construction will be either eliminated or minimized. 

 
  B. Temporary sedimentation controls shall include silt dams, traps, barriers, and 

appurtenances at the toe slopes. 
      
PART 2 - MATERIALS 
 
 2.01 Hay bales shall be clean, seed free cereal hay type, securely bound. 
 
 2.02 Netting shall be 1/2 inch, galvanized steel chicken wire mesh. 
 
 2.03 Filter stone shall be crushed stone conforming to the Department of Transportation - 

State of Georgia-Standard Specifications – Construction of Transportation Systems - 
2013 - Table 800.01, Size Number 3. 

 
 2.04 Rolled Erosion Control Products: 
 

A. Mulch Control Netting.  A planar woven natural fiber or extruded geosynthetic  
mesh used as a temporary degradable rolled erosion product anchor loose fiber 
mulches 
Max. Gradient = 5:1 (H:V) in slope application 
C Factor = <0.10 @ 5:1 in slope application 
Max Shear stress 0.25 lb/sf  in channel application 
Min. Tensile Strength ultra short (3 mo) and short (12 mo) term = 5 lbs/ft   
Min Tensile Strength extended term ((24 mo) = 25 lbs/ft 

 
B. Open Weave textile.  A temporary degradable rolled erosion control product 

composed of processed natural or polymer yarns woven into a matrix, used to 
provide erosion control and facilitate vegetation establishment. 
Max. Gradient = 3:1 (H:V) in slope application 
C Factor = <0.15 @ 3:1 in slope application 
Max Shear stress = 1.5 lb/sf  in channel application 
Min. Tensile Strength ultra short (3 mo) and short (12 mo) term = 50 lbs/ft   
Min Tensile Strength extended term ((24 mo) = 100lbs/ft 

 
C. Erosion Control Blanket.  A temporary degradable rolled erosion control product 

composed of processed natural or polymer fibers mechanically, structurally, or 
chemically bound together to form a continuous matrix to provide erosion control 
and facilitate vegetation establishment. 
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Netless Rolled Erosion Control Blankets: 
Max. Gradient = 4:1 (H:V) in slope application 
C Factor = <0.10 @ 4:1 in slope application 
Max Shear stress = 0.5 lb/sf  in channel application 
Min. Tensile Strength ultra short (3 mo) and short (12 mo) term = 5 lbs/ft   

 
Single-net Erosion Control Blankets: 
Max. Gradient = 3:1 (H:V) in slope application 
C Factor = <0.15 @ 3:1 in slope application 
Max Shear stress = 1.5 lb/sf  in channel application 
Min. Tensile Strength ultra short (3 mo) and short (12 mo) term = 50 lbs/ft   
Min Tensile Strength extended term ((24 mo) = 100lbs/ft 

 
Double-net Erosion Control Blankets: 
Max. Gradient = 2:1 (H:V) in slope application 
C Factor = <0.2 @ 2:1 in slope application 
Max Shear stress = 1.75 lb/sf  in channel application 
Min. Tensile Strength ultra short (3 mo) and short (12 mo) term = 75 lbs/ft   

 
D. Turf Reinforcement Mat.  A rolled erosion control product composed of non-

degradable synthetic fibers, filaments, nets, wire mesh, and/or other elements, 
processed into a permanent, three dimensional matrix of sufficient thickness.  TRMs, 
which may be supplemented with degradable components, are designed to impart 
immediate erosion protection, enhance vegetation establishment, and provide long 
term functionality by permanently reinforcing vegetation during and after 
maturation.  These products are typically used in hydraulic applications such as high 
flow ditches, channels, steep slopes, stream banks, and shorelines, where erosive 
forces may exceed the limits of natural, unreinforced vegetation. 
Slope Application max gradient = 0.5:1 (H:V) 
Channel Application Max Shear Stress:   5A, B,C as defined in FHWA guidelines 
5A = 6.0 lb/sf, 5B = 8.0 lb/sf, 5C = 10.0 lbs/sf 
Min. Tensile Strength: 5A, B,C as defined in FHWA guidelines 
5A = 125.0 lb/ft, 5B = 150.0 lb/ft, 5C = 175.0 lbs/ft 

             5A, B,C as defined in FHWA guidelines 
 
PART 3 - EXECUTION 
 
 3.01 SEDIMENTATION CONTROL 
 
  A. Silt dams, traps, barriers, and appurtenances shall be installed and shall be 

maintained in-place for duration of construction. 
 
  B. Hay bales shall be staked with two (2) 1 x 4 wood stakes per bale driven eighteen 

(18) inches into the ground and finishing flush with the top of the bale. 
 
   1. Install two (2) stakes per bale with the long dimension of the stakes parallel to 

the long dimension of the bale. 
 
   2. Where bales are installed in multiple layers the bales shall be installed with 

vertical joints staggered and two (2) 1 x 4 wood stakes per bale driven through 
all layers, full from top of bale to eighteen inches into the ground. 

 
  C. Hay bales which have deteriorated shall be replaced with new materials. 
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  D. Erosion and sedimentation controls shall be maintained in a condition which will 
retain unfiltered water. 

 
  E. The Contractor shall construct the sedimentation ponds and control devices prior to 

clearing and grubbing the site to insure complete silt control. When the silt or the 
debris level is greater than 1 foot above the bottom of the pond, the Contractor shall 
remove the silt or debris to restore the proper elevation for the bottom of the pond. 

 
F. The Contractor shall have all erosion and sedimentation control devices in service 

and operating properly prior to completion and final acceptance of the contract. 
 

G. Two widths of silt fence are available, Type A or C (36” height) and Type B (22”   
height). In order to determine which to use, the project duration, slope gradient, and 
slope length must be known (See Table 6-13.1 below). Approved silt fence fabrics 
are listed in the Georgia Department of Transportation list #36. The manufacturer 
shall have either an approved color mark yarn in the fabric or label the fabricated silt 
fence with both the manufacturer and fabric name every 100 feet. 
 

TABLE 6-13.1 
 
   Land Slope   Maximum Slope Length 
                          Behind Fence 
   Percent          feet 
       <2           100 
    2 to 5             75 
    5 to 10            50 
    10 to 20            25 

                 >20             15 
 

All silt fence must meet the minimum standards set forth in Section 171- temporary 
Silt Fence, of the Department of Transportation, State of Georgia, Standard 
specification, current edition. See Table 6-13.5 for current Georgia DOT silt fence 
specifications. 
 

3.02 EROSION CONTROL BLANKET INSTALLATION 
 

A. Prepare a stable and firm soil surface free of rocks and debris.  Apply soil 
amendments as necessary to prepare seedbed.  Place fertilizer, water, seed in 
accordance with manufacture and specification recommendations.  Unroll parallel to 
the primary direction of flow.  Ensure that the product maintains intimate contact 
with the soil over the entire installation.  Do not stretch or allow material to bridge 
over the surface.  Staple/stake blanket to soil such that each staple/stake is flush with 
the underlying soil.  Install anchor trenches, seams and terminal ends as specified. 
 

B. The Upslope Trench, Seams and Terminal Ends may be secure by anchor trench, 
checks, slots, or staples as outlined in Erosion Control technology Council (ECTC) 
standards for upslope security. 
 

C. Staple installation shall be at a rate of 1.7 staples per square yard minimum.  Sandy 
or silty soils may require more.  Wet installations may require a more density 
securing. 
 

D. If seaming method is used seams shall overlap at least 4” and staples must be placed 
at sufficient spacing to avoid separation. 
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E. Staples must be placed at 4”x 4” spacing on check slots and check seams. 
 

F. Consecutive rolls shall have overlaps of at least 6” and secured with staples every 1 
foot. 

 
3.03 RESPONSIBILITY 

 
A. The Contractor shall be solely responsible for ensuring that no silt or debris leaves 

the immediate construction site.  Any silt or debris that does leave the immediate site 
shall be cleaned up and the area disturbed shall be returned to its natural state as 
directed by the Engineer at the Contractor’s expense. 

  
B.   The Contractor has the option to submit additional control measures in the form of     

shop drawings.   
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SECTION 02650 
SANITARY SEWERS 

 
PART 1 - GENERAL 
 
 1.01 APPLICABLE STANDARDS 
 
  A. American National Standards Institute (ANSI): 

 
A21.4    Cement-Mortar Lining for Cast-Iron and Ductile-Iron Pipe and Fittings for 

 Water 
 

A21.6    Cast-Iron Pipe Centrifugally Cast in Metal Molds, for Water or Other 
 Liquids 

 
   A21.11   Rubber Gasket Joints for Cast-Iron and Ductile-Iron Pressure Pipe and  

  Fittings 
 
      A21.51   Ductile Iron Pipe, Centrifugally Cast in Metal Molds or Sand-Lined  

  Molds, for Water or Other Liquids 
 
  B. American Society of Testing and Materials (ASTM): 

 
A48 Gray Iron Castings 
 
C12  Installing Vitrified Clay Sewer Pipe 
 
C425 Compression Joints for Vitrified Clay Bell and Spigot Pipe 
 
C478 Precast Reinforced Concrete Manhole Sections 
 
C594 Compression Couplings for Vitrified Clay Plain-End Pipe 
 
C700 Extra Strength and Standard Strength Clay and Perforated Clay Pipe 
 
D1784 Rigid Poly (Vinyl Chloride) Compounds and Chlorinated Poly (Vinyl 

Chloride) Compounds 
 

D2241  Poly (Vinyl Chloride) (PVC) Plastic Pipe (SDR-PR and Class T) 
 
D2321  Underground Installation of Flexible Thermoplastic Sewer Pipe 

 
D2774  Underground Installation of Thermo-plastic Pressure Piping 
 

   D3034  Type PSM Poly (Vinyl Chloride) (PVC) Sewer Pipe and Fittings 
 

     D3139  Joints for Plastic Pressure Pipes using Flexible Elastomeric Seals 
 
     D3212  Sewer Pipe Joints using Elastomeric Seals 

 
  C. American Water Works Association (AWWA): 
 
      C-600  Installation of Cast-Iron Mains 
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 1.02 SUBMITTALS 
 
  A. Materials used in the sanitary sewer system shall be submitted for approval to the 

Design Engineer. The Design Engineer shall review the drawings, provide a list of 
materials and certify compliance to the Owner. 

 
  B. Six copies of shop drawings or manufacturer's standard drawings or catalog cuts 

shall be submitted for the following: 
 
   1.  Precast concrete manholes 
 
   2.  Manholes and Frames 
 
   3.  Gaskets - One of each type 
 
   4.  Pipe - One of each type 
 
   5.  Valves - One of each type 
 
 1.03 PRODUCT DELIVERY, STORAGE, AND HANDLING 
 
  A. The Contractor shall be responsible for handling and storage of all materials and 

damaged materials shall not be used in the work. Materials delivered to the site shall 
be promptly inspected for damage upon arrival. Damaged or defective materials to 
be immediately removed from the site. 

 
  B. All materials to be stored at least 12 inches above grade. Inside of pipes and fittings 

shall be kept free of dirt and debris. Rubber gaskets and plastic pipe not used 
immediately shall be protected from direct sunlight. Manhole units shall be handled 
with care to avoid chippage or breakage. 

 
PART 2 - PRODUCTS 
 
 2.01 POLYVINYL CHLORIDE PIPE AND FITTINGS 
 

A. Polyvinyl chloride pipe and fittings for gravity sewers shall be SDR-35 for less than 
12’ bury and SDR – 26 for 12’ bury and over, meeting ASTM D3034 for type PSM 
Polyvinyl Chloride (PVC) sewer pipe. The joints shall be Push-On "O" ring gasket 
type with integral bell and spigot meeting ASTM 3212.  Threaded or solvent welded 
type joints shall not be used. 

 
B Polyvinyl chloride pressure pipe shall meet one of the following specifications: 

 
1. IPS Size PVC Pipe: Class 200 SDR 21 - Polyvinyl chloride water main pipe shall 

conform to Designation ASTM D2241 and shall consist of Type I, Grade 1 PVC 
compound conforming to ASTM D1784. All pipe shall be Class 200, SDR 21.  
The standard laying length shall be 20 ft. ±1 inch. 

 
 

2. DIP Size PVC Pipe: AWWA C-900-07 

 

a.  C-900 polyvinyl chloride water main pipe 4” TO 12” shall conform to   
Designation ASTM D2241 and shall consist of Type I, Grade 1 PVC 
compound conforming to ASTM D1784. All pipe larger than 4” to 12” shall 
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meet the requirements of AWWA C900, “Poly Vinyl Chloride (PVC) 
pressure pipe.” All pipe shall be class 200 pipe and shall meet the 
requirements of DR14.  The standard laying length shall be 20 ft. ±1 inch. 
The FM approved pressure class will be used to determine pressure class. 

 
b. C-905 polyvinyl chloride water main pipe 14” to 30” shall be manufactured 

from compounds conforming to PVC cell classification of 12454B as defined 
in ASTM D-1784.  The integral bell joint system meets the requirements of 
ASTM D-3139 and utilizes an elastomeric seal conforming to ASTM F-477.  
All pipe shall be class 200 pipe and shall meet the requirements of DR18.  
The standard laying length shall be 20 ft. ±1 inch.  

  
c.    When DIP size PVC pipe is used two 2” PVC pipe shall be SDR 21, 200 PSI 

pressure class, iron pipe 

 
 
  C. Marking:  Pipe shall be clearly marked with: 
 
   1. Manufacturer's Identification 
 
   2. Nominal Pipe Size 
 

3. Material, Type and Grade 
 

   4. SDR or Pressure Rating 
 
   5. All gravity sewer pipe shall be green.  Force main pipe shall be white or brown. 
    
   6. All pipe regardless of color shall be clearly marked “SEWAGE FORCE 

MAIN” or “GRAVITY SEWER” as appropriate, marked every three feet. 
 
 2.02 DUCTILE IRON PIPE AND FITTING 
 
  A. Type:  Coated Ductile 
 
  B. Joints: 
 
   1. Push on type in accordance with ANSI A21.11. 
 
   2. Mechanical joint in accordance with ANSI A21.11 and fittings may be in  
    accordance with A21.53.. 
 
  C. Ductile iron pipe shall conform to ANSI A21.51. 
 
  D. Pipe shall have a Protecto 401 lining or equal.  The lining should have a high 

resistance to fatty oils, detergents and sewage generated hydrogen sulfide. 
 
  E. Pipe shall be coated outside with one mil. thick bituminous coating conforming to 

ANSI A21.4 and AWWA C110, C115OR C151. 
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 2.03 REINFORCED CONCRETE PIPE AND MANHOLES (WET WELLS OR VALVE 

PITS) 
 
  A. Precast concrete sections to be manufactured in accordance with provisions of 

ASTM C478. As a minimum, the interior of all sections shall be coated with two 
coats of bituminous coating. The first coat shall be spray applied and the second coat 
should be roller applied. In addition, in extremely corrosive environments, to include 
force main receiving manholes, wetwells, and the first two manhole from the force 
main connection shall be lined with sealed HDPE sheet liner.  The HDPE liner shall 
have a watertight seal at all joints and penetrations.  The liner shall be Agru Sure 
Grip Liner or equivalent. 

 
  B. Precast concrete riser sections to be 48 inches in diameter with minimum wall 

thickness of 4 inches. 
 
  C. Precast concrete base units to have minimum wall thickness of 5 inches. 
 
  D. Jointing material shall be rubber gasket type conforming to ASTM C443 or 

vulcanized butyl rubber base flexible joint sealer in rope form conforming to Federal 
Specification SS-S-00210, Kent-Seal No. 2 or approved equal. The inside and 
outside of the joint shall be finished with mortar. Mortar shall be one part Portland 
cement and two parts sand. 

 
  E. Manhole base sections shall provide for a flexible watertight union between pipe and 

manhole base. Manhole sleeves shall be of high quality synthetic rubber with tensile 
strength of 1,500 psi, resistant to raw sewage, ozone, acids, and weathering, flexible 
at temperatures below 0°F and resistant to heat as high as 250°F. A substantial, 
serrated flange of the sleeve material shall be integrally cast into the wall of the 
manhole base forming a tight waterseal. The sleeve shall protrude through the wall 
of the base. A watertight union shall be secured with the end of the pipe with 
stainless steel strap clamps.  Manhole sleeves shall be Interpace Corp. Lock Joint 
Manhole Sleeves or approved equal. 

 
  F. Pick up holes shall not penetrate the interior walls or the riser. 
 
 2.04 MANHOLE FRAMES AND COVERS 
 
  A. Frames and covers to have machined bearing surfaces. 
 
  B. Covers to have checkered top design and marked "Sanitary Sewer" and include the 

name of the utility owner. 
 
  C. Combined weight of frame and cover shall be approximately 450 pounds. 
 
  D. Frame shall have a depth of approximately 9 inches and an access opening of not less 

than 20 inches. 
 
  E. Covers shall have two pick holes located at edges.  
 
  F. Materials shall conform to ASTM A48 for Class 30 gray iron castings. 
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 2.05 MANHOLE STEPS 
 
  A. Manhole steps shall be constructed of a number 3 reinforcing bar encapsulated in 

polypropylene plastic with a non-skid tread. 
 
  B. Finished dimensions of the steps shall be identical to that of malleable iron manhole 

steps. 
 
  C. Steps to have a minimum tread width of 12 inches. 
 
 2.06 NUTS AND BOLTS 
 
  A. Stainless Steel Flanged:  Square head MB/SF, hexagon nuts; ASTM 307B; ANSI 

B18.2, zinc plated.  
 
 2.07 GASKETS 
 
  A. Flanged pipe gaskets shall conform to requirements of ASA A21.10 and shall be 

suitable for the indicated services. 
 
 2.08 VALVES 
 
  A. All valves two inches in diameter and smaller shall be constructed of brass or bronze 

except the hand wheel, which shall be of malleable iron construction. Valves two 
inches in diameter and smaller shall have screwed ends unless approved otherwise.  
All valves 2½ inches in diameter and larger shall have flanged ends unless otherwise 
approved. They shall be iron body, bronze mounted, except that in the smaller sizes 
the valves may be all bronze at the contractors option and expense. 

 
  B. The contractor shall prepare and submit for approval complete detailed drawings of 

all valves in accordance with the requirements of the appropriate section of these 
specifications. All valves of the same type shall be from a single manufacturer. Parts 
of valves of the same type and size shall be interchangeable. Spare parts shall be 
furnished as specified under the proposal items. Special tools required for repacking 
or disassembling valves shall be provided. 

 
  C. All valves shall be carefully mounted in their respective positions free from all 

distortion and strain. All valves shall be properly packed and left in satisfactory 
operating condition at the completion of the project. All valves shall open left.  

 
  D. Gate Valves 
 
   1. Gate valves should not be used in raw sewage applications. Gate valves should 

only be used where primary and partial secondary treatment has already 
occurred. 

 
   2. Unless otherwise specified or directed, gate valves three inches and larger shall 

have non- rising stems and shall meet the requirements of AWWA Standard 
C-500. Valves for lighter pressures than the AWWA Standard shall meet the 
requirements of the above specifications except that the requirements for metal 
thicknesses and strengths and structural designs shall be adjusted as required to 
meet hydrostatic test pressures not less than 125 psi. 
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   3. Unless otherwise specified or directed, gate valves smaller than three inches 
shall meet the requirements of Federal Specification WW-V-54, Class A, 125 
pounds. 

 
   4. All gate valves shall have standard stuffing box seals. Bonnet bolts, studs and 

nuts shall be cadmium plated. Seating devices shall be bronze to iron or bronze 
to bronze as specified or required. The glands shall be bronze or bronze bushed.  
Gland bolts and nuts shall be bronze. 

 
   5. All gate valves 2½ inches in diameter and larger shall be of the double disk type.  

All gate valves two inches in diameter and smaller may be of the double disk or 
the solid wedge type. 

 
  E. Plug Valves 
 
   1. All plug valves shall be the two-way type. 
 
   2. Nonlubricated, eccentric with resilient faced plugs. 
    
   3. Port area of 4 to 20 inch valves shall be at least 70 percent of full pipe area. 
 
   4. Valves to be designed for 125 psi working pressure. 
 
   5. Bodies to be semisteel with raised seats. 
 
   6. Seats to have either a welded-in overlay of approximately 90 percent pure nickel 

on surfaces contacting the plug face or shall be bronze conforming to ASTM 
B-62 and attached to the body by stainless steel set screws. 

 
   7. Upper and lower plug stem bushings to be stainless steel and shall be 

permanently lubricated. 
 
   8. Exposed nuts, bolts and washers to be zinc plated. 
 
   9. Flanges to be faced and drilled to ASA 125 pound standard. 
 
  F. Check Valves 
 
   1. Type:  Ball Check 
 
    a. Static head must exceed 10 feet to use ball check valves. 
 
    b. No ball check valve will be mounted vertically to compensate for low static 

head. 
 
    c. Ball check ends must be flanged. 
 
    d. The body shall be cast iron, ASTM A159-72, Class 35. 
 
    e. The ball shall be hollow steel with vulcanized nitrile rubber covering. 
 
    f. Pressure rating shall be 150 psi. 
 
    g. Valve to be Flygt HDL or equal. 
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   2. Lever Actuate Spring Check Valve 
 
    a. Where static head is less than 10 feet lever action swing check valves shall 

be used. 
 
    b. Lever action swing checks may be spring and lever type or weight on lever 

type as approved by the design engineer and the Owner. 
 
    c. Valves shall be installed in the horizontal position. 
  
    d. The valve body, disc, cover and lever shall be cast iron, ASTM A159-72, 

Class 35. 
 
    e. The disc arm shall be cast steel 
 
    f. The seat ring shall be bronze or stainless steel. 
 
    g. All studs, bolts or nuts shall be commercial grade steel. 
 
    h. The gate shall be rubber faced. 
 
    i. The hinge shaft shall be stainless steel.      
 
    j. The chamber shall be bronze. 
 
    k. The valve shall be Clow F5340 (outside spring and lever) or Clow F5345 

(outside weight and lever) or an approved equal. 
 
  G. Automatic Sewage Air Release Valve 
 
   1. The automatic sewage air release valve shall be designed to allow entrapped air 

to escape from the sewage force main line. After the air escapes out of the air 
release valve, the valve shall shut-off until more air accumulates in it and the 
opening cycle will repeat automatically. 

 
   2. The sewage release valve must have a compound internal linkage of precision 

molded delfin or stainless steel. All other internals must be stainless steel to 
positively prevent galvanic action. The float rod shall be 20" long to provide an 
air gap between the linkage and waste level inside the valve to retard the waste 
solids from clogging the linkage. The stainless steel float must withstand a  
minimum 1000 psi pressure.  Each valve shall be complete with hose and blow 
off valves to permit back flushing without dismantling valve. 

 
     Body and cover cast iron       ASTM A48 Class 30 
     Internal Delfin linkage        ASTMD2133 (or Stainless Steel) 
     Stainless Float                ASTM A240 
     Buna-N                          ASTM SB800 
 
   3. Typical installation will utilize standard body valve. Valve height 28"-with back 

flushing attachments-33-1/2". If depth of trench is not deep enough, furnish 
short valve. Valve height 17-1/2" -with back flushing attachments-23-1/2". 
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   4. Automatic sewage air release valve to be as manufactured by Crispin, 
Val-matic, or APCO equal to APCO Series 400 with accessories. 

 
 2.09 ACCESSORIES, PLUG, AND GATE VALVES 

 
  A. Valves to have two inch square operating nut unless otherwise indicated. 
 
  B. Valves buried in ground or located in vaults or structures to have suitable extensions 

for socket operation with top of operating nut located two feet below finished grades 
maximum. 

   
PART 3 - EXECUTION 
 
 3.01 INSTALLATION 
 
  A. Plastic piping installation shall be in accordance with ASTM D2321 Recommended 

Practice for non-pressure pipe and ASTM D2774 Recommended Practice for 
pressure pipe. 

 
  B. Ductile iron pressure piping shall be installed in accordance with AWWA Standard 

C600. 
 
  C. Material selection for piping material shall be as indicated. If piping materials are not 

indicated the Contractor has the option of selecting materials in accordance with this 
section.  

 
  D.  Service sewer lines shall be constructed of same material as the mains. 
 
  E.   Sewer lines shall not be laid closer than 10 feet horizontally to a water main. 

Pressure sewer lines shall pass beneath water lines, with the top of the sewer being at 
least 18 inches below the bottom of the water line. Where sanitary sewer lines pass 
beneath water lines, no joints in the sewer line shall be closer than 10 feet, horizontal 
the water line. When the vertical or horizontal separation cannot be accomplished, 
then concrete encasement shall extend a minimum of 10 feet on both sides of 
crossing. 

    
  F. Pipe laying to proceed up-grade with pipe bells or groove on the upper end. Pipe to 

be laid with joints close and even, butting all around. Sagging joints will not be 
tolerated. 

 
  G. Pipe shall be straight and of uniform grade between manholes, laid to line and grade. 
 
  H. All sewer shall be designed and constructed to give velocities of not less than 2.0 

FPS. Since the Owner has adopted a low flow plumbing device ordinance, the 
following slopes will be used.  
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    Minimum Slope in Feet 
    Sewer Size Per 100 Feet 
 
      8"   0.44 
     10"       0.30 
     12"   0.24 
     15"   0.15 
     18"   0.12 
     21"   0.10 
     24"   0.08 
     30"   0.058 
     36"       0.046 
 

I.  An allowable deviation from the design grades will be allowed up to 5% of the 
grade shown on the plan.   If the grade is steeper than allowed 5% deviation the 
engineer must verify that the project was installed to all minimum requirements and 
determine the impact of the additional grade.  If the grade is flatter than the 5% 
deviation, then it exceeds the allowable tolerance and the installation of that line is 
not acceptable and must be replaced.  All sewer mains installed will be field checked 
for grades during preparation of “Record drawings”. 

 
  J. Bell holes shall be dug so the pipe barrel will carry the load of the pipe. Pipe shall be 

bedded in undisturbed earth or, where rock occurs, on a thoroughly compacted layer 
of #57 stone or sand fill of a minimum thickness of 6 inches under the barrel or bell 
of the pipe. 

 
  K. Where sewers or force mains are to be connected to existing manholes or other 

structures, and where no stub or opening has been provided for the connection, the 
Contractor shall make an opening of minimum diameter through the side wall of the 
structure utilizing a professional coring machine and installing a boot for inserting 
the sewer pipe. The boot and stainless steel strap shall be sized and installed to create 
a water tight seal. 

 
  L. Lateral connection made to the sewer prior to back-filling shall be laid on a slope not 

exceeding 2 feet vertical to 1 foot horizontal, and not less than 1/8 inch per foot, so 
that the lateral shall have a solid bearing on undisturbed earth as stipulated for pipe 
sewers. The lateral shall make such a horizontal angle with the sewer line that a 
proper connection with the wye or tee branch or slant is obtained without trimming 
the pipe and with no danger of jointing material being forced into the sewer. All 
laterals shall be closed by means of suitable stoppers or end caps. 

 
  M. Wye or tee branches shall be field located for service to all subdivided lots or 

inhabitable structures unless otherwise directed by the Architect/Engineer. Wye 
branches shall be installed so that the lower lip of the branch is not more than 2 
inches below the outside top of the pipe. Tees shall be installed with the branch 45° 
to vertical. After installation, wye or tee branches shall not be covered with backfill 
until determination and record has been made of the locations of each with reference 
to the nearest manhole downstream and the direction in which the wye faces. 

 
  N. All laterals shall be properly marked on ground surface at the point where laterals 

terminate with treated timber markers. Timber markers shall consist of a 2 inch by 4 
inch timber extending from the end of the lateral vertically to within 2 inches of the 
ground surface. All such markers shall be securely anchored and maintained in a 
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proper vertical position until backfilling has been completed. The top end of such 
markers shall be marked or left exposed until an "as-built" survey has been made. 

 
  O. The top rim of manhole frames and covers shall be set to conform to grades and 

transverse slopes. Generally along outfall lines, the manhole frames and covers shall 
extend approximately 6 inches above finished grade or to a designated elevation for 
flood protection. Generally where lines are located along streets, the manhole frames 
and covers shall be set flush with the surface.  

 
  P. The Contractor shall install a continuous run of plasticized metallic tape above the 

top of the sewer main at 12 inches to 18 inches below finished grade. Tape shall be 
suitable for detection with metal pipe location equipment labeled "sewer buried 
below," and brightly colored to contrast with the soil. 

 
  Q. A 14 gauge copper tracer wire with underground coating shall be installed along the 

route of pressure sewers. The wire shall be located 12 inches above the pipe but no 
deeper than 48 inches. 

 
  R. All PVC pressure pipe shall have a minimum of 36" cover. Areas where the cover is 

not maintained may require the use of extra strength (D.I.) pipe as directed by the 
engineer. 

 
  S. All sewer mains will be installed at a constant grade and line as shown on the plans.  

If after video inspection “sags” are found in the line, then the depth of the sag will be 
determined by the utility owner.  If the sag is determined to be deeper than the 
following chart then the line will be removed and replaced to meet the minimum 
requirements of these specifications. 

    
    Pipe Size   Max. Sag Depth 
     8”     0.50” 
     10”     0.50” 
     12”    0.75” 
     15”    0.75” 
     18”    0.75” 
 
 3.02  PRESSURE TESTS 
 
  A. FORCE MAINS: The Contractor shall test by hydrostatic pressure to 150 pounds per 

square inch.  Each section tested shall be slowly filled with water, care being taken to 
expel all air from the pipes. The required pressure shall be applied for not less than 
two hours. No pipe installation will be accepted until the leakage during the pressure 
test is less than the number of gallons listed below for each 1000 feet of pipe. 

 
    6" - 1.5 gallons            12" - 2.75 gallons 
    8" - 1.75 gallons           14" - 3.00 gallons 
      10" - 2.75 gallons            16" - 3.5 gallons 
 
  B. GRAVITY MAINS: On All sewer mains less than 8’ deep, the Contractor shall 

pressure test the gravity mains with air.  Each section including manholes shall be 
pressurized to 3.5 psi. The allowable pressure drop of 0.5 psi on any portion of the 
system shall not be less than the times shown on the following chart. 
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     PIPE SIZE           MINIMUM TIME 
 
 4"                             3 MIN. 
 6"                             4 MIN. 
 8"                            6 MIN. 
 10"  7 MIN. 
 12"  8 MIN. 
 

If the main will not maintain the specified pressure, the Contractor will isolate the 
weak joint and repair. The test will be repeated until successful. The service lines 
must be installed at least to the back of the curb prior to testing. These pressure drops 
represent a maximum infiltration/exfiltration rate of 25 gallons per inch of pipe 
diameter per mile per 24 hour period. 

 
 
 3.03 ALLOWABLE INFILTRATION/EXFILTRATION 
 
  A. If any visible flow is observed in the pipe during installation or final inspection a 

weir test will be conducted. 
 
  B. The leakage inward or outward (infiltration or exfiltration) of the entire system 

including the sewer mains, service sewers, manholes and wet wells shall not exceed 
25 gallons per inch of pipe diameter per mile per day for any section of the system. 

 
  C. The weir shall be installed in each manhole. The manhole will then be filled with 

water to a depth of 3' from the top of the pipe, which should be at the bottom of the 
weir. The water level will stand for one (1) hour to stabilize then filled (if necessary) 
to the initial level. During the next hour the water level will be observed and the 
amount flowing through the weir or the amount of water required to maintain the 
level will be measured. This measured amount should not exceed the allowable.  

 
 3.04 INSPECTION 
 
  A. Upon complete installation of the gravity sewer, the Contractor must enter a waiting 

period of not less than 10 days prior to inspection. In order to initiate the waiting 
period, the Contractor must notify the Design Engineer and the Owner’s inspector in 
writing of the status of the sewer. 

 
  B. After completion of the waiting period all sewer mains must pass a 5% deflection 

mandrel pulled by hand. If a 5% deflection mandrel will not pass through any 
section, that section will be replaced or rerounded at the expense of the Contractor.  
Mandrel to be supplied by the Owner’s inspector or by the Contractor, if requested 
by the Owner. 

 
  C. Once the mandrel and physical inspection is complete the contractor will schedule a 

time when the owner may internally inspect the sewer main utilizing a sewer camera 
and generating a video inspection of the system.  If any defects are found in the 
system as a result of the internal inspection, then that section of the sewer main and 
any mains feeding into that system will not be accepted. 

 
  D. No sewer main will be accepted if there is any evidence of sagging or bowing in the 

line which will adversely affect the performance of the pipe. Nor will any sewer 
mains be accepted if they are laid on a grade substantially less that specified on the 
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Construction Plans. No line will be accepted if laid on less grade than the minimum 
stated in this specification. 

 
  E. All manholes will be inspected for general appearance, cracks, leaks, proper 

installation of frame and cover, steps and inverts. Any manholes, which do not 
conform to the specifications, will not be accepted until the deficiency is corrected 
by the Contractor. 

 
  F. All 4" sewer services will be tested for continuity and minimum bends by passing a 

standard tennis ball. Each sewer service shall be temporarily capped during con-
struction. During the inspection, a tennis ball will be dropped down the open end of 
the sewer service. If the ball does not appear in the lower manhole the contractor will 
excavate the service, correct the blockage and repeat the test until successful. 

 
  G.  All manhole and wetwell liner systems shall be tested using the “Spark Test” to locate 

incomplete welds or penetrations in the liner not adequately sealed for gas 
containment. 

 
 3.05 CLEANING 
 
  A. Contractor to clean the completed system of any debris or obstructions prior to Final 

Inspection. 
 
 

Unoffic
ial



02711-1 

SECTION 02711 
CHAIN LINK FENCE 

 
PART 1 - GENERAL 
 

1.01 APPLICABLE STANDARDS 
 

A. American Society for Testing and Materials (ASTM): 
 

A 90 Weight of Coating on Zinc-Coated (Galvanized)   
 Iron and Steel Articles 
 
E 8 Tension Testing of Metallic Materials 
 

1.02 DEFINITIONS 
 

A. Chain Link Fence Fabric: Chain link fence fabric shall be fencing material made from 
wire helically wound and interwoven in such a manner as to provide a continuous 
mesh without knot or ties except in the form of knuckling or of twisting and barbing 
the ends of the wires to form the selvage of the fabric. 

 
B. Knuckling: Knuckling is the term used to describe the type of selvage obtained by 

interlocking adjacent pairs of wire ends and bending the wire ends back into closed 
loop. 

 
C. Twisting and Barbing:  Twisting and barbing is the term used to describe the type of 

salvage obtained by twisting adjacent pairs of wire ends together in a close helix of 
1½ machine turns which is equivalent to three full twists and cutting the wire ends at 
an angle to provide sharp points. 

 
PART 2 - MATERIALS AND INSTALLATION 
 

2.01 FABRIC 
 

A. Chain link fabric shall be Commercial Grade No. 9 gauge core galvanized wire, with 
2" mesh and zinc-coated by electrolytic or hot dipped process before fabrication. 

 
2.02 FABRIC COATING 

 
A. If specified for on the plans, the chain link fabric coating shall be vinyl and be dipped 

after material is helically wound.  The vinyl coating shall have a 6 gauge finish over a 
9 gauge core. 

 
2.03 CORNER AND TERMINAL POSTS 

 
A. Corner posts shall be 3 inch O.D. standard weight galvanized steel with top caps, 

except when shown differently on plans.  Posts shall be set in concrete footings. 
Fabric shall not be attached to posts until concrete footings are sufficiently cured. 
Centerline of posts shall be set 12 inches from the facility property line as shown on 
the plans.  Where specified for vinyl coating, the posts shall be powder coated. 

 
B. Line posts shall be 2 inch O.D. standard weight galvanized steel with top caps, except 

where shown on plans differently.  Where specified for vinyl coating, the posts shall 
be powder coated. 
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2.04 FABRIC CONNECTIONS 
 

A. Fabric shall be attached to corner and terminal posts with 3/16 inch x ¾ inch tension 
bars and ⅞ inch beveled steel. Tension band spaced at a maximum of 14 inches on 
center.  Where specified on the plans for vinyl coating, all hardware shall be powder 
coated.  

 
2.05 RAILS AND DIAGONAL BRACING 

 
A. If specified, the top, middle, and bottom rail shall be 1⅝ inch O.D. standard weight 

pipe fastened to corner and terminal post with malleable rail end cup and ⅞ inch 
beveled steel brace band.  Where specified on plans for vinyl coated fence, rails and 
bracing shall be powder coated. 

 
B. Install diagonal bracing midway between the top rail and ground level from the 

terminal post to the corner post and fasten to post with malleable rail end and ⅞ inch 
beveled brace bands. 

 
C. Barbed-wire shall consist of three (3) strands of 12½ gauge zinc-coated wire with 14 

gauge 4 point barbs spaced at five (5) inches apart. Furnish barb-wire and supporting 
arms. Barb-wire and supporting arms shall be zinc-coated.  

 
2.06 GATE FRAMES 
 

A. Gate frames shall be constructed of tubular members round welded at all corners or 
assembled with fittings. Steel welds shall be painted with zinc based paint. Where 
vinyl coating is called for, welded joints shall be sanded, primed, and repainted with 
vinyl paint.  Where corner fittings are used, gates shall have truss rods of ⅜ inch 
nominal diameter to prevent sag or twist. Gate leaves shall have vertical intermediate 
bracing as required, spaced so that members are no more than 8 feet apart. Gate leave 
10 feet or over shall have a horizontal brace or one ⅜ inch, diagonal truss rod. When 
barbed wire top is specified at the end members of the gate, frames shall be extended 
one foot above the top horizontal member to which 3 strands of barbed wire, 
uniformly spaced, shall be attached by use of bands, clips or hook bolts. Gate filler 
shall be of the same fabric as specified for fence and shall be attached to gate frame at 
intervals of 14 inches.  

 
2.07 HINGES 
 

A. Hinges shall have large bearing surfaces for clamping in position. The hinges shall 
not twist or turn under the action of the gate. The gate shall be capable of being 
opened and closed easily by one person.  All hardware shall be pressed steel.  Where 
specified on plans for vinyl coated fence, the hinges shall be powder coated. 

 
2.08 LATCHES, STOPS AND KEEPERS 
 

A. Latches, stops and keepers shall be provided for all gates. Latches shall have a 
plunger bar arranged to engage the center stop, except that for single gates of 
openings less than 10 feet wide a fork latch may be provided. Latches shall be 
arranged for locking. Center stops shall consist of a device arranged to be set in 
concrete or asphalt and to engage a plunger bar of the latch of double gates. No stop 
is required for single gates. Keepers shall consist of a mechanical device securing the 
free end of the gate when in full open position.  All hardware shall be pressed steel.  
Where specified on the plans for vinyl coated fence, the hardware shall be powder 
coated.  
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SECTION 03300 

GENERAL CONCRETE 
 

PART 1 - GENERAL 
 
 1.01 QUALITY STANDARDS 
 
  A. Any procedure and material operation specified by reference to the following 

publications shall comply with the requirements of the current specification or 
standard: 

 
   1. American Society for Testing Materials (ASTM): 
 
    A185 Welded Steel Wire Fabric for Concrete Reinforcement. 
 
    A615 Deformed Billet-Steel Bars for Concrete Reinforcement. 
 
    C31  Method of Making and Curing Concrete Compression and Flexure 

Test Specimens in the Field. 
 
    C33  Specification for Concrete Aggregate. 
 
    C39  Compressive Strength of Molded Concrete Cylinders. 
 
    C94  Specification for Ready-Mixed Concrete. 
 
    C143 Slump of Portland Cement Concrete. 
 
    C150 Portland Cement. 
 
    C172 Sampling Fresh Concrete. 
 
    C192 Making and Curing Concrete Test Specimens in the Laboratory. 
 
    D1751 Preformed Expansion Joint Fillers for Concrete Paving. 
 
   2. American Concrete Institute: 
 
    ACI 301 Specification for Structural Concrete for Buildings. 
 
    ACI 305 Recommended Practice for Hot Weather Concreting. 
 
    ACI 318 Building Code Requirements for Reinforced Concrete.  

 
 

 1.02 QUALITY CONTROL 
 
  A. The Contractor shall submit to the Engineer, for review a design mix for each class 

of concrete listed under CLASSES OF CONCRETE, prior to placing any concrete. 
 

B. Verification tests of design mixes and aggregates are required by the Engineer.  
Verification test specimens shall be made in accordance with ASTM C39 by an Inde-
pendent Test Laboratory. Compressive strength shown by verification tests shall be 
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at least fifteen percent in excess of the strengths listed under CLASSES OF CON-
CRETE. The Independent Testing Laboratory shall report the test results to the 
Engineer, in writing and shall note any failure to meet the specification. 

 
  C. Verification tests of design mixes made not more than one year prior to the date of 

submittal will be acceptable provided they were made from materials identical to 
those to be used in the project. 

 
  D. Mill Test: Conducted in accordance with ASTM A615 recommendations on each 15 

tons, or less reinforcing shipped to the job. Two (2) copies of test to be sent to the 
Engineer. 

 
  E. Inspection and Testing of Concrete: 
 
   1. The cost of slump tests and sampling, molding, storing, materials, transporting 

concrete test specimens shall be paid by the Contractor. The laboratory or 
inspection agency shall be selected by the Owner. Costs of all laboratory testing 
services required because of failure to meet the requirements of these 
specifications shall be paid by the Contractor. 

 
   2. One set of four (4) acceptance cylinders shall be prepared for each day's placing 

of each strength of concrete and if more than 50 cubic yards of concrete is 
placed in any day, there shall be an additional set of cylinders prepared for each 
50 cubic yards placed or for any fraction thereof. One cylinder shall be broken at 
seven days and two at twenty-eight days, with one cylinder held in reserve. 

 
   3. Responsibilities in Inspection: 
 
    a. Laboratory's Duties 
 
     1. The reception and marking of specimens in the laboratory, laboratory 

curing, preparation for breaking and testing of cylinders shall be the 
responsibility of the laboratory and shall be performed by qualified 
laboratory personnel, observing all requirements of applicable ASTM 
Standards.  Compression test specimens shall be tested in accordance 
with ASTM C39. 

 
     2. Prior to the commencement of concrete work, the laboratory shall 

provide initial instruction in the performance of sampling and testing 
duties for an employee designated by the Contractor and shall provide 
him with copies of all ASTM Standards pertinent to his duties. 

 
    b. Contractor's Duties: 
 
     1. The Contractor shall deliver to the laboratory all materials to be used 

in required testing. He shall supply wheelbarrows, shovels, mixing 
boards, shaded work space and similar equipment required for 
molding test cylinders. He shall provide stable, insulated storage 
boxes, equipped with thermostatically controlled heat, for storage of 
cylinders in the first 24 hours after molding. 

 
     2. He shall designate an employee, who alone shall perform all 

operations of sampling concrete, molding test specimens, protecting 
test specimens for the first 24 hours after molding, and packing and 
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shipping of test specimens. The employee shall make a record of a 
slump test in connection with each truckload of concrete. The 
designated employee shall receive initial instruction in the 
performance of his sampling and testing duties from a representative 
of the testing laboratory and shall have available copies of all ASTM 
Standards pertinent to his duties. Sampling shall conform to ASTM 
C172. Slump tests shall conform to ASTM C143. Compression test 
specimens shall be made and cured in accordance with ASTM C31. 

 
     3. Each set of test cylinders shipped to the laboratory shall be 

accompanied by a report giving information as to location in the 
structure of concrete sampled, time and date of sampling, air 
temperature, slump, class designated nominal strength, air content if 
applicable, temperature of concrete, truck number, and time batched.  
Each report shall be signed by the employee making the test and by 
the Contractor or his representative, certifying that the test specimens 
have been made by the one designated, fully instructed employee and 
have been made in accordance with applicable standard 
specifications. 

 
     4. Should any concrete fail to meet the specified strength, have a slump 

in excess of that required by the design mix for each class of concrete 
listed under CLASSES OF CONCRETE, or result in voids, 
honeycombs or otherwise fail to meet the requirements, the Engineer 
may order the concrete removed, further tests made, or other remedial 
measures taken, all at the Contractor's expense. 

 
 1.03 SHOP DRAWINGS 
 
  A. After making his check the Contractor shall submit to the Engineer one (1) blue line 

copy of each of placing plans, bending details and bar lists covering all reinforcing 
steel. 

 
  B. Full information for checking and for proper installation without reference to other 

drawings shall be included. At splices the amount of lap shall be shown. Location 
and arrangement of accessories shall be clearly shown. Elevations shall be drawn for 
all reinforced masonry and reinforced concrete walls to a scale no smaller than 1/4 
inch = 1 foot. 

 
  C. Work shall not proceed before the Contractor has received shop drawings approved 

by the Engineer. The Contractor shall be responsible for the conformation of all 
typical and special reinforcing steel details. 

 
  D. Engineer's review is for conformance to the design concept and contract documents.  

Markings or comments shall not be construed as relieving the Contractor from 
compliance with the project plans and specifications, nor departures therefrom. The 
Contractor remains responsible for details and accuracy, for selecting fabrication 
processes, for techniques of assembly, and for performing his work in a safe manner. 

 
  E. Proposed construction joint shall be clearly indicated on shop drawings and subject 

to approval of the Engineer. 
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 1.04 INSPECTION 
 
  A. The Contractor shall give the Engineer 24 hours advance notice before starting to 

place concrete in any portion of the structure to permit observation. An authorization 
of the Engineer shall be secured before concrete is placed. Any concrete placed in 
violation to this provision shall be replaced by new concrete if required by the 
Engineer. 

 
  B. Prior to notification of the Engineer, the Superintendent shall personally inspect the 

work and verify that it is ready for observation. 
 
  C. At the time of observation, all reinforcing in the area where concrete is to be poured 

shall be in place, tied and ready for the placement of concrete. All anchors, sleeves, 
inserts, etc., shall be securely held in position. 

 
 1.05 STORAGE 
 
  A. Reinforcing steel delivered to the job and not immediately placed in forms shall be 

placed in racks or other supports at least eighteen (18) inches above ground. 
 
PART 2 - MATERIALS 
 

2.01 CEMENT 
 

A. Portland cement shall conform to ASTM C150, Type I. 
 
 2.02 AGGREGATES 
 
  A. Aggregates for standard weight concrete shall conform to ASTM C33, maximum 

size:  3/4 inch. 
 
 2.03 WATER 
 
  A. Mixing water shall be potable. 
 
 2.04 REINFORCING STEEL 
 
  A. Reinforcing bars shall be American manufactured conforming to the requirements of 

ASTM A615 "Deformed Billet Steel Bars for Concrete Reinforcement", Grade 60.  
 
  B. Welded wire-fabric or cold-drawn wire for concrete reinforcement shall be of 

American manufacture and shall conform to the requirements of the ASTM A185 
"Welded Steel Fabric for Concrete Reinforcement". 

    
  C. Accessories shall conform to the requirements of C.R.S.I. Manual. 
 
 2.05 READY MIXED STRUCTURAL CONCRETE: 
 
  A. Ready mix concrete shall be mixed and delivered in accordance with these 

specifications and requirements set forth in ASTM C94. In addition, these following 
conditions must be met: 
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   1. Concrete shall be normal weight with an ultimate compressive strength at 28 
days, and slump as follows: 

 
2. Air entrained concrete shall be used for all structural concrete with the air 

content not less than 3 percent and no more than 5 percent. 
 

  B. Classes of Concrete: 
 
   Class A f'c = 3000 psi, Slump 4 inches  +/- 1 inch 
   Class AA f'c = 4000 psi, Slump 3 inches +/- 1 inch 
   Class B f'c = 5000 psi, Slump 5 inches +/- 1 inch 
 
 2.06 EXPANSION JOINT MATERIAL 
 
  A. Expansion joint material at slabs on grade shall be premolded asphalt saturated 

cellulose fiber or mineral strips conforming to ASTM D1751. 
 
 2.07 WALL TIES 
 
  A. Ties shall be made with break back ends or other means of removing the tie end to a 

depth of at least 1 inch from the concrete surface after the forms are removed. 
 
 2.08 LIQUID FORM SEALER 
 
  A. Form sealer shall be a standard product compatible with the finish required for 

exposed concrete and shall contain no paraffin oil or mineral oil. 
 
PART 3 – EXECUTION 
 
 3.01 FORMWORK 
 
  A. Forms shall conform to the shapes, lines and dimensions of the members as 

indicated, and shall be substantial and sufficiently tight to prevent leakage of mortar.  
They shall be braced or tied together so as to maintain position and shape. 

 
  B. Formwork shall be observed by the Engineer before pouring concrete. Before 

placing the reinforcement, surfaces of wood forms in contact with the concrete, 
unless lined, shall receive a thorough coating of form sealer. The Engineer shall have 
the right to reject any forms that do not appear to him to be sufficient as to alignment 
and of producing the required finished surface. Should misalignment of forms or 
screed, excessive deflection of forms or displacement of reinforcing occur during 
concrete placing, corrective measures shall be immediately made to the extent, if 
necessary, that placing operations shall be stopped and concrete removed from 
within forms. The surfaces to required dimensions and cross section. Exposed lines 
and surfaces shall not vary from dimensions shown on plans by more than 1/4 inch in 
twenty feet. 

 
  C. Forms may be constructed of wood or metal. Earth forms for footings may be 

permitted if local conditions are favorable, and approved by the Engineer. Form 
work for exposed concrete shall be form grade plywood. 

 
  D. Studs, waler, and ties shall be so spaced that the load of wet concrete will not stress 

ties beyond the printed working load recommended by the manufacturer not cause 
spans of form material to deflect from a true surface. 
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  E. The Contractor shall maintain a continuous check upon formwork during the placing 

of concrete. An instrument check shall be periodically made or "Tattle Tail" rods or 
other devices shall be used to detect any settlement in forms. 

 
  F. Conduits in Concrete: Conduits shall not displace reinforcing steel from its intended 

position, nor impair the strength of the structure. 
  G. The Contractor shall assume all responsibility for removal of formwork. Elevated 

concrete slabs shall attain 70% of the specified ultimate strength before removing the 
forms. After removing forms, slabs shall be reshored at mid-span and at all points 
under shores supporting forms for the work above. No floor shall be loaded in excess 
of the live load for which designed unless adequate shores are place beneath 
members supporting the concrete of load. 

 
 3.02 PLACING REINFORCING STEEL 
 
  A. Reinforcement shall be shop fabricated, accurately positioned and secured with not 

less than 16 gauge annealed wire or suitable clips.   
 
  B. No bars, partially embedded in concrete shall be field bent, unless noted otherwise. 
 
  C. Reinforcing bars shall be accurately placed and secured in position by approved 

chairs, spacers or ties to maintain the position of the reinforcing steel prior to and 
during placing of concrete. 

 
  D. Reinforcing steel support chairs and bolsters for use in concrete to be exposed shall 

have galvanized steel leg. 
 
  E. No splices shall be made, except as shown on approved Shop Drawings or approved 

in writing by the Engineer. 
 
  F. The placement of reinforcement shall be observed by the Engineer before pouring of 

concrete. Should there by any delay in the work, reinforcement previously placed 
shall be reinspected and cleaned if necessary before concrete placement is resumed. 

 
  G. Metal reinforcement shall be protected by concrete cover. Where not otherwise 

shown, the thickness of concrete over the reinforcement shall be as follows: 
 
   Footings             3" clear sides and bottom 
   Slabs                 3/4" clear, top and bottom 
   Beams                2" clear, all around 
   Walls                2" clear, both faces 
   Columns & Piers      2" clear 
 
  H. All splicing or reinforcement not shown shall be approved by the Engineer. Splices 

shall not be made at a point of maximum stress and shall provide sufficient lap to 
transfer the stress between bars by bond. Hook and bending details, column tie 
arrangements, etc., shall be as shown by the S.R.A.I. Manual or the ACI Detail 
Engineering Manual. 

 
  I. Wire mesh reinforcing shall be placed one inch from top of concrete slabs on ground.  

Lap all joints 12 inches and extend mesh to within 1 inch of sides and ends of slabs. 
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 3.03 CONCRETE MIXING AND PLACING 
 
  A. Ready-mix concrete shall conform to ASTM C94. Not more than one hour shall 

elapse between the time mixing water is added to the batch and the concrete is 
poured.  No water shall be added on the job. 

 
 
  B. No concrete shall be placed until all embedded items and reinforcing have been 

placed in the forms and observed by the Engineer. At least 24 hour notice shall be 
given the Engineer of an impending pour, so that he may observe the work, prior to 
placing. 

 
  C. Concrete shall be conveyed from the mixer to the place of final deposit by methods 

that will prevent segregation or loss of materials. 
 
  D. Concrete shall be deposited in its final position to avoid segregations and separation 

do to rehandling or flowing. The placing shall be carried on at such a rate that 
concrete is at all times plastic and flows readily into the spaces between bars. When 
placing is once started, it shall be carried on as a continuous operation, until 
placement of that section is completed. 

 
  E. Concrete shall be worked into and around bars and embedded items with spades, 

rods, trowels and vibrators, so as to produce a solid homogeneous mass, free of 
voids, pockets or honeycombs.  

 
  F. Construction joints shall be installed and located as indicated. Where a joint occurs, 

the surface of the concrete shall be thoroughly cleaned and all laitance removed and 
shall be left rough or mechanically roughened, thoroughly wetted and slushed with a 
coat of neat cement grout immediately before placement of new concrete. 

  
G. All embedded items, including anchor bolts and dowels, shall be in place, preset and 

held in position, before any concrete is placed. 
 

  H. No concreting shall be performed when ambient temperatures are below 40°F or if 
the temperature is predicted by the local U.S.Weather Bureau will fall below 40°F 
within 24 hours after the time of installation. 

 
  I. No concrete shall be installed against frozen ground. All foundation cavities and slab 

areas that have frozen, shall be thoroughly clean of all loose earth prior to pouring 
concrete. 

 
  J. All newly poured concrete shall be protected from freezing or near freezing weather 

during the cure period. 
    

K. Hot weather precautions shall be taken whenever the maximum air temperature 
exceeds 80°F during the day. Hot weather concreting shall be performed in 
accordance with ACI 305. 

 
 3.04 EXPANSION/CONTROL JOINT INSTALLATION 

 
A. Expansion joints shall be placed a maximum of 20 ft. intervals and at all intersections 

with steps, curbs other walks or abutting structures.  Joints shall extend from the 
surface to the subgrade at right angles to the sidewalk. 
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B. Expansion joint filler shall be 1/2 inch thick and as wide as the full width and depth 

of the sidewalk.  All expansion joints shall be filled with semi-rigid epoxy, 
specifically manufactured for the sealing of control joints in concrete slab 
construction, to create a water tight slab. 

 
C. Control joints (tooled or saw-cut) shall be placed at no less than 12 and no more than 

15 ft. intervals, in a square grid, throughout the full length and width of the concrete 
slab.  All control joints shall be filled with semi-rigid epoxy, specifically 
manufactured for the sealing of control joints in concrete slab construction, to create a 
water tight slab. 

 
 3.05 ANCHORAGE 
 

A. Slots, inserts, and connections elements for anchoring items to concrete shall be built 
into forms before placing concrete. 

 
 
 3.06 SLABS ON GRADE 
 
  A. Concrete shall be compacted, screeded to grade and prepared for the specified finish.  

Slabs shall be placed in panels in alternate checkerboard pattern or in alternate lanes 
divided into panels. Each panel shall be approximately square terminated by slab 
joints. 

 
  B. Contraction joints shall be true to line 1/8 inch wide, and of depth equal to 

approximately 1/4 of the slab thickness.  Joints shall be sawed or formed. 
 
 3.07 CURING 
 
  A. Provisions shall be made for maintaining concrete in a moist condition for at least 10 

days after the placement of the concrete, or by one of the following methods: 
 
   1. Spraying with water or ponding. 
 
   2. Using moisture retaining covers. 

 
   3. Concrete curing compound, W.R. Meadows CS-309 or Guardian Chemical Co., 

Master Builders or Triple-Cure by Cobra Chemicals. 
     

  B. The spraying water shall be applied on unformed surfaces within one hour after the 
forms are stripped and the spraying shall be continuous. The moisture retaining cover 
shall be applied on unformed surfaces immediately after the concrete is finished. If 
there is any delay, the concrete shall be kept moist until the application is made. If 
the surfaces are formed, the forms shall be removed and the concrete sprayed lightly 
with water before the cover is applied. 

 
  C. When concrete surfaces are to receive applied finishes of materials, all curing 

compounds shall be checked for compatibility with other material to be applied to 
the concrete surfaces before application.  

 
 3.08 CONCRETE FINISHES 
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  A. All poured joints, voids, honeycombs and other imperfections shall be patched 
within the same working day that forms are removed.                          

  B. Troweled Finish: 
 
   1. Troweled finish shall be applied to the surface of all floors unless ceramic tile, 

quarry tile or pavers are called for on finish schedule. 
 

2. Floor slabs shall be screened to an even surface by the use of straight-edge and 
screeding strips accurately set to the proper grade. The concrete shall be floated 
with a wood float in a manner which will compact it and produce a surface free 
from depressions or inequalities of any kind. Floors shall be level with a 
tolerance of 1/8 inch in 10 feet except where drains are indicated. After the 
concrete has hardened sufficiently to prevent fine materials from working to the 
top and has been allowed to stand until all water sheen has disappeared, it shall 
be steel troweled. Final troweling shall be done after the concrete is hard enough 
that no mortar accumulates on the trowel and a ringing sound is produced as the 
trowel is drawn over the surface. The drying of the surface moisture before 
troweling shall proceed naturally and shall not be hastened by the dusting on of 
dry sand or cement. 

 
  C. Non-slip Finish:  All exterior platforms and step treads shall be made non-slippery 

by application at not less than 1/4 lb. per sq. ft. of aluminum oxide or emery 
aggregate graded from particles retained on a #50 mesh screen to particles passing an 
1/8 inch screen placed during the finishing process. Abrasive aggregate shall be 
sprinkled by hand as soon as the freshly placed cement will support the weight of 
workmen and floated into the surface. 

 
  D. Unfinished Slabs: Depressed slab areas to receive ceramic quarry tile or pavers shall 

be finished to remove all laitance and to leave a slightly roughened, surface to insure 
bond. The surface of the slab shall not vary in any direction more than 1/8 inch when 
tested with a ten foot straight edge. The straight edge shall be lapped one half its 
length as the test is being made. 

 
  

 3.09 CONCRETE FLOOR HARDENER 
 
  A. All concrete floor slabs shall be cured with concrete floor hardener, "Clear Bond", as 

manufactured by Guardian Chemical, "Triple-Cure: by Cobra Chemicals, or 
"Sealtight Cs-309 by W.R. Meadows. The floor hardener shall be applied in strict 
accordance with the manufacturer's recommendations. 

 
  B. Walks shall be tooled, full 1 inch deep into separate slabs as indicated. Surface edges 

of each slab shall be rounded to approximately 1/4 inch radius. 
 
  C. Final finish shall be a medium or light broom finish and all tool marks completely 

removed. 
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SECTION 15205 
PUMPS (Wet Well Mounted) 

 
PART 1 - GENERAL 
 
 1.01 SCOPE 
 

The work of this section involves furnishing and installing wet well mounted sewage 

pump station complete with controls, access covers and accessories necessary for a 

complete installation.  Controls shall be as specified in paragraph 2.03, below.  The 

contractor shall furnish and install one factory-built, automatic pumping station as 

manufactured by Smith & Loveless, Inc., Lenexa, Kansas.  The station shall be complete 

with all needed equipment, factory-installed on a welded steel base with fiberglass cover. 

 

The principal items of equipment shall include two vertical, close-coupled, motor driven, 

vacuum primed, two-port impeller type non-clog Turbo pumps; valves; internal piping; 

central control panel with circuit breakers; motor starters and automatic pumping level 

controls; heater; ventilating blower; priming pumps and appurtenances; and all internal 

wiring. 
 
 1.02 SUBMITTAL OF INFORMATION 
 
  A. Submit characteristic curves for pumps, showing total dynamic head, efficiency, and 

brake horsepower plotted against capacity in gpm for all conditions of head and 
capacity. 

 
  B. Submit manufacturers data showing dimensional information and materials of 

construction for pumps, discharge elbows, access covers, control panels, floats, and 
all other accessories. Control panel drawings shall include wiring diagrams. 

 
  C. Submit shop drawings showing equipment installation, layout, and dimensions. 
 

D. Submit Operation and Maintenance Manuals, which include specific instructions for 
receiving and handling, disassembly, wiring, installation repair and service 
troubleshooting pumps and controls, and full parts list. 

 
PART 2 - PRODUCTS 
 

2.01 PUMPS 

 

  A. Quantity:                   1 package (2 pumps) 

 

  B. Manufacturer:       Smith and Loveless 

    

C. Operating Conditions:          Clay Branch Pump Station 

      

1. Capacity (GPM):    75 

2. Pump Efficiency (min):  60 

3. Static Lift (max)(ft):   14’            

4. Total Dynamic Head (ft): 30’ 
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5. Minimum motor hp:  3 

6. Speed (max.):  1750 

7. Liquid:                        Raw Unscreened Sewage 

8. Motor Voltage  230 

9. Force Main Size  4” 
 
   
  D. All openings and passages shall be large enough to permit the passage of a sphere 3” 

in diameter.  The pump motors shall not be overloaded beyond their nameplate rating 
at the design conditions nor at any head in the operating range. 

 
 E. The pumps shall be vertical, non-clog two-port impeller type of heavy cast iron 

construction, especially designed for the use of mechanical seals and vacuum 

priming.  In order to minimize seal wear caused by linear movement of the shaft, the 

shaft bearing nearest the pump impeller shall be locked in place so that end play is 

limited to the clearance within the bearing.  To minimize seal wear resulting from 

shaft deflection caused by the radial thrust of the pump, the shaft from the top of the 

impeller to the lower bearing supporting the impeller shall have a minimum diameter 

of 1-7/8” for motor frame sizes 213 through 286; 2-1/8” for motor frame sizes 324 

and 326; and 3” for frame 364 and larger.  The dimension from the lowest bearing to 

the top of the impeller shall not exceed 6”. 

 

The bearing nearest the impeller shall be designed for the combined thrust and radial 

load.  The upper bearing shall be free to move in a linear direction with the thermal 

expansion of the shaft and shall carry only radial loads. 

 

The shaft shall be solid stainless steel through the mechanical seal to eliminate 

corrosion and abrasive rust particles.  Removable shaft sleeves will not be acceptable 

if the shaft under the sleeve does not meet the specified minimum diameter. 
 

The pump impeller shall be of the enclosed type made of close-grained cast iron and 
shall be balanced.  The impeller shall be keyed with a stainless steel key and secured 
to the motor shaft by a stainless steel cap screw equipped with a Nylock or other 
suitable self-locking device.  The impeller shall not be screwed or pinned to the motor 
pump shaft and shall be readily removable without the use of special tools.  To 
prevent the buildup of stringy materials, grit and other foreign particles around the 
pump shaft, all impellers less than full diameter shall be trimmed inside the impeller 
shrouds.  The shrouds shall remain full diameter so that close minimum clearance 
from shrouds to volute is maintained.  Both the end of the shaft and the bore of the 
impeller shall be tapered to permit easy removal of the impeller from the shaft. 

 

The pump shall have an adapter providing a large water reservoir above the impeller 

to provide for positive exclusion of air from the impeller.  The seal shall be inside this 

area to assure lubrication.  Pumps which do not use hollow priming adapters for 

positive lubrication of the seal will not be acceptable. 

 

The pump shall be constructed so as to permit priming from the lower pressure area 

behind the impeller.  Priming from high-pressure connections, which tends to cause 
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solids to enter and clog the priming system, will not be acceptable.  The priming bowl 

shall be transparent, enabling the operator to monitor the priming level. 

 

The pump shall be arranged so that the rotating element can easily be removed from 

the casing without disconnecting the electrical wiring or disassembling the motor, 

impeller, backhead or seal, so that any foreign object may be removed from the pump 

or suction line. 

 

The pump shaft shall be sealed against leakage by a single mechanical seal 

constructed so as to be automatically drained and primed each time the pump is 

drained and primed.  Water which lubricates the mechanical seal shall be 

automatically drained from around the seal if the pump loses prime in order to allow 

both the pump and the seal to be drained, thereby preventing freezing and breakage 

for the seal during power outages in sub-freezing temperatures. 

 

The seal shall be of carbon and ceramic materials with the mating surfaces lapped to a 

flatness tolerance of one light band.  The rotating ceramic shall be held in mating 

position with the stationary carbon by a stainless steel spring. 
 

The pump volute shall be furnished with mounting lugs and bolted to the station floor 
plate, forming a gas-tight seal. 
 

F.  Materials of Construction: 
 

The station shall be constructed in one complete, factory-built assembly.  It shall be 

sized to rest on the top of the wet well as detailed in the construction drawings.  The 

supporting floor plate shall be minimum 3/8” thick steel with reinforcing, as required, 

to prevent deflection and ensure an absolutely rigid support. 

 

The pump station shall be enclosed by a hinged fiberglass cover.  The cover shall 

have a suitable drip-lip around the edge and shall be provided with a hasp and staple 

connection to the floor plate to allow the pump chamber to be locked with a padlock. 

 

The cover shall have a latch mechanism to keep the cover open under load.  

Adjustable ventilating louvers shall be provided on each end of the fiberglass cover 

which are capable of being closed during cold weather operation. 

 

An aluminum manway cover, located exterior to the fiberglass pump chamber, shall 

be provided, complete with padlocking provisions.  The manway shall be an integral 

part of the station floor plate and provide access to the wet well. 

 

A stanchion with lifting arm shall be provided to lift each pump.  The lifting arm shall 

have a hook over the center of the motor to support a hoist (provided by others) for 

removal of the motors, impellers, and pumps from the station. 
 

The pump volutes and discharge piping shall be mounted in relation to the floor plate 
as detailed in the construction drawings. 
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G.  Welding 
 
All steel structural members shall be joined by electric arc welding with welds of 
adequate section for the joint involved. 

 

H.   Protection Against Corrosion 
 

All structural steel surfaces shall be factory blasted with steel grit to remove rust, mill 

scale, weld slag, etc.  All weld spatter and surface roughness shall be removed by 

grinding.  Surface preparation shall comply with SSPC-SP6 specifications. 

Immediately following cleaning, a single 6-mil dry film thickness of Versapox shall 

be factory applied.  This coating shall be as formulated by Smith & Loveless for 

abrasion and corrosion resistance. 

 

Stainless steel, aluminum and other corrosion-resistant surfaces shall not be coated.  

Carbon steel surfaces not otherwise protected shall be coated with a suitable non-

hardening rust preventative compound.  Auxiliary components such as the electrical 

enclosure, ventilating blower and vacuum pumps shall be furnished with the original 

manufacturer’s coating. 
 
Finish coating shall be accomplished prior to shipment of the station from the factory 
and shall comply fully with the intent of the specifications,  A touch-up kit shall be 
provided by the pump station manufacturer for repair of any mars or scratches 
occurring during shipping and installation.  This kit shall contain detailed instructions 
for use and shall be the same material as the original coating. 

    
  I. Motors 
    

The pump motors shall be vertical, solid shaft, NEMA P-base, squirrel-cage induction 
type, suitable for 3 phase, 60 Hz cycle, 230-volt electric current.  They shall have 
Class F insulation.  Insulation temperature shall, however, be limited to Class B.  The 
motors shall have normal starting torque and low-starting torque and low-starting 
current, as specified by NEMA Design B characteristics.  They shall be open drip-
proof design with forced air circulation by integral fan.  Openings for ventilation shall 
be uniformly spaced around the motor frame.  Leads shall be terminated in a cast 
connection box and shall be clearly identified. 
 

The motors shall have 1.15 service factor.  The service factor shall be reserved for the 

owner’s protection.  The motors shall not be overloaded beyond their nameplate 

rating, at the design conditions, nor at any head in the operating range as specified 

under Operating Conditions. 

 

The motor-pump shaft shall be centered, in relation to the motor base, within .005”.  

The shaft runout shall not exceed .003”. 

 

The motor shaft shall equal or exceed the diameter specified under Main Pumps at all 

points from immediately below the top bearing to the top of the impeller hub. 
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A bearing cap shall be provided to hold the bottom motor bearing in a fixed position.  

Bearing housings shall be provided with fittings for lubrication as well as purging old 

lubricant. 
 
The motor shall be fitted with heavy lifting eyes or lugs, each capable of supporting 
the entire weight of the pump and motor. 

 
2.02 ACCESSORIES 
 
 A. General: 
 

1. The pump station shall have water service through a 1" freeze proof anti siphon 
hydrant and backflow prevention device.    

 
2.03 CONTROL PANELS 
 

A.   Each panel shall be equipped for automatic switch over to standby power.  The panel 
shall be equipped with an emergency generator connector that matches the City’s 
generator hookup. 

 
  B. Power Distribution: 
 

The panel power distribution shall include all necessary components and be wired 
with stranded copper conductors rated at a minimum of 90 degrees C. All conductor 
terminations shall be as recommended by the device manufacturer. 

   
  C. Transformers: 
 
   Control transformers shall provide the 120 VAC and/or 24 VAC for control circuits.  

Transformers shall be fused on the primary and secondary circuits. One leg of the 
secondary shall be grounded.  The 120V control transformer shall have additional 
500VA capacity for owners 120V miscellaneous electrical loads. 

 
  D. Phase Monitor: 
 

A line voltage rated, adjustable phase monitor shall be installed to sense low voltage, 
loss of power, reversed phasing, and loss of a phase. Control circuits shall be de-
energized upon sensing any of the faults and shall automatically restore service upon 
return to normal power. 

 
  E. Alarm System: 
 
   The alarm light shall be a weatherproof, shatterproof, red light fixture with a 40-watt 

bulb to indicate alarm conditions. The alarm light shall be turned on by the alarm 
condition. 

 
   The alarm horn shall be mounted on the exterior of the cabinet. The alarm horn shall 

provide an aural signal of not less than 90db at 10 feet. 
 

An alarm silence switch shall deactivate the alarm horn; however, the alarm light 
shall flash until the alarm condition ceases to exist.  Provide a high-level alarm relay 
contact for Owner's remote alarm via telemetering system. 
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F. Control System: 
 

The control equipment shall be mounted in a NEMA Type I steel enclosure with a 
removable access cover.  The circuit breakers, starter-reset buttons, and control 
switches shall be operable without removing the access cover, for deadfront 
operation. 
 

A grounding type convenience outlet shall be provided on the side of the cabinet for 

operation of 120-volt AC devices.  Thermal magnetic air circuit breakers shall be 

provided for branch disconnect service and short circuit protection of all motor 

control and auxiliary circuits. 

 

Magnetic across-the line starters with under-voltage release and overload coils for 

each phase shall be provided for each pump motor to give positive protection.  Each 

single-phase auxiliary motor shall be equipped with an over-current protection device 

in addition to the branch circuit breaker or shall be impedance protected.  All 

switches shall be labeled, and a coded wiring diagram shall be provided. 

 

To control the operation of the pumps with variations for liquid level in the wet well, 

a minimum of five (5) displacement switches shall be provided.  A 30’ cord shall be 

provided with each switch.  The cord shall have a corrosion-resistant vinyl jacket and 

be multi-stranded in order to prevent fatigue. 

 

An automatic alternator with manual switch shall be provided to change the sequence 

of operation of the pumps every eight hours.  Alternating the pumps at less than eight-

hour intervals will not be acceptable. 
 
Provisions shall also be made for the pumps to operate in parallel should the level in 
the wet well continue to rise above the starting level for the low-level pump.  

    
The pump control panel shall provide the following functions. 
 
1. Floats shall be provided for “LOW LEVEL ALARM”.  Each float shall be 

provided with minimum 35 feet of waterproof cable. 
 

2. Provide six-digit non-settable elapsed time meters for indication of pump run 
times. 

 
The duplex controller shall be a UL listed, plug-in, programmed, solid state unit. 
The controller shall include the following listed functions: 
 
(a) Alternator 
(b) Hand-off-Auto (HOA) switches 
(c) Time delay relays 
(d) Alternator selector switch 
(e) Float indicating LED’s 
(f) Output LED’s 
(g) Alternator test switch 
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G.  Vacuum – Priming System 
 

A vacuum priming system shall be furnished to prime the main pumps.  The system 

shall be as shown on the vacuum priming schematic and shall include two vacuum 

pumps, providing 1—percent standby.  Vacuum pumps shall have corrosion resistant 

internal components.  The vacuum priming system shall be complete with vacuum 

control solenoid valves, prime level sensing probes, float-operated check valves to 

protect the vacuum pumps, and all necessary shut-off valves as shown on the piping 

schematic.  The float-operated check valves shall have a transparent body for visual 

inspection. 
 
The priming system shall automatically provide positive lubrication of the mechanical 
seal each time a main pump is primed.  To prevent excessive stoppage due to grease 
accumulation, no passageway in the priming system through which the pumped liquid 
must pass shall be smaller than the equivalent of a 2-1/2” opening. 

   
 H.  Environmental Equipment 
 

A ventilating blower capable of delivering 250 CFM at 0.1” static water pressure 

shall be provided in order to remove the heat generated by continuous motor 

operation.  The ventilating blower shall be turned on and off automatically by a preset 

thermostat.  A louvered opening shall cover the discharge.  An electric heater 

controlled by a preset thermostat shall be furnished.  The heater shall be rigidly 

mounted in the station to prevent removal. 

 

I. Main Piping 

 

The pump suction shall be drilled and tapped for a 125-pound American Standard 

flange for easy connection of the suction riser.  The discharge line from each pump 

shall be fitted with a clapper-type check valve and eccentric plug valve.  Size, 

location, and quantity of check valves and plug valves shall be as shown on the 

construction drawing.  The check valve shall be of the spring-loaded type with 

external lever arm and an easily replaced resilient seat for added assurance against 

vacuum leaks.  Check valves shall have stainless steel shaft with replaceable bronze 

shaft bushings and shall be sealed with an adjustable Teflon seal.  An operating 

wrench shall be provided for the plug valves. 

 

Protrusions through the floor plate shall be gas-tight where necessary to effect sealing 

between the equipment chamber and the wet well.  Bolted and sealed joints shall be 

provided at the pump casings or suction pipes in order to prevent corrosive, noxious 

fumes from entering the station.  The pump station manufacturer shall extend the 

suction and discharge connections below the floor plate at the factory so that field 

connections can be made without disturbing the gas-tight seals. 

 

The manufacturer of the pump station shall provide a compression-type sleeve 

coupling for installation in the common discharge pipe. 
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J. Factory Tests 
 

All component of the pump station shall be given an operational test at the pump 

station manufacturer’s facility to check for excessive vibration or leaks in the piping 

or seals, and to correct operation of the automatic control and vacuum priming 

systems and all auxiliary equipment.  Installed pumps shall take suction from a deep 

wet well, simulating actual service conditions.  The control panel shall undergo both a 

dry logic test and a full operational test with all systems operating. 
 
Factory test instrumentation must include flow measuring with indicator; compound 
suction gauge; bourdon tube type discharge pressure gauge; electrical meters to 
measure amperes, volts, kilowatts, and power factor; speed indicator; and a 
vibrometer capable of measuring both amplitude and frequency. 

 
K. Spare Parts 

 
A complete replacement pump shaft seal assembly shall be furnished with each pump 
station.  The spare seal shall be packed in a suitable container and shall include 
complete installation instructions.  A spare casing and seal gasket shall be provided. 

 
L. Installation and Operation Instructions 

 
Installation of the pump chamber shall be done in accordance with the written 

instructions provided by the manufacturer.  Operation and maintenance manuals shall 

be furnished which will include parts lists of components and complete service 

procedures and troubleshooting guide. 
 

M. Start – Up 
 

The Manufacturer shall provide the services of a factory-trained representative for a 

maximum period of one day on-site to perform initial start-up of the pump station and 

to instruct the owner’s operating personnel in the operation and maintenance of the 

equipment. 
 
All AC inputs and outputs shall be protected against transients induced by inducted 
loads. The controller shall be UL listed as a control device with intrinsically safe 
output level of 630 microwatts at 5 VDC applied to the float regulators assuring 
adherence to UL913 Publication for Division 1, Class 1, Intrinsically Safe 
Apparatus. 
 

N. Miscellaneous: 
 

1.  Drawings:  A final as built drawing encapsulated in mylar shall be attached to 
the inside of the front door.  A list of all legends shall be included. 

 
2. Panel Markings:  All component parts in the control panel shall be permanently 

marked and identified as they are indicated on the drawing.  Marking shall be 
on the back plate adjacent to the component.  All control conductors shall be 
identified with wire markers as close as practical to each end of conductors. 
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3. Testing:  All panels shall be tested to the power requirements as shown on the 
plans to assure proper operation of all the components.  Each control function 
shall be activated to check for proper operation and indication. 

 
4. Guarantee:  All equipment shall be guaranteed for a period of one (1) year 

from date of acceptance.  The guarantee shall be effective against all defects in 
workmanship or defective components.  The warranty is limited to replacement 
or repair of the defective equipment. 

 
5. Manufacturer:  The manufacturer shall be a UL listed shop for industrial 

control systems and shall provide evidence of such on request from the 
Engineer or using authority. 

 
6. Site lighting shall be accompanied with a 150-watt floodlight mounted on a 

service pole 12’ above ground on a separate breaker. 
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SECTION 16000 
ELECTRICAL 

 
PART 1 - GENERAL 
 
 1.01 CODES 
 
  A. Installation shall comply with all laws applicable to electrical installations which are 

enforced by local authorities, with the regulations of 2014 National Electrical Code, 
where such regulations do not conflict with local laws and with regulations of utility 
company. 

 
 1.02 PERMITS AND CERTIFICATES 
 
  A. Contractor shall obtain all permits required by local authorities and, after completion 

of work, shall furnish Engineer, for Owner, a certificate of final inspection and 
approval from inspection bureau having jurisdiction. Contractor shall notify 
Engineer and Owner that certificate has been furnished to utility company and 
application for service can be filed. 

 
 1.03 STANDARDS FOR MATERIALS AND WORKMANSHIP 
 
  A. All materials shall be new and shall be listed by Underwriters' Laboratories, as 

conforming to its standards, where such a standard has been established for the 
particular  type of material in question. All installed work shall present a neat and 
mechanical appearance when completed. 

 
  B. Catalog numbers of devices, fixtures, equipment, etc., are used for ease in describing 

standard of quality desired. Devices, fixtures, equipment, etc., by other 
manufacturers, performing the same functions and considered equal in quality by the 
Engineer will be acceptable. 

 
 1.04 SUBSTITUTIONS 
 
  A. Substitutions require a 14 day prior approval as outlined in Instructions to Bidders. 
 
 1.05 SHOP DRAWINGS 
 
  A. Contractor, as soon as practical after award of contract, shall submit shop drawings 

of the various systems and materials. 
 
  B. Shop drawings and samples shall be thoroughly checked and coordinated by 

Contractor for details and fulfillment of contract requirements prior to submittal.  
Approval of any item does not relieve Contractor of responsibility for coordinating 
dimensions and work required by other trades. 

  
 1.06 RECORD DRAWINGS 
 
  A. Contractor shall keep a record set of electrical drawings showing all changes and 

deviations from contract drawings, including, but not limited to change orders, 
addenda and direct field changes. These record drawings shall be kept up-to-date 
daily and show as-built final location of equipment where at variance with contract 
drawings. Locate, by dimensions from building walls, all outside electrical conduits. 
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  B. At completion of work, transfer changes to a set of reproducible drawings and 
deliver to Engineer for his approval. Contractor shall bear all costs for these record 
as-built drawings. 

 
 1.07 DRAWINGS 
 
  A. Wiring layouts are schematic and are not intended to show exact location of 

raceway, outlets, etc. Contractor shall refer to architectural plans and details for 
dimensions and shall fit his work to conform to details of building construction. The 
right is reserved to shift any switch, receptacle, ceiling or other outlet a maximum of 
10 feet from its location, as shown on drawings, before it is permanently installed, 
without incurring additional expense. 

 
 1.08 WIRING METHODS 
 
  A. Wiring shall be in a raceway or conduit and the following shall govern type used 

throughout the project: 
 
   1. Rigid Galvanized Steel Conduit: Use for main service main risers and feeders 

serving panel boards, distribution equipment and motors; below grade in earth; 
in concrete slab on earth fill; wet, damp and hazardous locations and where 
vibrations are present. 

 
   2. Liquid tight Flexible Steel Conduit: Use for final connections to all motors, 

transformers, vibrating equipment and in wet or damp installations. Outer 
covering shall be poly-vinyl chloride and inner core shall be galvanized steel. 

     
3. Raceways entering boxes, cabinets, panels, or similar equipment shall have 

double locknuts and insulating bushing. 
 
   4. In flexible steel conduits and liquid tight flexible steel conduit, provide a green 

grounding conductor sized per NEC. Bond at fixture, motor, transformer or 
device and also bond at box where flexible conduit originates or the next box 
line. 

  
 1.09 TESTS 
 
  A. A full scale working test, with all lights, equipment machinery and appliances in 

operation shall be made and electrical systems proven satisfactory for operation and 
free from defects. Any defects shall be remedied immediately by Contractor. 

 
PART 2 - MATERIAL 
 
 2.01 CONDUIT 
 
  A. Rigid steel shall be mild steel, hot-dipped galvanized or standardized. 
 
  B. Liquidtight flexible steel conduit shall be galvanized steel with outer covering of 

PVC. 
 
  C. All conduit shall bear UL label and manufacturer's name or symbol. 
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  2.02 CONDUIT FITTINGS 
 
  A. Rigid Conduit - threaded fittings. 
 
  B. Liquidtight Flexible - compression type, liquid tight fittings. 
 
 2.03 CONDUCTORS 
 
  A. Conductors shall be insulated and be of 98% conductivity copper with #10 AWG and 

smaller solid and #8 and above, stranded. 
 
  B. Conductors shall be a minimum of #12 AWG, except as otherwise noted on 

drawings. 
 
  C. Conductors in underground feeders in concrete slab or in direct contact with the earth 

or in trapped or permanently wet locations shall be type RHH/RHW/ USE, dual 
rated, 75  C. and 90  C., cross-linked polyethylene insulation.     

 
D. Conductors for control, signal or communications circuits shall be stranded. 

 
  E. Power cables to meet requirements of National Electrical Code. 
 
PART 3 – EXECUTION 
 
 3.01 GENERAL 
 
  A. Conduits entering cabinets, panels and junction boxes shall be fitted with double 

locknuts and bushing. One locknut inside and one outside the box. 
 
  B. Feeder cable conductors shall be pulled into conduit using a soapstone lubricant.  

Pull conductors with a pulling eye attached to conductor so as not to stretch or injure 
insulation. 

 
  C. Conductor insulation shall be color coded, 600 V. Sequential  phasing color coding 

of conductors shall be adhered to throughout the system in all panel boards, 
switchboards, switches, outlets, boxes, control centers and devices. 

 
 3.02 EQUIPMENT CONNECTIONS 
 
  A. Equipment not specified in this Section of the specifications, such as unit ventilators, 

motors, etc., will be furnished and installed by others. The Contractor will provide 
electrical service and connection to equipment only as mentioned herein and as 
directed on drawings. 

 
  B. Contractor shall be responsible for coordinating the proper connection at each item 

of equipment requiring service and connect accordingly. The term "set-up" and 
"connect" used on drawings implies a full connection as required for each piece of 
equipment to place it in satisfactory operation. 
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SECTION 16001 
ELECTRICAL AND CONTROLS 

 
PART I - GENERAL 
 
 1.01 SCOPE 
 
  The work described in this Section consists of furnishing, installing, and connecting all 

panels, motor starters, lighting fixtures, and all other equipment shown or otherwise 
indicated in the Contract Documents. The Contractor shall furnish all the material and 
labor to perform the work. The horsepower ratings indicated in the Contract Documents 
are obtained from reliable sources, but they are not guaranteed. The Contractor will not 
be allowed to claim extra cost for increased size of starters, conduits, cables, etc., due to 
horsepower requirements higher than indicated unless otherwise provided in the Contract 
Documents. 

 
 1.02 CODES AND STANDARDS 
 
  The work performed under this contract shall conform to the 2020 edition of the National 

Electrical Code. 
 
  The equipment and material furnished under this contract shall be new, unused and shall 

be manufactured to the following standards: 
 
  A. I.E.E.E. - Institute of Electrical & Electronic Engineers. 
 
  B. A.N.S.I. - American National Standards Institute 
 
  C. U.L.  - Underwriters Laboratories, Inc. 
 
  D. I.C.E.A.  - Insulated Conductor Engineers Assoc. 
 
 1.03 POWER SERVICE 
 
  A. The City of Folkston will furnish power service at the pump station site. The power 

service will be 480/277 volts, 3 phase, 4 wire, wye connection.    
           
  B. The Contractor will furnish and install service entrance conduits, cables and 

weatherheads. The Contractor will furnish, install, and connect a 3 pole, 600 volt 
bracket mounted lightning arrestor to the service conductors.      

 
  C. The Contractor shall furnish and install metering equipment including conduits and 

cables as required by the City of Folkston. 
 
 1.04 SHOP DRAWINGS 
 
  The Contractor shall submit six (6) copies of shop drawings for distribution and lighting 

panels, lighting transformer and motor starters for conformity with the Contract 
Documents.  Catalog cuts shall be submitted for lightning arresters, lightning fixtures and 
wiring devices. 
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PART II - PRODUCTS 
 
 2.01 CONDUITS 
 
  Rigid conduits shall be hot dipped galvanized steel. Electrical metallic tubing shall not be 

used at any location. Flexible conduits shall be used for final connection to motors. 
Conduits shall be U.L. listed. 

 
 2.02 CABLES 
 
  A. The 600-volt underground service entrance and motor feeder conductors shall be 

U.L. listed as "USE-RHH- RHW". 
 
  B. All conductors shall be copper. Minimum size for power and lighting conductors 

shall be #12 AWG. Control cables shall be type XHHW, stranded copper, minimum 
size #14 AWG. 

 
  C. All cables shall be U.L. listed. The cables shall be manufactured by G.E., General 

Cable, Rome, Collyer or equal. 
 
 2.03 PANELBOARDS 
 
  A. Distribution and lighting panelboards shall be furnished and installed as shown on 

the drawings. 
 
  B. Panelboards shall be dead front type formed from code gauge galvanized steel.  

Doors shall be provided with oversized directory which clearly indicates the use of 
each circuit. Panel doors shall have piano type hinges and flush catch and lock. 

 
  C. All buswork shall be of copper. 
 
  D. Overcurrent devices shall be bolt on type molded case, thermal magnetic circuit 

breakers. Lighting Panel - "LA" shall have breakers with 10,000 A.R.M.S. symmetri-
cal interrupting capacity and distribution Panel-"DA" shall have breakers with 
14,000 A.R.M.S. symmetrical interrupting capacity. 

 
  E. Lighting Panel-"LA" shall be 120/208 volts, three phase, four wire. 
 
  F. Distribution Panel-"DA" shall be ___/___ volts, 3 phase, 4 wire, U.L. labeled for 

service entrance equipment. 
 
  G. Panelboards shall be provided with ground bus. 
 
  H. Panelboards shall be manufactured by General Electric, Westinghouse, Square D or 

approved equal.      
 
 2.04 LIGHTING TRANSFORMER 
 
  A. Lighting transformer shall be three phase, 480 V primary and 120/208 volts, 3 phase, 

four wire secondary. 
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  B. Transformer shall have Class H insulation. The core and coil assembly shall be 

attached to the transformer housing through vibration dampers. 
 
  C. Install a Neoprene construction vibration damper between transformer mounting 

points and building structure. 
 
  D. Transformer shall be manufactured by General Electric, Westinghouse, Square D or 

approved equal. 
 
 2.05 MOTOR STARTERS 
 
  A. Motor starters shall be combination circuit breaker (motor circuit protector), 

magnetic type with overload protection in each phase. Starters shall be in NEMA - 1 
wall mounting enclosures with external circuit breaker operating handles having 
padlocking provision. A red motor  run  indicating  light, a  three  position "HAND- 
OFF-AUTO" selector switch and overload reset pushbutton shall be provided on the 
starter door. Engraved plastic nameplates shall be provided on the door for 
identification. 

 
  B. Each starter shall be provided with an adequately sized control power transformer 

with two primary and one secondary fuse. The other secondary leg shall be 
grounded. Each starter shall be provided with one normally open and one normally 
closed auxiliary contacts in addition to the contacts used in the schemes. Motor 
circuit protectors in the starters shall have an interrupting capacity of 14,000 
A.R.M.S. symmetrical.     

 
  C. Booster pump starter shall be a full voltage non reversing type. Well pump starter 

shall be closed transition auto-transformer type reduced voltage starter. 
 
 2.06 GROUNDING 
 
  The Contractor shall furnish and install two 3/4" diameter x 10 foot long 

copperweld ground rods near the well pump station. The ground rods shall be driven into 
the ground until the top is 24-inches below grade. All the equipment shall be grounded 
per National Electrical Code.  

 
 2.07 WIRING DEVICES  
 
  A. Duplex receptacles shall be 20 ampere, 120/277 volts, specification grade, NEMA 

5-20R configuration. Wall switches shall be 20 ampere, 120/277 volts, specification 
grade. 

 
  B. Cover plates shall be satin finished stainless steel. Switches and receptacles shall be 

U.L. listed and manufactured by G.E., Hubbell, Arrow Hart or equal. 
 
PART III - EXECUTION 
 
 3.01 PERMITS AND INSPECTION 
 
  The Contractor shall obtain all necessary permits to perform the work and arrange for 

inspection by authorities having jurisdiction. The Contractor shall pay all the necessary 
fees.   
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 3.02 GUARANTEES AND TESTS 
 
  All the work shall be guaranteed for 12 months after the date of acceptance. The work 

shall be free from improper grounds and short circuits. 
 
 3.03 COORDINATION 
 
  The work under this Section shall be coordinated with that of other trades. Outlets, 

switches, fixtures, etc. shall be relocated to avoid interference with other work at no 
additional cost to the Owner. 
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