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SECTION I:  INVITATION FOR BIDS 

 

 

Sealed proposals will be received by the City of Pembroke, located at 353 N. Main Street, Pembroke, 

Georgia, on June 19, 2023 until 10:30 a.m. local time for the Willie Drive Water Extension. 

 

 The work to be performed consists of furnishing all labor and materials to complete the Willie 

Drive Water Extension. More specifically, the project will consist of installing approximately 2,650 LF 8” 

water line as well as the tie-in of new and existing water services. 

                                                                                                    

 Plans, Specifications, and Contract documents are open to public inspection at the Georgia 

Procurement Registry, ConstructConnect, Dodge Construction Network, and www.mesack.com. 

Copies of the Plans, Specifications, and Contract Documents may be obtained by contacting M.E. Sack 

Engineering, bidding@mesack.com, 515 North Main Street, P.O. Box 649, Hinesville, Georgia 31310, 

(912) 368-5212, and by depositing a non-refundable one hundred fifty dollars ($150) for each set of 

plans requested. 

 

 Each Contractor must prequalify for bid by submitting a completed "Statement of Bidder 

Qualifications" form supplied by the Engineer. Bids will be accepted from prequalified bidders only. 

 

 Bids must be accompanied by a certified check or bid bond in an amount equal to at least five 

percent (5%) of total amount bid for the completed work. 

 

 No bids may be withdrawn for a period of sixty (60) days after the closing time schedule for 

receipt of bids. 

 

 The Owner reserves the right to accept or reject any or all bids and to waive informalities. Award 

of the contract, if it is awarded, will be to the lowest responsible bidder. 

 

 
NOTE:  Plans and Specifications must be obtained no later than five (5) working days before the bid date. No exceptions. 
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SECTION II:  INSTRUCTIONS TO BIDDERS 

 

 

A. SUBMISSION OF PROPOSALS: 

 

1. Sealed proposals will be received by the City of Pembroke at 353 N. Main Street, 

Pembroke, Georgia 31321 until 10:30 a.m. local time, on June 19, 2023 for all labor and 

materials required to fully complete the work identified in the plans and specifications for 

the Willie Drive Water Extension. 

 

2. At the time and place noted above, the proposals will be publicly opened and read aloud. 

 

3. The proposal (including Statement of Bidder's Qualifications) shall be submitted in 

duplicate on an exact copy of the proposal form bound herein. Both copies of the Proposal 

Form must be signed. All blank spaces on the forms shall be filled in and all information 

called for shall be provided. The terms "NO BID" may be used to fill in a blank space on 

the Proposal Form. All signatures shall be in ink and in longhand, and the completed 

forms shall be without alterations or corrections; any interlineations must be initialed by 

the Bidder. 

 

4. Failure to submit a proposal in the form requested or the inclusion of any alternates, 

conditions, limitations, or provisions not called for, will render the bid irregular, and shall 

be considered sufficient cause for rejection of the bid. 

 

5. Proposal shall be in opaque, sealed envelope and marked "Willie Drive Water Extension" 

and shall bear the name of the Bidder. Proposal is to reach the above address no later 

than the hour and date named above, or authorized extension thereof. No proposal will 

be received after that time. 

 

6. Proposals, together with the full bid bond, may be withdrawn by Bidders prior to the time 

set for official opening. After time has been called, no proposal may be withdrawn for a 

period of sixty (60) days after the time and date of the opening. 

 

B. INTERPRETATIONS: 

 

1. Neither Owner nor Engineer will be responsible for any oral instructions or interpretations 

of the Drawings and Specifications. 

 

2. Requests for interpretations of Drawings and Specifications must be made in writing to 

the Engineer no later than seven (7) days prior to date set for receipt of bids, and failure 
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on the part of the successful bidder to do so shall not relieve him as Contractor of the 

obligation to execute such work in accordance with a later interpretation by the Engineer. 

 

3. All interpretations made to bidders will be issued in the form of an addendum to the Plans 

and Specifications will be sent to all bidders. The requirements of such an addendum are 

to be included in the bids, and in closing the contract, the addenda will become a part 

thereof.  

 

C. BASIS OF CONTRACT AWARD: 

 

1. The competency and responsibility of a bidder will be considered in making the award. 

Owner does not obligate himself to accept the lowest bid or any other bid. 

 

2. The Owner reserves the right to reject any or all proposals and to waive any technicalities. 

 

D. FORMS AND BONDS: 

 

1. The Bidder's attention is directed to the Proposal Form and the Performance and Labor 

and Materials Payment Bond section.  

 

2. The bond shall be accompanied with the agents and underwriters name, address, and 

telephone number. 

 

E. INSPECTING AND TESTING OF MATERIALS: 

  

1. Whenever, in these Contract Documents, inspecting, testing, or certification of material(s) 

is called for, the selection of bureaus, laboratories and/or agencies for such inspecting 

and testing shall be made by an Independent Testing Laboratory and the character of the 

test shall be stipulated by the Engineer. Documentary evidence satisfactory to the 

Engineer that the materials have passed the required inspection and test must be 

furnished in quadruplicate to the Engineer by the bureau, agency, or laboratory selected. 

Materials satisfactorily meeting the requirements of the inspection or tests shall be 

approved by the Engineer and the Contractor notified of the results. The cost of such 

inspecting and testing shall be paid for by the Contractor. 

 

F. CONSTRUCTION SCHEDULE: 

 

1. The Contractor will be required to submit a construction schedule in writing identifying 

milestones and completion dates at the preconstruction conference. He shall also be 

required to submit a resume’ of the proposed job superintendent for approval by the 

Engineer. 

Admin
Stamp



M.E. Sack Engineering                                                                                                                                  City of Pembroke 
2023-13 Willie Drive Water Extension 

_________________________________________________________________________________________________ 

 

 4 

G. INSURANCE: 

 

1. The Contractor's attention is directed to Article 5 of the Supplemental General Conditions, 

"Bonds & Insurance."  He should review these requirements and be prepared to submit 

insurance certificates providing the coverage identified. On the insurance certificates, the 

"Certificate Holder" should be listed as both the Owner and M.E. Sack Engineering. 

 

H. CONSTRUCTION STAKING: 

 

1. The Owner will provide horizontal and vertical control. The Contractor will be responsible 

for construction staking. 

 

I. UTILITY CONTRACTOR LICENSING LAW: 

 

1. Effective December 31, 1993, a new law took effect which has an indirect effect on 

engineers. As of that date all utility contractors must be licensed; a utility contractor is 

anyone who digs five (5) feet or deeper on a public or private project and where the cost 

of work exceeds $100,000. 

 

2. Effective July 1, 2004, the law was modified where the cost of work has no dollar amount 

therefore anyone who digs five (5) feet or deeper on a public or private project must have 

a utility license. 

 

3. “It shall be unlawful for any person to contract with any other person for the performance 

of utility contracting work who is known by such person to not have a current, valid license 

as a utility contractor pursuant to this chapter.” (O.C.G.A. 43-14-8.2(h))  Bids or proposals 

for utility contracting work will NOT be opened or considered unless the Utility Contractor 

License number is written on the face of the bid or proposal. 
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SECTION III:  BID SUBMISSION FORMS 

 

A.     BIDDER DECLARATION, PART 1 

 

 

City of Pembroke 

353 N. Main Street 

Pembroke, Georgia 31321 

                                        

 

 

       Submitted:  ______________ , _______ 

 

 

The undersigned, as Bidder, hereby declares that the only person or persons interested in the Proposal 

as principal or principals is or are named herein and that no other person that herein mentioned has 

any interest in this Proposal or in the contract to be entered into; that this Proposal is made without 

connection with any other person, company or parties making a bid or Proposal; and that it is in full 

respect fair and in good faith without collusion or fraud. 

 

The Bidder further declares that he has examined the site of the work and informed himself fully in 

regard to all conditions pertaining to the place where the work is to be done; that he has examined the 

Plans and Specifications for the work and Contractual Documents relative thereto, and has read all 

Special Provisions and General Conditions furnished prior to the opening of bids; that he has satisfied 

himself relative to the work to be performed. 

 

The Bidder proposes and agrees, if the Proposal is accepted, to contract with the City of Pembroke in 

the form of contract specified, to furnish all necessary materials, equipment, machinery, tools, 

apparatus, means of transportation and labor necessary to complete the construction of the work, in 

full and in complete accordance with the shown, noted, described, and reasonably intended 

requirements of the Specifications and Contract Documents, to the full and entire satisfaction of the 

City of Pembroke with a definite understanding that no money will be allowed for extra work except as 

set forth in the attached General Conditions and Contract Documents, for prices on the following pages. 
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B.     BID FORM 

 

 

Bid Item Quantity Units Description Unit Price Cost 

1 2,650 LF 8" Water Line   

2 3 EA 
Connect to Existing 2” / 6" Water 
Line 

  

3 2 EA 
Connect to Existing 8” Water Line 
With Meter and Backflow Preventer 
(Jumper) 

  

4 6 EA 8" Gate Valve   

5 1 TN Fittings   

6 2 EA 
Fire Hydrant (6" Lead, Valve and 
Hydrant) 

  

7 65 LF 
Tie 1” Poly Service To Existing 
Meter With Direct Bury 

  

8 170 LF 1” Poly Service With Direct Bury   

9 60 LF 
Tie 1” Poly Service To Existing 
With Impact Moling  

  

10 1 LS Structure Relocation -  

11 113 SY Asphalt Removal and Replacement   

12 50 SY 
Concrete Driveway Removal and 
Replacement 

  

13 1 LS Traffic Control -  

14 1 LS Erosion Control -  

15 1 LS Mobilization -  

            

 TOTAL BID  
 

 

 

 

 

 

 

 

 

Admin
Stamp



M.E. Sack Engineering                                                                                                                                  City of Pembroke 
2023-13 Willie Drive Water Extension 

_________________________________________________________________________________________________ 

 

 7 

C.     BIDDER DECLARATION, PART 2 

 

 

The Bidder further proposes and agrees hereby to commence work under his Contract, with adequate 
force and equipment, on a date to be specified in written order of the ENGINEER and shall fully 
complete all work hereunder within thirty (30) consecutive days from and including said date. 
 
The Bidder declares that he understands that the quantities shown for unit price items, are approximate 
only, are valid only upon written authorization of the ENGINEER, and are subject to either increase or 
decrease and that should the quantities of any items of work be increased, the Bidder proposes to do 
the additional at the unit prices stated herein; and should the quantities be decreased, the Bidder also 
understands that payment will be made on the basis of actual quantities at the unit price bid and will 
make no claim for anticipated profits for any decrease in quantities, and that actual quantities will be 
determined upon completion of the work, at which time adjustment will be made to the Contract amount 
by direct increase or decrease. 
 
The undersigned further agrees that, in case of failure on his part to execute the Construction Contract 
and the bond within ten (10) consecutive calendar days after written notice being given of the award of 
the Contract, the check or bond accompanying this bid, and the monies payable thereon, shall be paid 
into the funds of the City of Pembroke as liquidated damages for such failure, otherwise the check or 
bid bond accompanying this proposal shall be returned to the undersigned. 
 
Attached hereto is a certified check on the                                     Bank of 
___________________________ or a Bid Bond by the _______________________ in the amount of 
________________________________ Dollars ($                       ) made payable to the City of Pembroke, 
in accordance with the conditions of the advertisement and provisions herein. 
 
 
          Submitted:   

          
 ___________________________ 

 
          By: 

 
                
 
          Title: 
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D.     BONDING AGENT AND UNDERWRITER 

 

 

Bidder’s Address:  

City, State, Zip Code:  

Telephone Number:  

  

Bonding Agent:  

Physical Address:  

Telephone Number:  

  

Underwriter Name:  

Physical Address:  

Telephone Number:  

FAILURE TO COMPLETE THIS SECTION IS GROUNDS FOR REJECTION 
 

 

 

E.     ADDENDUM ACKNOWLEDGEMENT 

 

 

Bidder Acknowledges Receipt of the Following Addendum: 

 

No.:  Date:  

No.:  Date:  

No.:  Date:  

No.:  Date:  
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F.     BIDDER QUALIFICATION FORM* 

 

*The statements below must be subscribed and sworn to before a Notary Pubic 

Bidder’s legal name:  

Business Address:  

Business Phone Number:  

Form of Ownership (Corporation, 
Partnership, Individual Proprietorship, 
Other (Specify)):  

Organization Date:  

Incorporation Date:  

In case of Partnership or other 
association, legal name of each partner:  

Years in business in present form:  

If requested by the Owner, will you 
furnish to them your most recent 
Financial Statement within 48 hours 
after bid taking?  

If yes, give date of statement:  

Credit available for this contract: $ 

Contracts now in hand (gross amount): $ 

Have you ever refused to sign a 
contract at your original bid?  If yes, 
explain.  

Do you have a Georgia Utility 
Contractor’s License?  

If yes, provide number:  

Have you ever defaulted on a contract?  
If yes, explain.  

 

Sworn to and subscribed before me, this   Firm Name:         

_____ day of ______________, 20____    

        By:          

         

(Notary Public)      Its:          
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G.     BIDDER EXPERIENCE AND REFERENCES 

 

 

Provide references for work done, minimum of six (6), three (3) within the last twelve (12) months of 

similar size and nature, and a listing of all jobs performed in the last twelve (12) months.  References 

will afford the Owner opportunity to judge as to capabilities and performance of the contractor. 

 

Provide name, brief description of work performed, address, phone number, and contact person for 

each project listed. Failure to complete this section in its entirety will be grounds for rejection. 
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H.     LAWFUL PRESENCE AFFIDAVIT 

 
Pursuant to O.C.G.A. § 50-36-1, all persons who - either on behalf of themselves or on behalf of an individual, 

business, corporation, partnership, or other private entity - apply for certain public benefits must (1) be eighteen 
years of age or older and (2) submit an affidavit that they are lawfully present in the United States.   Public 

benefits, as defined by O.C.G.A. § 50-36-1(a)(3)(A), include any grant, contract, loan, professional license, or 

commercial license provided by an agency of State or local government or by appropriated funds of a State or 

local government.  
 

I, _________________________________________, swear or affirm under penalty of perjury under the laws of 

the State of Georgia that I am 18 years of age or older and (check one):  

 

____  I am a United States citizen, or  
____  I am a legal Permanent Resident of the United States, or  

____  I am a qualified alien (other than as a permanent resident) or nonimmigrant in the United States pursuant 

to Federal law.  

 
The secure and verifiable document provided with this affidavit can best be classified as:     

 

I understand that this sworn statement is required by law because I have applied for a public benefit and/or a 

business license on my behalf as an individual or on behalf of a business, corporation, partnership, or other 
private entity. I understand that state law required me to provide proof that I am lawfully present in the United 

States prior to receipt of this public benefit as listed above. I further acknowledge that making a false, fictitious, 

or fraudulent statement or representation in this sworn affidavit is punishable under the criminal laws of Georgia 

under O.C.G.A. § 16-10-20 and it shall constitute a separate criminal offense each time a public benefit is 
fraudulently received. 
   

Signature Date 
  

Title *Alien Registration # for Non-citizens 
  

Business Name TIN or SSN 

If this affidavit is not presented in person, applicant must submit a notarized copy of this affidavit. 

Notarized this ____ Day of _________, 20____, in the State of _____________, County of ______________ 

      

Notary Commission Expires 

*Note: O.C.G.A § 50-36-1(e) (2) requires that aliens under the Federal Immigration and Nationality Act., Title 8 U.S.C., as 
amended, provide their alien registration number. Because legal permanent residents are included in the federal definition 
of “alien”, legal permanent residents must also provide their alien registration number. Qualified aliens that do not have an 
alien registration number may supply another identifying number:  ___________________ 
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I.     CONTRACTOR AFFIDAVIT under O.C.G.A. § 13-10-91(b)(1) 
 
By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. §13-10-91, stating 
affirmatively that the individual, firm or corporation which is engaged in the physical performance of services on 
behalf of the City of Pembroke has registered with, is authorized to use and uses the federal work authorization 
program commonly known as E-verify, or any subsequent replacement program, in accordance with the 
applicable provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the undersigned 
contractor will continue to use the federal work authorization program throughout the contract period and the 
undersigned contractor will contract for the physical performance of services in satisfaction of such contract only 
with subcontractors who present an affidavit to the contractor with the information required by O.C.G.A. § 13-10-
91(b). Contractor hereby attests that its federal work authorization user identification number and date of 
authorization are as follows: 
 
________________________________________________________________ 
Federal Work Authorization User Identification Number/E-verify User Number 
 
________________________________________________________________ 
Date of Authorization/Date of contract between Contractor and Public Employer 
 
________________________________________________________________ 
Legal Name of Contractor (please print) 
 
________________________________________________________________ 
Legal Address of Contractor                                   City, State, & Zip Code 
 
Willie Drive Water Extension  
Name of Project 
 
City of Pembroke  
Name of Public Employer 
 
I hereby declare under penalty of perjury that the foregoing is true and correct. 
 
Executed on _____________, _____, 20___ in _________________(city), ____________(state). 
 
 
________________________________________________________________ 
Signature of Authorized Officer or Agent 
 
________________________________________________________________ 
Printed Name and Title of Authorized Officer or Agent 
 
 
SUBSCRIBED AND SWORN BEFORE ME ON THIS _____DAY OF _____________, 20___. 
 
 
_________________________________                                          ____________________ 
Notary Public          Commission Expires 
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J.     SUBCONTRACTOR AFFIDAVIT under O.C.G.A. § 13-10-91(b)(3) 
 
By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. § 13-10-91, 
stating affirmatively that the individual, firm or corporation which is engaged in the physical performance of 
services under a contract with ________________________ (name of contractor) on behalf of the City of 
Pembroke has registered with, is authorized to use and uses the federal work authorization program commonly 
known as E-Verify, or any subsequent replacement program, in accordance with the applicable provisions and 
deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned subcontractor will continue to 
use the federal work authorization program throughout the contract period and the undersigned subcontractor 
will contract for the physical performance of services in satisfaction of such contract only with sub-
subcontractors who present an affidavit to the subcontractor with the information required by O.C.G.A. § 13-
10-91(b).  Additionally, the undersigned subcontractor will forward notice of the receipt of an affidavit from a 
sub-subcontractor to the contractor within five business days of receipt.  If the undersigned subcontractor 
receives notice of receipt of an affidavit from any sub-subcontractor that has contracted with a sub-
subcontractor to forward, within five business days of receipt, a copy of such notice to the contractor.  
Subcontractor hereby attests that its federal work authorization user identification number and date of 
authorization are as follows:  
 
_____________________________________________ 
Federal Work Authorization User Identification Number 
 

_____________________________________________ 

Date of Authorization  
 
_____________________________________________ 
Name of Subcontractor   
 
Willie Drive Water Extension     
Name of Project  
 
City of Pembroke     
Name of Public Employer  
 
I hereby declare under penalty of perjury that the foregoing is true and correct. 
 
Executed on _____________, _____, 20___ in ______________________(city), ________(state). 
 
__________________________________________________________ 
Signature of Authorized Officer or Agent 
 
__________________________________________________________ 
Printed Name and Title of Authorized Officer or Agent  
 
SUBSCRIBED AND SWORN BEFORE ME ON THIS THE _____ DAY OF ______________, 20_____.  
    
 
_________________________________                             ________________________ 
Notary Public       Commission Expires 
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SECTION IV:     SAMPLE CONTRACT 
 

 

THIS AGREEMENT, made this ________ day of __________________, 20        , by and between the 

City of Pembroke, herein called "OWNER" acting herein through Judy B. Cook and 

______________________________, of ____________________________________, County of 

______________________, and State of ____________________________, herein called 

"CONTRACTOR". 

 

 

WITNESSETH: that for and in consideration of the payments and agreement hereinafter mentioned, to 

be made and performed by the OWNER, and the CONTRACTOR hereby agrees with the OWNER to 

commence and complete the construction described as follows: 

 

WILLIE DRIVE WATER EXTENSION 

FOR 

CITY OF PEMBROKE 

 

 

hereinafter called the project, for the sum of _____________________________ Dollars 

($__________) and all extra work in connection therewith, under the terms as stated in the General 

and Special Conditions of the Contract; and at his (it’s or their) own proper cost and expense to furnish 

all the materials, supplies, machinery, equipment, tools, superintendence, labor, insurance, and other 

accessories and services necessary to complete the said project in accordance with the conditions and 

prices stated in the Proposal; the General Conditions, Supplemental General Conditions and Special 

Conditions of the Contract, the plans, which include all maps, plats, blue prints and other drawings and 

printed or written explanatory matter thereof, the specifications and Contract Documents therefore as 

prepared by M.E. Sack Engineering, herein entitled the ENGINEER, and as enumerated in Paragraph 

1 of the Supplementary General Conditions, all of which are made a part hereof and collectively 

evidence and constitute the Contract. 
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The Contractor hereby agrees to commence work under this Contract on or before a date to be 

specified in a written "Notice to Proceed" from the Owner and to fully complete the project within thirty                                

(30) consecutive calendar days thereafter. 

 

 

The Contractor further agrees to pay, as liquidated damages, the sum of $300 for each consecutive 

calendar day thereafter as hereinafter provided in Section 01001, Paragraph 1.11. 

 

 

The owner agrees to pay the contractor in current funds for the past performance of the contract subject 

to additions and deductions as provided in the General Conditions, Article 14 of the contract.  Retainage 

on progress payments shall be ten (10) percent until the project is substantially complete (80% or more) 

at which point retainage may be reduced to 5% depending on the contractor’s progress related to 

schedule and workmanship. 
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IN WITNESS WHEREOF, the parties present have executed this contract in four (4) counterparts, each 

of which shall be deemed an original, in the year and day first above mentioned. 

 

 
ATTEST:  City of Pembroke 
  (Owner) 
   
  By 
(Secretary)   
   
   
  Mayor 
(Witness)  (Title) 
   
   
   
   
  (Contractor) 
   
   
  By 
(Secretary)   
   
   
   
   
(Witness)  (Title) 
   
   
   
   
  (Address and Zip Code) 
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A.  PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 

 

 

1. REFERENCE 
 
By reference, "The Performance Bond and Payment Bond", E.J.C.D.C. Document C-610 and C-615, 

2007 Edition, pages 1 through 2 of each inclusive, is a part of this Contract. 
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 SUPPLEMENTAL CONDITIONS 

 
01.       GENERAL CONDITIONS: 
 

The "Standard General Conditions of the Construction Contract", Engineers Joint 
Contract Documents Committee, 2007 Edition, Articles 1 through 17 inclusive, 
included herein preceding these supplements, is a part of this Contract. 

 
  

ARTICLE 5 - BONDS & INSURANCE 
 
5.04 B 1& 2 Contractor's protective liability insurance, with minimum limits as follows: 
 

General Liability – $1,000,000 per occurrence; 
 
Damage to rented premises – $100,000 per occurrence; 
 
Personal injury including death – $1,000,000 for each occurrence; 
 
General aggregate – $2,000,000 per project; 

 
Property damage - $100,000 for each and $200,000. for the aggregate for 
operations. 

 
  Contractor's automobile liability insurance (including contractual liability 

insurance as applicable to the Contractor's obligations under paragraph 6.20) 
with minimum limits as follows: 

 
Automobile liability – $1,000,000 per occurrence;        
 
Workers compensation – Statutory coverage and $1,000,000 Employers 
liability limit. 

 
(a) Any exclusion of so-called underground damage to pipes, collapse of 

structures or damage resulting from explosion or blasting, shall be 
deleted. 

 
(b) The policy shall provide completed operations coverage, and such 

coverage shall be maintained by the Contractor for a period of one 
year from the date of payment of the final amounts owed the 
Contractor by the Owner, whichever occurs first. 
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ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 
 

14.02 Progress Payments 
 
A. Applications for Payments 
 
1.  Add a sentence after the second sentence stating, “Each payment 
request shall be accompanied with record drawings showing as-built 
conditions of all work requested during the pay period.” 

 
 

ARTICLE 16 - DISPUTE RESOLUTION 
 

16.01  Any dispute arising under this agreement shall first be resolved by utilizing 
non-binding mediation, however, should the dispute not be resolved by this 
method it shall be heard in the Superior Court of the County in which the 
owner resides, and the parties consent to jurisdiction and venue in that Court. 
 The parties waive any defense they may have to lack of jurisdiction or 
improper venue and agree to have all disputes resolved in the Superior Court 
of the County in which the owner resides. 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial 

capital letters, the terms listed below will have the meanings indicated which are applicable to 

both the singular and plural thereof. In addition to terms specifically defined, terms with initial 

capital letters in the Contract Documents include references to identified articles and paragraphs, 

and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, 

correct, or change the Bidding Requirements or the proposed Contract Documents. 

2. Agreement—The written instrument which is evidence of the agreement between Owner and 

Contractor covering the Work. 

3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor 

during the course of the Work in requesting progress or final payments and which is to be 

accompanied by such supporting documentation as is required by the Contract Documents. 

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is 

releasing asbestos fibers into the air above current action levels established by the United 

States Occupational Safety and Health Administration. 

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the 

prices for the Work to be performed. 

6. Bidder—The individual or entity who submits a Bid directly to Owner. 

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents 

(including all Addenda). 

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid 

security of acceptable form, if any, and the Bid Form with any supplements. 

9. Change Order—A document recommended by Engineer which is signed by Contractor and 

Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the 

Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement. 

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract 

Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A 

demand for money or services by a third party is not a Claim. 

11. Contract—The entire and integrated written agreement between the Owner and Contractor 

concerning the Work. The Contract supersedes prior negotiations, representations, or 

agreements, whether written or oral. 
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12. Contract Documents—Those items so designated in the Agreement. Only printed or hard 

copies of the items listed in the Agreement are Contract Documents. Approved Shop 

Drawings, other Contractor submittals, and the reports and drawings of subsurface and 

physical conditions are not Contract Documents. 

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in 

accordance with the Contract Documents as stated in the Agreement (subject to the 

provisions of Paragraph 11.03 in the case of Unit Price Work). 

14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve 

Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it 

is ready for final payment as evidenced by Engineer’s written recommendation of final 

payment. 

15. Contractor—The individual or entity with whom Owner has entered into the Agreement. 

16. Cost of the Work—See Paragraph 11.01 for definition. 

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which 

graphically shows the scope, extent, and character of the Work to be performed by 

Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined. 

18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes 

effective, but if no such date is indicated, it means the date on which the Agreement is signed 

and delivered by the last of the two parties to sign and deliver. 

19. Engineer—The individual or entity named as such in the Agreement. 

20. Field Order—A written order issued by Engineer which requires minor changes in the Work 

but which does not involve a change in the Contract Price or the Contract Times. 

21. General Requirements—Sections of Division 1 of the Specifications. 

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, 

Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances 

that may present a substantial danger to persons or property exposed thereto. 

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 

1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations, 

ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and 

courts having jurisdiction. 

25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or 

personal property. 

26. Milestone—A principal event specified in the Contract Documents relating to an intermediate 

completion date or time prior to Substantial Completion of all the Work. 
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27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon 

timely compliance by the Successful Bidder with the conditions precedent listed therein, 

Owner will sign and deliver the Agreement. 

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which 

the Contract Times will commence to run and on which Contractor shall start to perform the 

Work under the Contract Documents. 

29. Owner—The individual or entity with whom Contractor has entered into the Agreement and 

for whom the Work is to be performed. 

30. PCBs—Polychlorinated biphenyls. 

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard 

conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square 

inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and 

oil mixed with other non-Hazardous Waste and crude oils. 

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 

sequence and duration of the activities comprising the Contractor’s plan to accomplish the 

Work within the Contract Times. 

33. Project—The total construction of which the Work to be performed under the Contract 

Documents may be the whole, or a part. 

34. Project Manual—The bound documentary information prepared for bidding and constructing 

the Work. A listing of the contents of the Project Manual, which may be bound in one or 

more volumes, is contained in the table(s) of contents. 

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the 

Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 

36. Resident Project Representative—The authorized representative of Engineer who may be 

assigned to the Site or any part thereof. 

37. Samples—Physical examples of materials, equipment, or workmanship that are representative 

of some portion of the Work and which establish the standards by which such portion of the 

Work will be judged. 

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 

submittals and the time requirements to support scheduled performance of related 

construction activities. 

39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions 

of the Contract Price to various portions of the Work and used as the basis for reviewing 

Contractor’s Applications for Payment. 

Admin
Stamp



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 4  of  62 

 

40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 

information which are specifically prepared or assembled by or for Contractor and submitted 

by Contractor to illustrate some portion of the Work. 

41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon 

which the Work is to be performed, including rights-of-way and easements for access thereto, 

and such other lands furnished by Owner which are designated for the use of Contractor. 

42. Specifications—That part of the Contract Documents consisting of written requirements for 

materials, equipment, systems, standards and workmanship as applied to the Work, and 

certain administrative requirements and procedural matters applicable thereto. 

43. Subcontractor—An individual or entity having a direct contract with Contractor or with any 

other Subcontractor for the performance of a part of the Work at the Site. 

44. Substantial Completion—The time at which the Work (or a specified part thereof) has 

progressed to the point where, in the opinion of Engineer, the Work (or a specified part 

thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 

Work (or a specified part thereof) can be utilized for the purposes for which it is intended. 

The terms “substantially complete” and “substantially completed” as applied to all or part of 

the Work refer to Substantial Completion thereof. 

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an 

award. 

46. Supplementary Conditions—That part of the Contract Documents which amends or 

supplements these General Conditions. 

47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a 

direct contract with Contractor or with any Subcontractor to furnish materials or equipment to 

be incorporated in the Work by Contractor or Subcontractor. 

48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 

manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements 

containing such facilities, including those that convey electricity, gases, steam, liquid 

petroleum products, telephone or other communications, cable television, water, wastewater, 

storm water, other liquids or chemicals, or traffic or other control systems. 

49. Unit Price Work—Work to be paid for on the basis of unit prices. 

50. Work—The entire construction or the various separately identifiable parts thereof required to 

be provided under the Contract Documents. Work includes and is the result of performing or 

providing all labor, services, and documentation necessary to produce such construction, and 

furnishing, installing, and incorporating all materials and equipment into such construction, 

all as required by the Contract Documents. 

51. Work Change Directive—A written statement to Contractor issued on or after the Effective 

Date of the Agreement and signed by Owner and recommended by Engineer ordering an 

Admin
Stamp



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 5  of  62 

 

addition, deletion, or revision in the Work, or responding to differing or unforeseen 

subsurface or physical conditions under which the Work is to be performed or to 

emergencies. A Work Change Directive will not change the Contract Price or the Contract 

Times but is evidence that the parties expect that the change ordered or documented by a 

Work Change Directive will be incorporated in a subsequently issued Change Order 

following negotiations by the parties as to its effect, if any, on the Contract Price or Contract 

Times. 

1.02 Terminology 

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in 

the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as 

directed” or terms of like effect or import to authorize an exercise of professional judgment 

by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” 

“satisfactory,” or adjectives of like effect or import are used to describe an action or 

determination of Engineer as to the Work. It is intended that such exercise of professional 

judgment, action, or determination will be solely to evaluate, in general, the Work for 

compliance with the information in the Contract Documents and with the design concept of 

the  Project as a functioning whole as shown or indicated in the Contract Documents (unless 

there is a specific statement indicating otherwise). The use of any such term or adjective is 

not intended to and shall not be effective to assign to Engineer any duty or authority to 

supervise or direct the performance of the Work, or any duty or authority to undertake 

responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the 

Contract Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 

midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is 

unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, test, or 

approval referred to in the Contract Documents; or  

c. has been damaged prior to Engineer’s recommendation of final payment (unless 

responsibility for the protection thereof has been assumed by Owner at Substantial 

Completion in accordance with Paragraph 14.04 or 14.05). 
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E. Furnish, Install, Perform, Provide: 

1. The word “furnish,” when used in connection with services, materials, or equipment, shall 

mean to supply and deliver said services, materials, or equipment to the Site (or some other 

specified location) ready for use or installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, shall 

mean to put into use or place in final position said services, materials, or equipment complete 

and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 

equipment, shall mean to furnish and install said services, materials, or equipment complete 

and ready for intended use. 

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, 

materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” 

is implied. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 

technical or construction industry or trade meaning are used in the Contract Documents in 

accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall 

also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each 

deliver to the other, with copies to each additional insured identified in the Supplementary 

Conditions, certificates of insurance (and other evidence of insurance which either of them or any 

additional insured may reasonably request) which Contractor and Owner respectively are 

required to purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project 

Manual. Additional copies will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 

Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 

Notice to Proceed may be given at any time within 30 days after the Effective Date of the 

Agreement. In no event will the Contract Times commence to run later than the sixtieth day after 

the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever 

date is earlier. 
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2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to 

run. No Work shall be done at the Site prior to the date on which the Contract Times commence 

to run. 

2.05 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless 

otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely 

review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting 

and completing the various stages of the Work, including any Milestones specified in the 

Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of 

items which when added together equal the Contract Price and subdivides the Work into 

component parts in sufficient detail to serve as the basis for progress payments during 

performance of the Work. Such prices will include an appropriate amount of overhead and 

profit applicable to each item of Work. 

2.06 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 

and others as appropriate will be held to establish a working understanding among the parties as 

to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for handling 

Shop Drawings and other submittals, processing Applications for Payment, and maintaining 

required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to 

act as its authorized representative with respect to the services and responsibilities under the 

Contract.  Such individuals shall have the authority to transmit instructions, receive information, 

render decisions relative to the Contract, and otherwise act on behalf of each respective party. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by 

Contractor, Engineer, and others as appropriate will be held to review for acceptability to 

Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A. 

Contractor shall have an additional 10 days to make corrections and adjustments and to complete 

and resubmit the schedules. No progress payment shall be made to Contractor until acceptable 

schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of 

the Work to completion within the Contract Times. Such acceptance will not impose on 
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Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of 

the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility 

therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable 

arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it 

provides a reasonable allocation of the Contract Price to component parts of the Work. 

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required 

by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part 

thereof) to be constructed in accordance with the Contract Documents. Any labor, 

documentation, services, materials, or equipment that reasonably may be inferred from the 

Contract Documents or from prevailing custom or trade usage as being required to produce the 

indicated result will be provided whether or not specifically called for, at no additional cost to 

Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as 

provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society, 

organization, or association, or to Laws or Regulations, whether such reference be specific or 

by implication, shall mean the standard, specification, manual, code, or Laws or Regulations 

in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there 

were no Bids), except as may be otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard, specification, manual, or code, or any instruction of a 

Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or 

Engineer, or any of their subcontractors, consultants, agents, or employees, from those set 

forth in the Contract Documents. No such provision or instruction shall be effective to assign 

to Owner, Engineer, or any of their officers, directors, members, partners,  employees, agents, 

consultants, or subcontractors, any duty or authority to supervise or direct the performance of 

the Work or any duty or authority to undertake responsibility inconsistent with the provisions 

of the Contract Documents. 
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3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 

1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each 

part of the Work, Contractor shall carefully study and compare the Contract Documents and 

check and verify pertinent figures therein and all applicable field measurements. Contractor 

shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy 

which Contractor discovers, or has actual knowledge of, and shall obtain a written 

interpretation or clarification from Engineer before proceeding with any Work affected 

thereby. 

2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the 

performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy 

within the Contract Documents, or between the Contract Documents and (a) any applicable 

Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of 

any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall 

not proceed with the Work affected thereby (except in an emergency as required by Paragraph 

6.16.A) until an amendment or supplement to the Contract Documents has been issued by 

one of the methods indicated in Paragraph 3.04. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 

ambiguity, or discrepancy in the Contract Documents unless Contractor had actual 

knowledge thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of 

the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or 

discrepancy between the provisions of the Contract Documents and: 

a. the provisions of any standard, specification, manual, or code, or the instruction of any 

Supplier (whether or not specifically incorporated by reference in the Contract 

Documents); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work 

(unless such an interpretation of the provisions of the Contract Documents would result in 

violation of such Law or Regulation). 

3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in 

the Work or to modify the terms and conditions thereof by either a Change Order or a Work 

Change Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations and 

deviations in the Work may be authorized, by one or more of the following ways: 
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1. A Field Order;  

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 

6.17.D.3); or  

3. Engineer’s written interpretation or clarification. 

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or 

other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its 

consultants, including electronic media editions; or  

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of 

the Project or any other project without written consent of Owner and Engineer and specific 

written verification or adaptation by Engineer. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 

Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 

Documents for record purposes. 

3.06 Electronic Data 

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or 

Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are 

limited to the printed copies (also known as hard copies). Files in electronic media format of text, 

data, graphics, or other types are furnished only for the convenience of the receiving party. Any 

conclusion or information obtained or derived from such electronic files will be at the user’s sole 

risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies 

govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or 

otherwise without authorization of the data’s creator, the party receiving electronic files agrees 

that it will perform acceptance tests or procedures within 60 days, after which the receiving party 

shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-day 

acceptance period will be corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no 

representations as to long term compatibility, usability, or readability of documents resulting 

from the use of software application packages, operating systems, or computer hardware differing 

from those used by the data’s creator. 
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ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 

HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions 

not of general application but specifically related to use of the Site with which Contractor must 

comply in performing the Work. Owner will obtain in a timely manner and pay for easements for 

permanent structures or permanent changes in existing facilities. If Contractor and Owner are 

unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the 

Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site 

or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 

record legal title and legal description of the lands upon which the Work is to be performed and 

Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction 

lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 

temporary construction facilities or storage of materials and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 

contiguous to the Site;  and 

2. those drawings known to Owner of physical conditions relating to existing surface or 

subsurface structures at the Site (except Underground Facilities). 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 

accuracy of the “technical data” contained in such reports and drawings, but such reports and 

drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 

Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 

make any claim against Owner or Engineer, or any of their officers, directors, members, partners, 

employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences, and procedures of 

construction to be employed by Contractor, and safety precautions and programs incident 

thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown or 

indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 

other data, interpretations, opinions, or information. 
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4.03 Differing Subsurface or Physical Conditions 

A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or 

revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to 

rely as provided in Paragraph 4.02 is materially inaccurate; or 

2. is of such a nature as to require a change in the Contract Documents; or 

3. differs materially from that shown or indicated in the Contract Documents; or  

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 

generally recognized as inherent in work of the character provided for in the Contract 

Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing the 

subsurface or physical conditions or performing any Work in connection therewith (except in an 

emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such 

condition. Contractor shall not further disturb such condition or perform any Work in connection 

therewith (except as aforesaid) until receipt of written order to do so. 

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will 

promptly review the pertinent condition, determine the necessity of Owner’s obtaining additional 

exploration or tests with respect thereto, and advise Owner in writing (with a copy to Contractor) 

of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments: 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent 

that the existence of such differing subsurface or physical condition causes an increase or 

decrease in Contractor’s cost of, or time required for, performance of the Work; subject, 

however, to the following: 

a. such condition must meet any one or more of the categories described in Paragraph 

4.03.A; and 

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract 

Price will be subject to the provisions of Paragraphs 9.07 and 11.03. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if: 

a. Contractor knew of the existence of such conditions at the time Contractor made a final 

commitment to Owner with respect to Contract Price and Contract Times by the 

submission of a Bid or becoming bound under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered or revealed as a 

result of any examination, investigation, exploration, test, or study of the Site and 
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contiguous areas required by the Bidding Requirements or Contract Documents to be 

conducted by or for Contractor prior to Contractor’s making such final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 

any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be 

made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any 

of their officers, directors, members, partners, employees, agents, consultants, or 

subcontractors shall be liable to Contractor for any claims, costs, losses, or damages 

(including but not limited to all fees and charges of engineers, architects, attorneys, and other 

professionals and all court or arbitration or other dispute resolution costs) sustained by 

Contractor on or in connection with any other project or anticipated project. 

4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents 

with respect to existing Underground Facilities at or contiguous to the Site is based on 

information and data furnished to Owner or Engineer by the owners of such Underground 

Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 

Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such 

information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall 

have full responsibility for: 

a. reviewing and checking all such information and data; 

b. locating all Underground Facilities shown or indicated in the Contract Documents; 

c. coordination of the Work with the owners of such Underground Facilities, including 

Owner, during construction; and  

d. the safety and protection of all such Underground Facilities and repairing any damage 

thereto resulting from the Work. 

B. Not Shown or Indicated: 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was 

not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract 

Documents, Contractor shall, promptly after becoming aware thereof and before further 

disturbing conditions affected thereby or performing any Work in connection therewith 

(except in an emergency as required by Paragraph 6.16.A), identify the owner of such 

Underground Facility and give written notice to that owner and to Owner and Engineer. 

Engineer will promptly review the Underground Facility and determine the extent, if any, to 

which a change is required in the Contract Documents to reflect and document the 
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consequences of the existence or location of the Underground Facility. During such time, 

Contractor shall be responsible for the safety and protection of such Underground Facility. 

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change 

Directive or a Change Order will be issued to reflect and document such consequences. An 

equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the 

extent that they are attributable to the existence or location of any Underground Facility that 

was not shown or indicated or not shown or indicated with reasonable accuracy in the 

Contract Documents and that Contractor did not know of and could not reasonably have been 

expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree 

on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price 

or Contract Times, Owner or Contractor may make a Claim therefor as provided in Paragraph 

10.05. 

4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in 

Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor 

shall be responsible for laying out the Work, shall protect and preserve the established reference 

points and property monuments, and shall make no changes or relocations without the prior 

written approval of Owner. Contractor shall report to Engineer whenever any reference point or 

property monument is lost or destroyed or requires relocation because of necessary changes in 

grades or locations, and shall be responsible for the accurate replacement or relocation of such 

reference points or property monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings 

known to Owner relating to Hazardous Environmental Conditions that have been identified at the 

Site. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 

accuracy of the “technical data” contained in such reports and drawings, but such reports and 

drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 

Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 

make any claim against Owner or Engineer, or any of their officers, directors, members, partners, 

employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences and procedures of 

construction to be employed by Contractor and safety precautions and programs incident 

thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown or 

indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 

other data, interpretations, opinions or information. 
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C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or 

revealed at the Site which was not shown or indicated in Drawings or Specifications or identified 

in the Contract Documents to be within the scope of the Work. Contractor shall be responsible 

for a Hazardous Environmental Condition created with any materials brought to the Site by 

Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for 

whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall 

immediately:  (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with 

such condition and in any area affected thereby (except in an emergency as required by Paragraph 

6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such notice in 

writing). Owner shall promptly consult with Engineer concerning the necessity for Owner to 

retain a qualified expert to evaluate such condition or take corrective action, if any.  Promptly 

after consulting with Engineer, Owner shall take such actions as are necessary to permit Owner to 

timely obtain required permits and provide Contractor the written notice required by Paragraph 

4.06.E. 

E. Contractor shall not be required to resume Work in connection with such condition or in any 

affected area until after Owner has obtained any required permits related thereto and delivered 

written notice to Contractor:  (i) specifying that such condition and any affected area is or has 

been rendered safe for the resumption of Work; or (ii) specifying any special conditions under 

which such Work may be resumed safely. If Owner and Contractor cannot agree as to entitlement 

to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or 

both, as a result of such Work stoppage or such special conditions under which Work is agreed to 

be resumed by Contractor, either party may make a Claim therefor as provided in Paragraph 

10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a 

reasonable belief it is unsafe, or does not agree to resume such Work under such special 

conditions, then Owner may order the portion of the Work that is in the area affected by such 

condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement to 

or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a 

result of deleting such portion of the Work, then either party may make a Claim therefor as 

provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by 

Owner’s own forces or others in accordance with Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 

partners, employees, agents, consultants, and subcontractors of each and any of them from and 

against all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, 

provided that such Hazardous Environmental Condition:  (i) was not shown or indicated in the 

Drawings or Specifications or identified in the Contract Documents to be included within the 

scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is 

responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual 

or entity from and against the consequences of that individual’s or entity’s own negligence. 
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H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants, and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of 

or relating to a Hazardous Environmental Condition created by Contractor or by anyone for 

whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate Contractor to 

indemnify any individual or entity from and against the consequences of that individual’s or 

entity’s own negligence. 

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental 

Condition uncovered or revealed at the Site. 

ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the 

Contract Price as security for the faithful performance and payment of all of Contractor’s 

obligations under the Contract Documents. These bonds shall remain in effect until one year after 

the date when final payment becomes due or until completion of the correction period specified 

in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or 

by the Contract Documents. Contractor shall also furnish such other bonds as are required by the 

Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided 

otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list 

of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 

Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial 

Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed 

by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s 

authority to bind the surety.  The evidence of authority shall show that it is effective on the date 

the agent or attorney-in-fact signed each bond. 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its 

right to do business is terminated in any state where any part of the Project is located or it ceases 

to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner and 

Engineer and shall, within 20 days after the event giving rise to such notification, provide another 

bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B and 

5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by 

Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed 

or authorized in the jurisdiction in which the Project is located to issue bonds or insurance 

policies for the limits and coverages so required. Such surety and insurance companies shall also 
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meet such additional requirements and qualifications as may be provided in the Supplementary 

Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee 

identified in the Supplementary Conditions, certificates of insurance (and other evidence of 

insurance requested by Owner or any other additional insured) which Contractor is required to 

purchase and maintain. 

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee 

identified in the Supplementary Conditions, certificates of insurance (and other evidence of 

insurance requested by Contractor or any other additional insured) which Owner is required to 

purchase and maintain. 

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance 

with these insurance requirements or failure of Owner to identify a deficiency in compliance from 

the evidence provided shall not be construed as a waiver of Contractor’s obligation to maintain 

such insurance. 

D. Owner does not represent that insurance coverage and limits established in this Contract 

necessarily will be adequate to protect Contractor. 

E. The insurance and insurance limits required herein shall not be deemed as a limitation on 

Contractor’s liability under the indemnities granted to Owner in the Contract Documents. 

5.04 Contractor’s Insurance 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being 

performed and as will provide protection from claims set forth below which may arise out of or 

result from Contractor’s performance of the Work and Contractor’s other obligations under the 

Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, 

or by anyone directly or indirectly employed by any of them to perform any of the Work, or by 

anyone for whose acts any of them may be liable: 

1. claims under workers’ compensation, disability benefits, and other similar employee benefit 

acts; 

2. claims for damages because of bodily injury, occupational sickness or disease, or death of 

Contractor’s employees; 

3. claims for damages because of bodily injury, sickness or disease, or death of any person other 

than Contractor’s employees; 

4. claims for damages insured by reasonably available personal injury liability coverage which 

are sustained: 
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a. by any person as a result of an offense directly or indirectly related to the employment of 

such person by Contractor, or  

b. by any other person for any other reason; 

5. claims for damages, other than to the Work itself, because of injury to or destruction of 

tangible property wherever located, including loss of use resulting therefrom; and 

6. claims for damages because of bodily injury or death of any person or property damage 

arising out of the ownership, maintenance or use of any motor vehicle. 

B. The policies of insurance required by this Paragraph 5.04 shall: 

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be 

written on an occurrence basis, include as additional insureds (subject to any customary 

exclusion regarding professional liability) Owner and Engineer, and any other individuals or 

entities identified in the Supplementary Conditions, all of whom shall be listed as additional 

insureds, and include coverage for the respective officers, directors, members, partners, 

employees, agents, consultants, and subcontractors of each and any of all such additional 

insureds, and the insurance afforded to these additional insureds shall provide primary 

coverage for all claims covered thereby; 

2. include at least the specific coverages and be written for not less than the limits of liability 

provided in the Supplementary Conditions or required by Laws or Regulations, whichever is 

greater; 

3. include contractual liability insurance covering Contractor’s indemnity obligations under 

Paragraphs 6.11 and 6.20; 

4. contain a provision or endorsement that the coverage afforded will not be canceled, materially 

changed or renewal refused until at least 30 days prior written notice has been given to Owner 

and Contractor and to each other additional insured identified in the Supplementary 

Conditions to whom a certificate of insurance has been issued (and the certificates of 

insurance furnished by the Contractor pursuant to Paragraph 5.03 will so provide); 

5. remain in effect at least until final payment and at all times thereafter when Contractor may 

be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; 

and 

6. include completed operations coverage:   

a. Such insurance shall remain in effect for two years after final payment. 

b. Contractor shall furnish Owner and each other additional insured identified in the 

Supplementary Conditions, to whom a certificate of insurance has been issued, evidence 

satisfactory to Owner and any such additional insured of continuation of such insurance at 

final payment and one year thereafter.   
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5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, 

at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability 

insurance as will protect Owner against claims which may arise from operations under the 

Contract Documents. 

5.06 Property Insurance 

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain 

property insurance upon the Work at the Site in the amount of the full replacement cost thereof 

(subject to such deductible amounts as may be provided in the Supplementary Conditions or 

required by Laws and Regulations). This insurance shall: 

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 

individuals or entities identified in the Supplementary Conditions, and the officers, directors, 

members, partners, employees, agents, consultants, and subcontractors of each and any of 

them, each of whom is deemed to have an insurable interest and shall be listed as a loss 

payee; 

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for 

physical loss or damage to the Work, temporary buildings, falsework, and materials and 

equipment in transit, and shall insure against at least the following perils or causes of loss:  

fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, 

collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations, 

water damage (other than that caused by flood), and such other perils or causes of loss as may 

be specifically required by the Supplementary Conditions. 

3. include expenses incurred in the repair or replacement of any insured property (including but 

not limited to fees and charges of engineers and architects); 

4. cover materials and equipment stored at the Site or at another location that was agreed to in 

writing by Owner prior to being incorporated in the Work, provided that such materials and 

equipment have been included in an Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 

6. include testing and startup; and 

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by 

Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to 

whom a certificate of insurance has been issued. 

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property 

insurance as may be required by the Supplementary Conditions or Laws and Regulations which 

will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 

individuals or entities identified in the Supplementary Conditions, and the officers, directors, 
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members, partners, employees, agents, consultants and subcontractors of each and any of them, 

each of whom is deemed to have an insurable interest and shall be listed as a loss payee.   

C. All the policies of insurance (and the certificates or other evidence thereof) required to be 

purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or 

endorsement that the coverage afforded will not be canceled or materially changed or renewal 

refused until at least 30 days prior written notice has been given to Owner and Contractor and to 

each other loss payee to whom a certificate of insurance has been issued and will contain waiver 

provisions in accordance with Paragraph 5.07. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified 

in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work 

to the extent of any deductible amounts that are identified in the Supplementary Conditions. The 

risk of loss within such identified deductible amount will be borne by Contractor, Subcontractors, 

or others suffering any such loss, and if any of them wishes property insurance coverage within 

the limits of such amounts, each may purchase and maintain it at the purchaser’s own expense. 

E. If Contractor requests in writing that other special insurance be included in the property insurance 

policies provided under this Paragraph 5.06, Owner shall, if possible, include such insurance, and 

the cost thereof will be charged to Contractor by appropriate Change Order. Prior to 

commencement of the Work at the Site, Owner shall in writing advise Contractor whether or not 

such other insurance has been procured by Owner. 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will 

protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities 

identified in the Supplementary Conditions as loss payees (and the officers, directors, members, 

partners, employees, agents, consultants, and subcontractors of each and any of them) in such 

policies and will provide primary coverage for all losses and damages caused by the perils or 

causes of loss covered thereby. All such policies shall contain provisions to the effect that in the 

event of payment of any loss or damage the insurers will have no rights of recovery against any of 

the insureds or loss payees thereunder. Owner and Contractor waive all rights against each other 

and their respective officers, directors, members, partners, employees, agents, consultants and 

subcontractors of each and any of them for all losses and damages caused by, arising out of or 

resulting from any of the perils or causes of loss covered by such policies and any other property 

insurance applicable to the Work; and, in addition, waive all such rights against Subcontractors 

and Engineer, and all other individuals or entities identified in the Supplementary Conditions as 

loss payees (and the officers, directors, members, partners, employees, agents, consultants, and 

subcontractors of each and any of them) under such policies for losses and damages so caused. 

None of the above waivers shall extend to the rights that any party making such waiver may have 

to the proceeds of insurance held by Owner as trustee or otherwise payable under any policy so 

issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 

directors, members, partners, employees, agents, consultants and subcontractors of each and any 

of them for: 
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1. loss due to business interruption, loss of use, or other consequential loss extending beyond 

direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or 

resulting from fire or other perils whether or not insured by Owner; and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting 

from fire or other insured peril or cause of loss covered by any property insurance maintained 

on the completed Project or part thereof by Owner during partial utilization pursuant to 

Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final 

payment pursuant to Paragraph 14.07. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 

referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment 

of any such loss, damage, or consequential loss, the insurers will have no rights of recovery 

against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners, 

employees, agents, consultants and subcontractors of each and any of them. 

5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with 

Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear, 

subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner 

shall deposit in a separate account any money so received and shall distribute it in accordance 

with such agreement as the parties in interest may reach. If no other special agreement is reached, 

the damaged Work shall be repaired or replaced, the moneys so received applied on account 

thereof, and the Work and the cost thereof covered by an appropriate Change Order. 

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of 

the parties in interest shall object in writing within 15 days after the occurrence of loss to 

Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make 

settlement with the insurers in accordance with such agreement as the parties in interest may 

reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall 

adjust and settle the loss with the insurers and, if required in writing by any party in interest, 

Owner as fiduciary shall give bond for the proper performance of such duties. 

5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of 

the bonds or insurance required to be purchased and maintained by the other party in accordance 

with Article 5 on the basis of non-conformance with the Contract Documents, the objecting party 

shall so notify the other party in writing within 10 days after receipt of the certificates (or other 

evidence requested) required by Paragraph 2.01.B. Owner and Contractor shall each provide to 

the other such additional information in respect of insurance provided as the other may 

reasonably request. If either party does not purchase or maintain all of the bonds and insurance 

required of such party by the Contract Documents, such party shall notify the other party in 

writing of such failure to purchase prior to the start of the Work, or of such failure to maintain 

prior to any change in the required coverage. Without prejudice to any other right or remedy, the 

other party may elect to obtain equivalent bonds or insurance to protect such other party’s 
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interests at the expense of the party who was required to provide such coverage, and a Change 

Order shall be issued to adjust the Contract Price accordingly. 

5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial 

Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall 

commence before the insurers providing the property insurance pursuant to Paragraph 5.06 have 

acknowledged notice thereof and in writing effected any changes in coverage necessitated 

thereby. The insurers providing the property insurance shall consent by endorsement on the 

policy or policies, but the property insurance shall not be canceled or permitted to lapse on 

account of any such partial use or occupancy. 

ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 

such attention thereto and applying such skills and expertise as may be necessary to perform the 

Work in accordance with the Contract Documents. Contractor shall be solely responsible for the 

means, methods, techniques, sequences, and procedures of construction. Contractor shall not be 

responsible for the negligence of Owner or Engineer in the design or specification of a specific 

means, method, technique, sequence, or procedure of construction which is shown or indicated in 

and expressly required by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 

superintendent who shall not be replaced without written notice to Owner and Engineer except 

under extraordinary circumstances.  

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 

and perform construction as required by the Contract Documents. Contractor shall at all times 

maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at the 

Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at 

the Site shall be performed during regular working hours. Contractor will not permit the 

performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written 

consent (which will not be unreasonably withheld) given after prior written notice to Engineer.   

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 

responsibility for all services, materials, equipment, labor, transportation, construction equipment 

and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, 

temporary facilities, and all other facilities and incidentals necessary for the performance, testing, 

start-up, and completion of the Work. 
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B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, 

shall be of good quality and new, except as otherwise provided in the Contract Documents. All 

special warranties and guarantees required by the Specifications shall expressly run to the benefit 

of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including 

reports of required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, 

used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except 

as otherwise may be provided in the Contract Documents. 

6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 

as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) 

proposed adjustments in the Progress Schedule that will not result in changing the Contract 

Times. Such adjustments will comply with any provisions of the General Requirements 

applicable thereto. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 

submitted in accordance with the requirements of Article 12. Adjustments in Contract Times 

may only be made by a Change Order. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract Documents 

by using the name of a proprietary item or the name of a particular Supplier, the specification or 

description is intended to establish the type, function, appearance, and quality required. Unless 

the specification or description contains or is followed by words reading that no like, equivalent, 

or “or-equal” item or no substitution is permitted, other items of material or equipment or 

material or equipment of other Suppliers may be submitted to Engineer for review under the 

circumstances described below. 

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment proposed 

by Contractor is functionally equal to that named and sufficiently similar so that no change in 

related Work will be required, it may be considered by Engineer as an “or-equal” item, in 

which case review and approval of the proposed item may, in Engineer’s sole discretion, be 

accomplished without compliance with some or all of the requirements for approval of 

proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a proposed item of 

material or equipment will be considered functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, 

strength, and design characteristics;  
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2) it will reliably perform at least equally well the function and achieve the results 

imposed by the design concept of the completed Project as a functioning whole; and  

3) it has a proven record of performance and availability of responsive service. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and  

2) it will conform substantially to the detailed requirements of the item named in the 

Contract Documents. 

2. Substitute Items: 

a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor 

does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a 

proposed substitute item. 

b. Contractor shall submit sufficient information as provided below to allow Engineer to 

determine if the item of material or equipment proposed is essentially equivalent to that 

named and an acceptable substitute therefor. Requests for review of proposed substitute 

items of material or equipment will not be accepted by Engineer from anyone other than 

Contractor. 

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as 

supplemented by the General Requirements, and as Engineer may decide is appropriate 

under the circumstances. 

d. Contractor shall make written application to Engineer for review of a proposed substitute 

item of material or equipment that Contractor seeks to furnish or use. The application: 

1) shall certify that the proposed substitute item will: 

a) perform adequately the functions and achieve the results called for by the general 

design,  

b) be similar in substance to that specified, and 

c) be suited to the same use as that specified;  

2) will state: 

a) the extent, if any, to which the use of the proposed substitute item will prejudice 

Contractor’s achievement of Substantial Completion on time, 

b) whether use of the proposed substitute item in the Work will require a change in 

any of the Contract Documents (or in the provisions of any other direct contract 

with Owner for other work on the Project) to adapt the design to the proposed 

substitute item, and 
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c) whether incorporation or use of the proposed substitute item in connection with 

the Work is subject to payment of any license fee or royalty; 

3) will identify: 

a) all variations of the proposed substitute item from that specified, and  

b) available engineering, sales, maintenance, repair, and replacement services; and 

4) shall contain an itemized estimate of all costs or credits that will result directly or 

indirectly from use of such substitute item, including costs of redesign and claims of 

other contractors affected by any resulting change. 

B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, 

sequence, or procedure of construction is expressly required by the Contract Documents, 

Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure 

of construction approved by Engineer. Contractor shall submit sufficient information to allow 

Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to 

that expressly called for by the Contract Documents. The requirements for review by Engineer 

will be similar to those provided in Paragraph 6.05.A.2. 

C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate 

each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require 

Contractor to furnish additional data about the proposed substitute item. Engineer will be the sole 

judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized until 

Engineer’s review is complete, which will be evidenced by a Change Order in the case of a 

substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in 

writing of any negative determination. 

D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special 

performance guarantee or other surety with respect to any substitute. 

E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute 

proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not 

Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall 

reimburse Owner for the reasonable charges of Engineer for evaluating each such proposed 

substitute. Contractor shall also reimburse Owner for the reasonable charges of Engineer for 

making changes in the Contract Documents (or in the provisions of any other direct contract with 

Owner) resulting from the acceptance of each proposed substitute. 

F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or 

“or-equal” at Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including 

those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a 

replacement, against whom Owner may have reasonable objection. Contractor shall not be 
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required to employ any Subcontractor, Supplier, or other individual or entity to furnish or 

perform any of the Work against whom Contractor has reasonable objection. 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other 

individuals or entities to be submitted to Owner in advance for acceptance by Owner by a 

specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list 

thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing 

or by failing to make written objection thereto by the date indicated for acceptance or objection in 

the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or other 

individual or entity so identified may be revoked on the basis of reasonable objection after due 

investigation. Contractor shall submit an acceptable replacement for the rejected Subcontractor, 

Supplier, or other individual or entity, and the Contract Price will be adjusted by the difference in 

the cost occasioned by such replacement, and an appropriate Change Order will be issued. No 

acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether 

initially or as a replacement, shall constitute a waiver of any right of Owner or Engineer to reject 

defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 

Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the 

Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity 

any contractual relationship between Owner or Engineer and any such Subcontractor, 

Supplier or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of 

any moneys due any such Subcontractor, Supplier, or other individual or entity except as may 

otherwise be required by Laws and Regulations. 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 

Work under a direct or indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 

performing or furnishing any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not 

control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the 

Work to be performed by any specific trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 

appropriate agreement between Contractor and the Subcontractor or Supplier which specifically 

binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract 

Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a 

Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in 

Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will 

contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, 
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Contractor, Engineer, and all other individuals or entities identified in the Supplementary 

Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners, 

employees, agents, consultants, and subcontractors of each and any of them) for all losses and 

damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss 

covered by such policies and any other property insurance applicable to the Work. If the insurers 

on any such policies require separate waiver forms to be signed by any Subcontractor or Supplier, 

Contractor will obtain the same. 

6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 

performance of the Work or the incorporation in the Work of any invention, design, process, 

product, or device which is the subject of patent rights or copyrights held by others. If a particular 

invention, design, process, product, or device is specified in the Contract Documents for use in 

the performance of the Work and if, to the actual knowledge of Owner or Engineer, its use is 

subject to patent rights or copyrights calling for the payment of any license fee or royalty to 

others, the existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, and its officers, directors, members, partners, employees, agents, 

consultants, and subcontractors from and against all claims, costs, losses, and damages (including 

but not limited to all fees and charges of engineers, architects, attorneys, and other professionals, 

and all court or arbitration or other dispute resolution costs) arising out of or relating to any 

infringement of patent rights or copyrights incident to the use in the performance of the Work or 

resulting from the incorporation in the Work of any invention, design, process, product, or device 

specified in the Contract Documents, but not identified as being subject to payment of any license 

fee or royalty to others required by patent rights or copyrights.   

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of 

or relating to any infringement of patent rights or copyrights incident to the use in the 

performance of the Work or resulting from the incorporation in the Work of any invention, 

design, process, product, or device not specified in the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for 

all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining 

such permits and licenses. Contractor shall pay all governmental charges and inspection fees 

necessary for the prosecution of the Work which are applicable at the time of opening of Bids, or, 

if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of utility 

owners for connections for providing permanent service to the Work. 
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6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 

applicable to the performance of the Work. Except where otherwise expressly required by 

applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for 

monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or 

Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not 

limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 

court or arbitration or other dispute resolution costs) arising out of or relating to such Work. 

However, it shall not be Contractor’s responsibility to make certain that the Specifications and 

Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of 

Contractor’s obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective 

Date of the Agreement if there were no Bids) having an effect on the cost or time of performance 

of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner 

and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any 

such adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 

6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 

Contractor in accordance with the Laws and Regulations of the place of the Project which are 

applicable during the performance of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and 

the operations of workers to the Site and other areas permitted by Laws and Regulations, and 

shall not unreasonably encumber the Site and other areas with construction equipment or 

other materials or equipment. Contractor shall assume full responsibility for any damage to 

any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas 

resulting from the performance of the Work. 

2. Should any claim be made by any such owner or occupant because of the performance of the 

Work, Contractor shall promptly settle with such other party by negotiation or otherwise 

resolve the claim by arbitration or other dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, 

agents, consultants and subcontractors of each and any of them from and against all claims, 

costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) arising out of or relating to any claim or action, legal or equitable, brought 
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by any such owner or occupant against Owner, Engineer, or any other party indemnified 

hereunder to the extent caused by or based upon Contractor’s performance of the Work. 

B. Removal of Debris During Performance of the Work:  During the progress of the Work 

Contractor shall keep the Site and other areas free from accumulations of waste materials, 

rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other 

debris shall conform to applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the 

Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall 

remove from the Site all tools, appliances, construction equipment and machinery, and surplus 

materials and shall restore to original condition all property not designated for alteration by the 

Contract Documents. 

D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded in 

any manner that will endanger the structure, nor shall Contractor subject any part of the Work or 

adjacent property to stresses or pressures that will endanger it. 

6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, 

Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written 

interpretations and clarifications in good order and annotated to show changes made during 

construction. These record documents together with all approved Samples and a counterpart of 

all approved Shop Drawings will be available to Engineer for reference. Upon completion of the 

Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for 

Owner. 

6.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Work. Such responsibility does not relieve 

Subcontractors of their responsibility for the safety of persons or property in the performance of 

their work, nor for compliance with applicable safety Laws and Regulations.  Contractor shall 

take all necessary precautions for the safety of, and shall provide the necessary protection to 

prevent damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage on or 

off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 

pavements, roadways, structures, utilities, and Underground Facilities not designated for 

removal, relocation, or replacement in the course of construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 

persons or property, or to the protection of persons or property from damage, injury, or loss; and 
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shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall 

notify owners of adjacent property and of Underground Facilities and other utility owners when 

prosecution of the Work may affect them, and shall cooperate with them in the protection, 

removal, relocation, and replacement of their property. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  

The Supplementary Conditions identify any Owner’s safety programs that are applicable to the 

Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety 

program with which Owner’s and Engineer’s employees and representatives must comply while 

at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 

directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other 

individual or entity directly or indirectly employed by any of them to perform any of the Work, or 

anyone for whose acts any of them may be liable, shall be remedied by Contractor (except 

damage or loss attributable to the fault of Drawings or Specifications or to the acts or omissions 

of Owner or Engineer or anyone employed by any of them, or anyone for whose acts any of them 

may be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or 

negligence of Contractor or any Subcontractor, Supplier, or other individual or entity directly or 

indirectly employed by any of them). 

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue 

until such time as all the Work is completed and Engineer has issued a notice to Owner and 

Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as 

otherwise expressly provided in connection with Substantial Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose 

duties and responsibilities shall be the prevention of accidents and the maintaining and 

supervising of safety precautions and programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or 

other hazard communication information required to be made available to or exchanged between 

or among employers at the Site in accordance with Laws or Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or 

adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. 

Contractor shall give Engineer prompt written notice if Contractor believes that any significant 

changes in the Work or variations from the Contract Documents have been caused thereby or are 

required as a result thereof. If Engineer determines that a change in the Contract Documents is 
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required because of the action taken by Contractor in response to such an emergency, a Work 

Change Directive or Change Order will be issued. 

6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in 

accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each 

submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Submit number of copies specified in the General Requirements. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, 

dimensions, specified performance and design criteria, materials, and similar data to show 

Engineer the services, materials, and equipment Contractor proposes to provide and to 

enable Engineer to review the information for the limited purposes required by Paragraph 

6.17.D. 

2. Samples: 

a. Submit number of Samples specified in the Specifications. 

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog 

numbers, the use for which intended and other data as Engineer may require to enable 

Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D. 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 

Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent 

submittal will be at the sole expense and responsibility of Contractor. 

C. Submittal Procedures: 

1. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and 

Samples and with the requirements of the Work and the Contract Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 

performance and design criteria, installation requirements, materials, catalog numbers, 

and similar information with respect thereto; 

c. determined and verified the suitability of all materials offered with respect to the 

indicated application, fabrication, shipping, handling, storage, assembly, and installation 

pertaining to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities for 

means, methods, techniques, sequences, and procedures of construction, and safety 

precautions and programs incident thereto. 
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2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied 

Contractor’s obligations under the Contract Documents with respect to Contractor’s review 

and approval of that submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any variations 

that the Shop Drawing or Sample may have from the requirements of the Contract 

Documents. This notice shall be both a written communication separate from the Shop 

Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop 

Drawing or Sample submitted to Engineer for review and approval of each such variation. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 

Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only 

to determine if the items covered by the submittals will, after installation or incorporation in 

the Work, conform to the information given in the Contract Documents and be compatible 

with the design concept of the completed Project as a functioning whole as indicated by the 

Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or 

procedures of construction (except where a particular means, method, technique, sequence, or 

procedure of construction is specifically and expressly called for by the Contract Documents) 

or to safety precautions or programs incident thereto. The review and approval of a separate 

item as such will not indicate approval of the assembly in which the item functions. 

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any 

variation from the requirements of the Contract Documents unless Contractor has complied 

with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each 

such variation by specific written notation thereof incorporated in or accompanying the Shop 

Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from 

responsibility for complying with the requirements of Paragraph 6.17.C.1. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required number 

of corrected copies of Shop Drawings and submit, as required, new Samples for review and 

approval. Contractor shall direct specific attention in writing to revisions other than the 

corrections called for by Engineer on previous submittals. 

6.18 Continuing the Work 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 

disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 

disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor 

may otherwise agree in writing. 
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6.19 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 

Contract Documents and will not be defective. Engineer and its officers, directors, members, 

partners, employees, agents, consultants, and subcontractors shall be entitled to rely on 

representation of Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, 

Subcontractors, Suppliers, or any other individual or entity for whom Contractor is 

responsible; or  

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 

Documents shall be absolute. None of the following will constitute an acceptance of Work that is 

not in accordance with the Contract Documents or a release of Contractor’s obligation to perform 

the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related 

thereto by Owner;  

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice 

of acceptability by Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of 

or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is 

attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible 

property (other than the Work itself), including the loss of use resulting therefrom but only to the 

extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or 

any individual or entity directly or indirectly employed by any of them to perform any of the 

Work or anyone for whose acts any of them may be liable . 
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B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 

partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or 

personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any 

individual or entity directly or indirectly employed by any of them to perform any of the Work, or 

anyone for whose acts any of them may be liable, the indemnification obligation under Paragraph 

6.20.A shall not be limited in any way by any limitation on the amount or type of damages, 

compensation, or benefits payable by or for Contractor or any such Subcontractor, Supplier, or 

other individual or entity under workers’ compensation acts, disability benefit acts, or other 

employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the 

liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, 

consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, 

reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the 

injury or damage. 

6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are 

specifically required by the Contract Documents for a portion of the Work or unless such services 

are required to carry out Contractor’s responsibilities for construction means, methods, 

techniques, sequences and procedures. Contractor shall not be required to provide professional 

services in violation of applicable law. 

B. If professional design services or certifications by a design professional related to systems, 

materials or equipment are specifically required of Contractor by the Contract Documents, Owner 

and Engineer will specify all performance and design criteria that such services must satisfy. 

Contractor shall cause such services or certifications to be provided by a properly licensed 

professional, whose signature and seal shall appear on all drawings, calculations, specifications, 

certifications, Shop Drawings and other submittals prepared by such professional. Shop 

Drawings and other submittals related to the Work designed or certified by such professional, if 

prepared by others, shall bear such professional’s written approval when submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of 

the services, certifications or approvals performed by such design professionals, provided Owner 

and Engineer have specified to Contractor all performance and design criteria that such services 

must satisfy. 

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and 

design drawings will be only for the limited purpose of checking for conformance with 

performance and design criteria given and the design concept expressed in the Contract 

Documents. Engineer’s review and approval of Shop Drawings and other submittals (except 

design calculations and design drawings) will be only for the purpose stated in Paragraph 

6.17.D.1. 
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E. Contractor shall not be responsible for the adequacy of the performance or design criteria 

required by the Contract Documents. 

ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or 

through other direct contracts therefor, or have other work performed by utility owners. If such 

other work is not noted in the Contract Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; and  

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 

any, of any adjustment in the Contract Price or Contract Times that should be allowed as a 

result of such other work, a Claim may be made therefor as provided in Paragraph 10.05. 

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility 

owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe 

access to the Site, provide a reasonable opportunity for the introduction and storage of materials 

and equipment and the execution of such other work, and properly coordinate the Work with 

theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to 

properly connect or otherwise make its several parts come together and properly integrate with 

such other work. Contractor shall not endanger any work of others by cutting, excavating, or 

otherwise altering such work; provided, however, that Contractor may cut or alter others' work 

with the written consent of Engineer and the others whose work will be affected. The duties and 

responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and 

other contractors to the extent that there are comparable provisions for the benefit of Contractor 

in said direct contracts between Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part of Contractor’s Work depends upon work performed 

by others under this Article 7, Contractor shall inspect such other work and promptly report to 

Engineer in writing any delays, defects, or deficiencies in such other work that render it 

unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s 

failure to so report will constitute an acceptance of such other work as fit and proper for 

integration with Contractor’s Work except for latent defects and deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the 

Site, the following will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the 

activities among the various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be itemized; and 

3. the extent of such authority and responsibilities will be provided. 
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B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and 

responsibility for such coordination. 

7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other 

contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs 

incurred by Contractor as a result of the other contractor’s wrongful actions or inactions. 

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for 

the reasonable direct delay and disruption costs incurred by such other contractor as a result of 

Contractor’s wrongful action or inactions. 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications 

to Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom 

Contractor makes no reasonable objection, whose status under the Contract Documents shall be 

that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C 

and 14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys 

to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to 

Owner’s identifying and making available to Contractor copies of reports of explorations and 

tests of subsurface conditions and drawings of physical conditions relating to existing surface or 

subsurface structures at the Site. 

8.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property 

insurance are set forth in Article 5. 
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8.07 Change Orders 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 

8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 

Paragraph 13.03.B. 

8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 

precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 

and Regulations applicable to the performance of the Work. Owner will not be responsible for 

Contractor’s failure to perform the Work in accordance with the Contract Documents. 

8.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 

forth in Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 

arrangements have been made to satisfy Owner’s obligations under the Contract Documents. 

8.12 Compliance with Safety Program 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 

applicable requirements of Contractor’s safety programs of which Owner has been informed 

pursuant to Paragraph 6.13.D. 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 

responsibilities and the limitations of authority of Engineer as Owner’s representative during 

construction are set forth in the Contract Documents. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 

as Engineer deems necessary in order to observe as an experienced and qualified design 

professional the progress that has been made and the quality of the various aspects of 

Contractor’s executed Work. Based on information obtained during such visits and observations, 

Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in 

accordance with the Contract Documents. Engineer will not be required to make exhaustive or 
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continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s efforts 

will be directed toward providing for Owner a greater degree of confidence that the completed 

Work will conform generally to the Contract Documents. On the basis of such visits and 

observations, Engineer will keep Owner informed of the progress of the Work and will endeavor 

to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 

responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result 

of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, direct, 

control, or have authority over or be responsible for Contractor’s means, methods, techniques, 

sequences, or procedures of construction, or the safety precautions and programs incident thereto, 

or for any failure of Contractor to comply with Laws and Regulations applicable to the 

performance of the Work. 

9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist 

Engineer in providing more extensive observation of the Work. The authority and responsibilities 

of any such Resident Project Representative and assistants will be as provided in the 

Supplementary Conditions, and limitations on the responsibilities thereof will be as provided in 

Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the 

Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and 

limitations thereon of such other individual or entity will be as provided in the Supplementary 

Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract 

Documents which do not involve an adjustment in the Contract Price or the Contract Times and 

are compatible with the design concept of the completed Project as a functioning whole as 

indicated by the Contract Documents. These may be accomplished by a Field Order and will be 

binding on Owner and also on Contractor, who shall perform the Work involved promptly. If 

Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or 

Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or 

extent, if any, of any such adjustment, a Claim may be made therefor as provided in 

Paragraph 10.05. 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that 

Engineer believes will not produce a completed Project that conforms to the Contract Documents 

or that will prejudice the integrity of the design concept of the completed Project as a functioning 

whole as indicated by the Contract Documents. Engineer will also have authority to require 

special inspection or testing of the Work as provided in Paragraph 13.04, whether or not the 

Work is fabricated, installed, or completed. 
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9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and 

Samples, see Paragraph 6.17. 

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and 

design drawings submitted in response to a delegation of professional design services, if any, see 

Paragraph 6.21. 

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by 

Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on 

such matters before rendering a written decision thereon (by recommendation of an Application 

for Payment or otherwise). Engineer’s written decision thereon will be final and binding (except 

as modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner 

and Contractor, subject to the provisions of Paragraph 10.05. 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge 

of the acceptability of the Work thereunder. All matters in question and other matters between 

Owner and Contractor arising prior to the date final payment is due relating to the acceptability of 

the Work, and the interpretation of the requirements of the Contract Documents pertaining to the 

performance of the Work, will be referred initially to Engineer in writing within 30 days of the 

event giving rise to the question.  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If 

Owner or Contractor believes that any such decision entitles them to an adjustment in the 

Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date 

of Engineer’s decision shall be the date of the event giving rise to the issues referenced for the 

purposes of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and 

Contractor, subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show 

partiality to Owner or Contractor and will not be liable in connection with any interpretation or 

decision rendered in good faith in such capacity. 

9.09 Limitations on Engineer’s Authority and Responsibilities 

A. �either E�gi�eer’s auth rity  r responsibility u�der this Artic$e 9  r u�der a�y  ther provision 

 f the C �tract D cu'e�ts � r a�y decisi � 'ade by E�gi�eer i� g  d faith either t  exercise 
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 r � t exercise such auth rity  r responsibility  r the undertaking* exercise*  r perf r'a�ce  f 

a�y auth rity  r responsibility by E�gi�eer sha$$ create* i'p se*  r give rise t  a�y duty i� 

c �tract* t rt*  r  therwise  wed by E�gi�eer t  C �tract r* a�y Subcontractor* a�y Supp$ier* 

a�y  ther i�dividua$  r e�tity*  r t  a�y surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 

precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 

and Regulations applicable to the performance of the Work. Engineer will not be responsible for 

Contractor’s failure to perform the Work in accordance with the Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, 

any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and all 

maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, 

tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will 

only be to determine generally that their content complies with the requirements of, and in the 

case of certificates of inspections, tests, and approvals that the results certified indicate 

compliance with, the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply 

to the Resident Project Representative, if any, and assistants, if any. 

9.10 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives shall comply with the specific 

applicable requirements of Contractor’s safety programs of which Engineer has been informed 

pursuant to Paragraph 6.13.D.   

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or 

from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a 

Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed 

with the Work involved which will be performed under the applicable conditions of the Contract 

Documents (except as otherwise specifically provided). 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, 

of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a 

result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph 

10.05. 
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10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 

Contract Times with respect to any work performed that is not required by the Contract 

Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the 

case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as 

provided in Paragraph 13.04.D. 

10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer 

covering: 

1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) 

required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s 

correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including 

any undisputed sum or amount of time for Work actually performed in accordance with a 

Work Change Directive; and 

3. changes in the Contract Price or Contract Times which embody the substance of any written 

decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of 

executing any such Change Order, an appeal may be taken from any such decision in 

accordance with the provisions of the Contract Documents and applicable Laws and 

Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to the 

Progress Schedule as provided in Paragraph 6.18.A. 

10.04 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 

general scope of the Work or the provisions of the Contract Documents (including, but not 

limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 

responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 

such change. 

10.05 Claims 

A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, 

shall be referred to the Engineer for decision. A decision by Engineer shall be required as a 

condition precedent to any exercise by Owner or Contractor of any rights or remedies either may 

otherwise have under the Contract Documents or by Laws and Regulations in respect of such 

Claims. 

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant 

to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after 

the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with 

the party making the Claim. Notice of the amount or extent of the Claim, with supporting data 
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shall be delivered to the Engineer and the other party to the Contract within 60 days after the start 

of such event (unless Engineer allows additional time for claimant to submit additional or more 

accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall be 

prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment in 

Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. Each 

Claim shall be accompanied by claimant’s written statement that the adjustment claimed is the 

entire adjustment to which the claimant believes it is entitled as a result of said event. The 

opposing party shall submit any response to Engineer and the claimant within 30 days after 

receipt of the claimant’s last submittal (unless Engineer allows additional time). 

C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last 

submittal of the claimant or the last submittal of the opposing party, if any, take one of the 

following actions in writing: 

1. deny the Claim in whole or in part; 

2. approve the Claim; or 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole 

discretion, it would be inappropriate for the Engineer to do so. For purposes of further 

resolution of the Claim, such notice shall be deemed a denial. 

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be 

deemed denied. 

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 

10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor 

invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or 

denial. 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 

accordance with this Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in 

Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the 

Work. When the value of any Work covered by a Change Order or when a Claim for an 

adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be 

reimbursed to Contractor will be only those additional or incremental costs required because of 

the change in the Work or because of the event giving rise to the Claim. Except as otherwise may 

be agreed to in writing by Owner, such costs shall be in amounts no higher than those prevailing 

in the locality of the Project, shall not include any of the costs itemized in Paragraph 11.01.B, and 

shall include only the following items: 

Admin
Stamp



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 43  of  62 

 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the 

Work under schedules of job classifications agreed upon by Owner and Contractor. Such 

employees shall include, without limitation, superintendents, foremen, and other personnel 

employed full time on the Work. Payroll costs for employees not employed full time on the 

Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall 

include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall 

include social security contributions, unemployment, excise, and payroll taxes, workers’ 

compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay 

applicable thereto. The expenses of performing Work outside of regular working hours, on 

Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized by 

Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs 

of transportation and storage thereof, and Suppliers’ field services required in connection 

therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with 

Contractor with which to make payments, in which case the cash discounts shall accrue to 

Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials and 

equipment shall accrue to Owner, and Contractor shall make provisions so that they may be 

obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If 

required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable 

to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with 

the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides that 

the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the 

Subcontractor’s Cost of the Work and fee shall be determined in the same manner as 

Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 

laboratories, surveyors, attorneys, and accountants) employed for services specifically related 

to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 

Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 

machinery, appliances, office, and temporary facilities at the Site, and hand tools not 

owned by the workers, which are consumed in the performance of the Work, and cost, 

less market value, of such items used but not consumed which remain the property of 

Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof whether rented 

from Contractor or others in accordance with rental agreements approved by Owner with 

the advice of Engineer, and the costs of transportation, loading, unloading, assembly, 

dismantling, and removal thereof. All such costs shall be in accordance with the terms of 
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said rental agreements. The rental of any such equipment, machinery, or parts shall cease 

when the use thereof is no longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 

Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or 

anyone directly or indirectly employed by any of them or for whose acts any of them may 

be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 

compensated by insurance or otherwise, sustained by Contractor in connection with the 

performance of the Work (except losses and damages within the deductible amounts of 

property insurance established in accordance with Paragraph 5.06.D), provided such 

losses and damages have resulted from causes other than the negligence of Contractor, 

any Subcontractor, or anyone directly or indirectly employed by any of them or for whose 

acts any of them may be liable. Such losses shall include settlements made with the 

written consent and approval of Owner. No such losses, damages, and expenses shall be 

included in the Cost of the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the 

Site, express and courier services, and similar petty cash items in connection with the 

Work. 

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract 

Documents to purchase and maintain. 

B. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of 

partnerships and sole proprietorships), general managers, safety managers, engineers, 

architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, 

expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the 

Site or in Contractor’s principal or branch office for general administration of the Work and 

not specifically included in the agreed upon schedule of job classifications referred to in 

Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be 

considered administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the 

Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 

employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 

employed by any of them or for whose acts any of them may be liable, including but not 
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limited to, the correction of defective Work, disposal of materials or equipment wrongly 

supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not specifically 

and expressly included in Paragraphs 11.01.A. 

C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee 

shall be determined as set forth in the Agreement. When the value of any Work covered by a 

Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of 

Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to 

Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in 

accordance with generally accepted accounting practices and submit in a form acceptable to 

Engineer an itemized cost breakdown together with supporting data. 

11.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 

Contract Documents and shall cause the Work so covered to be performed for such sums and by 

such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: 

1. Contractor agrees that: 

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of 

materials and equipment required by the allowances to be delivered at the Site, and all 

applicable taxes; and 

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 

profit, and other expenses contemplated for the cash allowances have been included in the 

Contract Price and not in the allowances, and no demand for additional payment on 

account of any of the foregoing will be valid. 

C. Contingency Allowance: 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover 

unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer 

to reflect actual amounts due Contractor on account of Work covered by allowances, and the 

Contract Price shall be correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 

initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to 
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the sum of the unit price for each separately identified item of Unit Price Work times the 

estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the 

purpose of comparison of Bids and determining an initial Contract Price. Determinations of the 

actual quantities and classifications of Unit Price Work performed by Contractor will be made by 

Engineer subject to the provisions of Paragraph 9.07. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to 

cover Contractor’s overhead and profit for each separately identified item. 

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance 

with Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and 

significantly from the estimated quantity of such item indicated in the Agreement; and  

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of 

having incurred additional expense or Owner believes that Owner is entitled to a decrease in 

Contract Price and the parties are unable to agree as to the amount of any such increase or 

decrease. 

ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the 

Contract Price shall be based on written notice submitted by the party making the Claim to the 

Engineer and the other party to the Contract in accordance with the provisions of Paragraph 

10.05. 

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the 

Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by 

application of such unit prices to the quantities of the items involved (subject to the 

provisions of Paragraph 11.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract Documents, 

by a mutually agreed lump sum (which may include an allowance for overhead and profit not 

necessarily in accordance with Paragraph 12.01.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract Documents 

and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the 

Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for 

overhead and profit (determined as provided in Paragraph 12.01.C). 
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C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or  

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various 

portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall 

be 15 percent; 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;  

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee 

and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is 

that the Subcontractor who actually performs the Work, at whatever tier, will be paid a 

fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1 

and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a 

fee of five percent of the amount paid to the next lower tier Subcontractor; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 

11.01.A.5, and 11.01.B;  

e. the amount of credit to be allowed by Contractor to Owner for any change which results 

in a net decrease in cost will be the amount of the actual net decrease in cost plus a 

deduction in Contractor’s fee by an amount equal to five percent of such net decrease; 

and  

f. when both additions and credits are involved in any one change, the adjustment in 

Contractor’s fee shall be computed on the basis of the net change in accordance with 

Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive. 

12.02 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in 

the Contract Times shall be based on written notice submitted by the party making the Claim to 

the Engineer and the other party to the Contract in accordance with the provisions of Paragraph 

10.05. 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an 

adjustment in the Contract Times will be determined in accordance with the provisions of this 

Article 12. 

12.03 Delays 

A. Where Contractor is prevented from completing any part of the Work within the Contract Times 

due to delay beyond the control of Contractor, the Contract Times will be extended in an amount 

equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph 

12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or 
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neglect by Owner, acts or neglect of utility owners or other contractors performing other work as 

contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as 

contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or 

interferes with the performance or progress of the Work, then Contractor shall be entitled to an 

equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s 

entitlement to an adjustment of the Contract Times is conditioned on such adjustment being 

essential to Contractor’s ability to complete the Work within the Contract Times. 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, 

abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the 

control of Owner, or other causes not the fault of and beyond control of Owner and Contractor, 

then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment 

is essential to Contractor’s ability to complete the Work within the Contract Times. Such an 

adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this 

Paragraph 12.03.C. 

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants, 

or subcontractors shall not be liable to Contractor for any claims, costs, losses, or damages 

(including but not limited to all fees and charges of engineers, architects, attorneys, and other 

professionals and all court or arbitration or other dispute resolution costs) sustained by Contractor 

on or in connection with any other project or anticipated project. 

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays 

within the control of Contractor. Delays attributable to and within the control of a Subcontractor 

or Supplier shall be deemed to be delays within the control of Contractor. 

ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 

DEFECTIVE WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be 

given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this 

Article 13. 

13.02 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 

independent testing laboratories, and governmental agencies with jurisdictional interests will 

have access to the Site and the Work at reasonable times for their observation, inspection, and 

testing. Contractor shall provide them proper and safe conditions for such access and advise them 

of Contractor’s safety procedures and programs so that they may comply therewith as applicable. 
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13.03 Tests and Inspections 

A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, 

tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required 

inspections or tests. 

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all 

inspections, tests, or approvals required by the Contract Documents except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 

13.04.B shall be paid as provided in Paragraph 13.04.C; and 

3. as otherwise specifically provided in the Contract Documents. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 

specifically to be inspected, tested, or approved by an employee or other representative of such 

public body, Contractor shall assume full responsibility for arranging and obtaining such 

inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the 

required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection 

with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of 

materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs, 

or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in 

the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to 

Owner and Engineer. 

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 

Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, 

uncover such Work for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless 

Contractor has given Engineer timely notice of Contractor’s intention to cover the same and 

Engineer has not acted with reasonable promptness in response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by 

Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 

inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or 

otherwise make available for observation, inspection, or testing as Engineer may require, that 

portion of the Work in question, furnishing all necessary labor, material, and equipment. 
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C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of 

or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory 

replacement or reconstruction (including but not limited to all costs of repair or replacement of 

work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If 

the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 

provided in Paragraph 10.05. 

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the 

Contract Price or an extension of the Contract Times, or both, directly attributable to such 

uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the 

parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim 

therefor as provided in Paragraph 10.05. 

13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 

materials or equipment, or fails to perform the Work in such a way that the completed Work will 

conform to the Contract Documents, Owner may order Contractor to stop the Work, or any 

portion thereof, until the cause for such order has been eliminated; however, this right of Owner 

to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the 

benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any 

surety for, or employee or agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or 

not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it 

from the Project and replace it with Work that is not defective. Contractor shall pay all claims, 

costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) arising out of or relating to such correction or removal (including but not limited 

to all costs of repair or replacement of work of others). 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, 

Contractor shall take no action that would void or otherwise impair Owner’s special warranty and 

guarantee, if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may 

be prescribed by the terms of any applicable special guarantee required by the Contract 

Documents) or by any specific provision of the Contract Documents, any Work is found to be 

defective, or if the repair of any damages to the land or areas made available for Contractor’s use 

by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found to 

be defective, Contractor shall promptly, without cost to Owner and in accordance with Owner’s 

written instructions: 
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1. repair such defective land or areas; or  

2. correct such defective Work; or 

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it 

with Work that is not defective, and  

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work 

of others or other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 

emergency where delay would cause serious risk of loss or damage, Owner may have the 

defective Work corrected or repaired or may have the rejected Work removed and replaced. All 

claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) arising out of or relating to such correction or repair or such removal and 

replacement (including but not limited to all costs of repair or replacement of work of others) will 

be paid by Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous service 

before Substantial Completion of all the Work, the correction period for that item may start to run 

from an earlier date if so provided in the Specifications. 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or 

removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to 

such Work will be extended for an additional period of one year after such correction or removal 

and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or 

warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a 

waiver of, the provisions of any applicable statute of limitation or repose. 

13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, 

prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may 

do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all 

fees and charges of engineers, architects, attorneys, and other professionals and all court or 

arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and 

determination to accept such defective Work (such costs to be approved by Engineer as to 

reasonableness) and for the diminished value of the Work to the extent not otherwise paid by 

Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s 

recommendation of final payment, a Change Order will be issued incorporating the necessary 

revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an 

appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. 

If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 

provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate 

amount will be paid by Contractor to Owner. 
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13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective 

Work, or to remove and replace rejected Work as required by Engineer in accordance with 

Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the Contract 

Documents, or if Contractor fails to comply with any other provision of the Contract Documents, 

Owner may, after seven days written notice to Contractor, correct, or remedy any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed 

expeditiously. In connection with such corrective or remedial action, Owner may exclude 

Contractor from all or part of the Site, take possession of all or part of the Work and suspend 

Contractor’s services related thereto, take possession of Contractor’s tools, appliances, 

construction equipment and machinery at the Site, and incorporate in the Work all materials and 

equipment stored at the Site or for which Owner has paid Contractor but which are stored 

elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, 

Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable 

Owner to exercise the rights and remedies under this Paragraph. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies 

under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be issued 

incorporating the necessary revisions in the Contract Documents with respect to the Work; and 

Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties are unable 

to agree as to the amount of the adjustment, Owner may make a Claim therefor as provided in 

Paragraph 10.05. Such claims, costs, losses and damages will include but not be limited to all 

costs of repair, or replacement of work of others destroyed or damaged by correction, removal, or 

replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 

performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies 

under this Paragraph 13.09. 

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for 

progress payments and will be incorporated into a form of Application for Payment acceptable to 

Engineer. Progress payments on account of Unit Price Work will be based on the number of units 

completed. 

14.02 Progress Payments 

A. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress payment (but 

not more often than once a month), Contractor shall submit to Engineer for review an 
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Application for Payment filled out and signed by Contractor covering the Work completed as 

of the date of the Application and accompanied by such supporting documentation as is 

required by the Contract Documents. If payment is requested on the basis of materials and 

equipment not incorporated in the Work but delivered and suitably stored at the Site or at 

another location agreed to in writing, the Application for Payment shall also be accompanied 

by a bill of sale, invoice, or other documentation warranting that Owner has received the 

materials and equipment free and clear of all Liens and evidence that the materials and 

equipment are covered by appropriate property insurance or other arrangements to protect 

Owner’s interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an 

affidavit of Contractor stating that all previous progress payments received on account of the 

Work have been applied on account to discharge Contractor’s legitimate obligations 

associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 

Agreement. 

B. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in 

writing a recommendation of payment and present the Application to Owner or return the 

Application to Contractor indicating in writing Engineer’s reasons for refusing to recommend 

payment. In the latter case, Contractor may make the necessary corrections and resubmit the 

Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will 

constitute a representation by Engineer to Owner, based on Engineer’s observations of the 

executed Work as an experienced and qualified design professional, and on Engineer’s 

review of the Application for Payment and the accompanying data and schedules, that to the 

best of Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents (subject 

to an evaluation of the Work as a functioning whole prior to or upon Substantial 

Completion, the results of any subsequent tests called for in the Contract Documents, a 

final determination of quantities and classifications for Unit Price Work under Paragraph 

9.07, and any other qualifications stated in the recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to have 

been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 

represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 

performed have been exhaustive, extended to every aspect of the Work in progress, or 
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involved detailed inspections of the Work beyond the responsibilities specifically 

assigned to Engineer in the Contract Documents; or  

b. there may not be other matters or issues between the parties that might entitle Contractor 

to be paid additionally by Owner or entitle Owner to withhold payment to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments 

nor Engineer’s recommendation of any payment, including final payment, will impose 

responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or the 

safety precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s 

performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has used the 

moneys paid on account of the Contract Price, or  

e. to determine that title to any of the Work, materials, or equipment has passed to Owner 

free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 

opinion, it would be incorrect to make the representations to Owner stated in 

Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because 

of subsequently discovered evidence or the results of subsequent inspections or tests, revise 

or revoke any such payment recommendation previously made, to such extent as may be 

necessary in Engineer’s opinion to protect Owner from loss because: 

a. the Work is defective, or completed Work has been damaged, requiring correction or 

replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work or complete Work in accordance with 

Paragraph 13.09; or 

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in 

Paragraph 15.02.A. 

C. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 

recommendation, the amount recommended will (subject to the provisions of Paragraph 

14.02.D) become due, and when due will be paid by Owner to Contractor. 
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D. Reduction in Payment: 

1. Owner may refuse to make payment of the full amount recommended by Engineer because: 

a. claims have been made against Owner on account of Contractor’s performance or 

furnishing of the Work; 

b. Liens have been filed in connection with the Work, except where Contractor has 

delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of 

such Liens; 

c. there are other items entitling Owner to a set-off against the amount recommended; or 

d. Owner has actual knowledge of the occurrence of any of the events enumerated in 

Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A. 

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will 

give Contractor immediate written notice (with a copy to Engineer) stating the reasons for 

such action and promptly pay Contractor any amount remaining after deduction of the 

amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any 

adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the reasons 

for such action. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the 

amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 

14.02.C.1 and subject to interest as provided in the Agreement. 

14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by 

any Application for Payment, whether incorporated in the Project or not, will pass to Owner no 

later than the time of payment free and clear of all Liens. 

14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 

Owner and Engineer in writing that the entire Work is substantially complete (except for items 

specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of 

Substantial Completion. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 

inspection of the Work to determine the status of completion. If Engineer does not consider the 

Work substantially complete, Engineer will notify Contractor in writing giving the reasons 

therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative 

certificate of Substantial Completion which shall fix the date of Substantial Completion. There 

shall be attached to the certificate a tentative list of items to be completed or corrected before 

Admin
Stamp



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 56  of  62 

 

final payment. Owner shall have seven days after receipt of the tentative certificate during which 

to make written objection to Engineer as to any provisions of the certificate or attached list. If, 

after considering such objections, Engineer concludes that the Work is not substantially 

complete, Engineer will, within 14 days after submission of the tentative certificate to Owner, 

notify Contractor in writing, stating the reasons therefor. If, after consideration of Owner’s 

objections, Engineer considers the Work substantially complete, Engineer will, within said 14 

days, execute and deliver to Owner and Contractor a definitive certificate of Substantial 

Completion (with a revised tentative list of items to be completed or corrected) reflecting such 

changes from the tentative certificate as Engineer believes justified after consideration of any 

objections from Owner. 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will 

deliver to Owner and Contractor a written recommendation as to division of responsibilities 

pending final payment between Owner and Contractor with respect to security, operation, safety, 

and protection of the Work, maintenance, heat, utilities, insurance, and warranties and 

guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in 

writing prior to Engineer’s issuing the definitive certificate of Substantial Completion, Engineer’s 

aforesaid recommendation will be binding on Owner and Contractor until final payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 

Completion subject to allowing Contractor reasonable access to remove its property and 

complete or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 

completed part of the Work which has specifically been identified in the Contract Documents, or 

which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable part 

of the Work that can be used by Owner for its intended purpose without significant interference 

with Contractor’s performance of the remainder of the Work, subject to the following conditions: 

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any 

such part of the Work which Owner believes to be ready for its intended use and substantially 

complete. If and when Contractor agrees that such part of the Work is substantially complete, 

Contractor, Owner, and Engineer will follow the procedures of Paragraph 14.04.A through D 

for that part of the Work. 

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers 

any such part of the Work ready for its intended use and substantially complete and request 

Engineer to issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall 

make an inspection of that part of the Work to determine its status of completion. If Engineer 

does not consider that part of the Work to be substantially complete, Engineer will notify 

Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part 

of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with 

respect to certification of Substantial Completion of that part of the Work and the division of 

responsibility in respect thereof and access thereto. 

Admin
Stamp



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 57  of  62 

 

4. No use or occupancy or separate operation of part of the Work may occur prior to compliance 

with the requirements of Paragraph 5.10 regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 

complete, Engineer will promptly make a final inspection with Owner and Contractor and will 

notify Contractor in writing of all particulars in which this inspection reveals that the Work is 

incomplete or defective. Contractor shall immediately take such measures as are necessary to 

complete such Work or remedy such deficiencies. 

14.07 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 

identified during the final inspection and has delivered, in accordance with the Contract 

Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 

certificates or other evidence of insurance, certificates of inspection, marked-up record 

documents (as provided in Paragraph 6.12), and other documents, Contractor may make 

application for final payment following the procedure for progress payments. 

2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract Documents, including but not limited to the 

evidence of insurance required by Paragraph 5.04.B.6; 

b. consent of the surety, if any, to final payment;  

c. a list of all Claims against Owner that Contractor believes are unsettled; and  

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien 

rights arising out of or Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved 

by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor 

that:  (i) the releases and receipts include all labor, services, material, and equipment for 

which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other 

indebtedness connected with the Work for which Owner might in any way be responsible, or 

which might in any way result in liens or other burdens on Owner's property, have been paid 

or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or 

receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to 

indemnify Owner against any Lien. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final 

inspection, and Engineer’s review of the final Application for Payment and accompanying 

Admin
Stamp



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 58  of  62 

 

documentation as required by the Contract Documents, Engineer is satisfied that the Work 

has been completed and Contractor’s other obligations under the Contract Documents have 

been fulfilled, Engineer will, within ten days after receipt of the final Application for 

Payment, indicate in writing Engineer’s recommendation of payment and present the 

Application for Payment to Owner for payment. At the same time Engineer will also give 

written notice to Owner and Contractor that the Work is acceptable subject to the provisions 

of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to 

Contractor, indicating in writing the reasons for refusing to recommend final payment, in 

which case Contractor shall make the necessary corrections and resubmit the Application for 

Payment. 

C. Payment Becomes Due: 

1. Thirty days after the presentation to Owner of the Application for Payment and 

accompanying documentation, the amount recommended by Engineer, less any sum Owner is 

entitled to set off against Engineer’s recommendation, including but not limited to liquidated 

damages, will become due and will be paid by Owner to Contractor. 

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if 

Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment 

(for Work fully completed and accepted) and recommendation of Engineer, and without 

terminating the Contract, make payment of the balance due for that portion of the Work fully 

completed and accepted. If the remaining balance to be held by Owner for Work not fully 

completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have 

been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of 

the balance due for that portion of the Work fully completed and accepted shall be submitted by 

Contractor to Engineer with the Application for such payment. Such payment shall be made 

under the terms and conditions governing final payment, except that it shall not constitute a 

waiver of Claims. 

14.09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled 

Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, 

from failure to comply with the Contract Documents or the terms of any special guarantees 

specified therein, or from Contractor’s continuing obligations under the Contract Documents; 

and 

2. a waiver of all Claims by Contractor against Owner other than those previously made in 

accordance with the requirements herein and expressly acknowledged by Owner in writing as 

still unsettled. 
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ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

15.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period 

of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will 

fix the date on which Work will be resumed. Contractor shall resume the Work on the date so 

fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the 

Contract Times, or both, directly attributable to any such suspension if Contractor makes a Claim 

therefor as provided in Paragraph 10.05. 

15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 

Documents (including, but not limited to, failure to supply sufficient skilled workers or 

suitable materials or equipment or failure to adhere to the Progress Schedule established 

under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04); 

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; 

3. Contractor’s repeated disregard of the authority of Engineer; or 

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents. 

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving 

Contractor (and surety) seven days written notice of its intent to terminate the services of 

Contractor: 

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s 

tools, appliances, construction equipment, and machinery at the Site, and use the same to the 

full extent they could be used by Contractor (without liability to Contractor for trespass or 

conversion);  

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner 

has paid Contractor but which are stored elsewhere; and  

3. complete the Work as Owner may deem expedient. 

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive 

any further payment until the Work is completed. If the unpaid balance of the Contract Price 

exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) sustained by Owner arising out of or relating to completing the Work, 

such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such 

unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and 

damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when 
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so approved by Engineer, incorporated in a Change Order. When exercising any rights or 

remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the 

Work performed. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if 

Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure 

to perform and proceeds diligently to cure such failure within no more than 30 days of receipt of 

said notice. 

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect 

any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. 

Any retention or payment of moneys due Contractor by Owner will not release Contractor from 

liability. 

F. If and to the extent that Contractor has provided a performance bond under the provisions of 

Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of 

Paragraphs 15.02.B and 15.02.C. 

15.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 

without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, 

Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents prior 

to the effective date of termination, including fair and reasonable sums for overhead and 

profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and 

furnishing labor, materials, or equipment as required by the Contract Documents in 

connection with uncompleted Work, plus fair and reasonable sums for overhead and profit on 

such expenses; 

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors, 

Suppliers, and others; and 

4. reasonable expenses directly attributable to termination. 

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other 

economic loss arising out of or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive 

days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on 

any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days 
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to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days 

written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such 

suspension or failure within that time, terminate the Contract and recover from Owner payment 

on the same terms as provided in Paragraph 15.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer 

has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has 

failed for 30 days to pay Contractor any sum finally determined to be due, Contractor may, seven 

days after written notice to Owner and Engineer, stop the Work until payment is made of all such 

amounts due Contractor, including interest thereon. The provisions of this Paragraph 15.04 are 

not intended to preclude Contractor from making a Claim under Paragraph 10.05 for an 

adjustment in Contract Price or Contract Times or otherwise for expenses or damage directly 

attributable to Contractor’s stopping the Work as permitted by this Paragraph. 

ARTICLE 16 – DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a 

decision under Paragraph 10.05 before such decision becomes final and binding. The mediation 

will be governed by the Construction Industry Mediation Rules of the American Arbitration 

Association in effect as of the Effective Date of the Agreement. The request for mediation shall 

be submitted in writing to the American Arbitration Association and the other party to the 

Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall 

be concluded within 60 days of filing of the request. The date of termination of the mediation 

shall be determined by application of the mediation rules referenced above. 

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial 

pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after 

termination of the mediation unless, within that time period, Owner or Contractor: 

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary 

Conditions; or 

2. agrees with the other party to submit the Claim to another dispute resolution process; or 

3. gives written notice to the other party of the intent to submit the Claim to a court of 

competent jurisdiction. 

ARTICLE 17 – MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will 

be deemed to have been validly given if: 
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1. delivered in person to the individual or to a member of the firm or to an officer of the 

corporation for whom it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business 

address known to the giver of the notice. 

17.02 Computation of Times 

A. When any period of time is referred to in the Contract Documents by days, it will be computed to 

exclude the first and include the last day of such period. If the last day of any such period falls on 

a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, 

such day will be omitted from the computation. 

17.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 

available hereunder to the parties hereto are in addition to, and are not to be construed in any way 

as a limitation of, any rights and remedies available to any or all of them which are otherwise 

imposed or available by Laws or Regulations, by special warranty or guarantee, or by other 

provisions of the Contract Documents. The provisions of this Paragraph will be as effective as if 

repeated specifically in the Contract Documents in connection with each particular duty, 

obligation, right, and remedy to which they apply. 

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given 

in accordance with the Contract Documents, as well as all continuing obligations indicated in the 

Contract Documents, will survive final payment, completion, and acceptance of the Work or 

termination or completion of the Contract or termination of the services of Contractor. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

17.06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of 

these General Conditions.  
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General Requirements                         01001-1 

SECTION 01001 

GENERAL REQUIREMENTS 

 
PART 1 - GENERAL  

  
1.01 COMMENCEMENTS AND PROSECUTION OF WORK  
 

A. Contract time shall begin at which time the Owner will issue a written Notice to 
Proceed.  The Contractor must commence construction within ten (10) days of 
issuance of a written Notice to Proceed. The Contractor shall maintain sufficient 
labor and supervision on the job until all items have been completed and the 
Engineer's Final Certification has been issued.  

  
1.02  COOPERATION  

  
A. The General Contractor and Sub-Contractors shall cooperate with one another and 

with other Contractors doing related work and shall coordinate their work with the 
work of other trades and other Contractors so as to facilitate the general progress 
of the work. Each trade shall afford all other trades and all other Contractors every 
reasonable opportunity for the installation of their work and for the storage of 
their materials.   

  
1.03  SANITARY FACILITIES, TEMPORARY  

  
A. Do not allow any sanitary nuisances to be committed in or about work; enforce 

sanitary regulations of Local and State Health authorities.  
  
1.04  SITE EXAMINATION OF EXISTING CONDITIONS  

  
A. The Contractor, in undertaking the work under this Contract, is assumed to have 

visited the premises and to have taken into consideration all conditions which 
might affect his work. No consideration will be given to any claim based on a lack 
of knowledge of existing conditions, except where the Contract Documents make 
definite provisions for adjustment of cost or extension of time due to existing 
conditions that cannot be readily ascertained.  

  
1.05  SPECIFICATIONS EXPLANATION  

  
A. Attention is directed to the fact that the detailed specifications and separate 

sections may be written in short or abridged form. In regard to every section of the 
specifications and all parts thereof, mentioned therein or indications on the 
drawings or articles, materials, operations, or methods required that the 
Contractor:  

  
1. Provide each item mentioned and indicated (of quality or subject to 

qualifications notes).  
 

2. Perform (according to the conditions stated) each operation prescribed.  
 

3. Provide therefore all necessary labor, equipment, and incidentals. 
 

Admin
Stamp



 

General Requirements                         01001-2 

B.  Wherever in these specifications or on the drawings the words "directed", 
"required", "ordered", or words of like import are used, it shall be understood that 
the directions, requirements, permission, or order of the Engineer is intended; and 
similar words "approved", "accepted", "satisfactory", or words of like import shall 
mean approved, acceptable to, or satisfactory to the Engineer.  

  
C.  For the convenience of reference and to facilitate the letting of Contracts or Sub-

Contracts, these specifications are separated into titled sections.  Such separation 
shall not, however, operate to make the Engineer an arbiter to establish limits to 
the Contracts between the Contractor and Sub-Contractors, nor shall such 
operation be interpreted as superseding normal union functions.  

  
D.  Notwithstanding the appearance of such language in the various divisions of the 

specifications as "The Electrical Contractor", "The Roofing Contractor", etc., the 
Contractor is responsible to the Owner for the entire Contract and the execution 
of all work referred to in the Contract Documents.  

  
1.06  STANDARD  

  
A. Wherever reference is made to the standard specifications of nationally known 

organizations and specific articles, sections, divisions, or headings are not given, 
such specifications shall apply in full.  Standard specifications were included herein 
by abbreviation or otherwise shall form a part of this specification the same as if 
quoted in full.  

 
B. The Engineer may require, and the Contractor shall furnish if required to do so, 

certificates from manufacturers to the effect that the products or materials 
furnished by them for use in the work comply with the applicable specified 
requirements for the materials or products being furnished.  

  
1.07  TELEPHONE, TEMPORARY  

  
A. Contractor shall provide mobile telephone numbers for the Project Superintendent 

and Project Foreman either prior to or during the Preconstruction Meeting.  
  

1.08  TEMPORARY UTILITIES  
  
A. Contractor shall furnish water, electricity, and heating fuel necessary for 

construction.  The contractor shall provide necessary temporary piping, faucets, 
valves, wiring, switches, outlets, etc., to carry services to the work.  The Contractor 
shall make all temporary utility connections for his own use and remove 
temporary services on completion of the Contract.  

  
1.09  WORK OUTSIDE OF THE PROPERTY LINE  

  
A.  All work outside of the property line called for by the Contract Documents shall be 

performed by the Contractor and all costs for same shall be included in the 
Contract.  
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1.10  AS-BUILT DRAWINGS  

  
A. The Contractor shall, upon completion of the work, furnish a marked set of 

drawings showing field changes affecting the various mechanical trades, utilities, 
and electrical, as actually installed and as specified under those sections of the 
specifications, and deliver them to the Engineer. The engineer will furnish prints to 
the Contractor for marking.  

  
1.11  LIQUIDATED DAMAGES  

  
A. Substantial Completion - If the Contractor neglects, fails, or refuses to achieve 

Substantial Completion of the work by not later than 12 A.M. (Midnight), the 
Contractor shall pay to the Owner, Liquidated Damages in the amount of three 
hundred dollars ($300.00) per calendar day for each and every day that the 
Contractor is in default after the date indicated on the Notice to Proceed.  

 
B. Final Completion - If the Contractor neglects, fails, or refuses to complete the work 

by not later than 12 A.M. (Midnight), the Contractor shall pay to the Owner, 
Liquidated damages, in the amount of three hundred dollars ($300.00) per 
calendar day for each and every day that the Contractor is in default after the date 
indicated on the Notice to Proceed.  Liquidated Damages for Substantial 
Completion and Final Completion are cumulative.  

  
1. The said amount is fixed and agreed upon by and between the Contractor and 

the Owner because of the impracticability and extreme difficulty of fixing and 
ascertaining the actual damages the Owner would in such an event sustain, 
and said amount is agreed to be the amount of damages which the Owner 
would sustain and said amount shall be retained from time to time by the 
Owner from current Progress Payment should the construction progress fall 
behind schedule.  
 

2. Time is of the essence of each and every portion of this Contract and of the 
specification wherein a definite and certain length of time is fixed for the 
performance of any act whatsoever; and where under the Contract an 
additional time is allowed for the completion of any work, the new time limit 
fixed by such extension shall be of the essence of this Contract.  
 

3. Extensions of time apply to Liquidated Damages only and shall be allowed only 
for conditions over which the Contractor has no control, such as acts of God, 
transportation strikes affecting the delivery of materials or equipment which 
are used in the project, manufacturing strikes affecting the production of 
materials or equipment which are used in the project, and weather above and 
beyond the normally expected loss of time-based on historical climatological 
conditions over the last 10 years.  For any time requested over what should be 
expected based on historical climatological conditions the amount of rain or 
temperature must meet the following conditions.  To get credit for delays due 
to temperature the temperature must be at a level that would prevent 
construction in accordance with the other sections in these specifications.  In 
order to get credit for rain delay the rain event must be persistent for more 
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than four hours during that day and rainfall must be in excess of 0.5” for that 
4-hour period or more than 1” during the day.   

 
1.12  MATERIALS PRIOR APPROVAL AND SUBSTITUTIONS  

  
A. Where items of equipment and/or materials are specifically identified herein by a 

manufacturer's name, model, or catalog number, only such specific item may be 
used in the base bid, except as hereinafter provided.     

 
B. If Contractors wish to use items of equipment and/or materials other than those 

specifically identified in the Specifications, Contractor shall apply in writing to the 
Engineer for approval of substitution at least seven (7) days prior to the opening of 
bids, submitting with his request for approval complete descriptive and technical 
data on the item(s) he proposes to furnish.  

 
C. Approved substitutions will be listed in an addendum issued to all General 

Contractors prior to the opening of bids.   
 
D. Unless requests for changes in the Specifications are approved prior to the 

opening of bids, as defined above, the successful Contractor will be held to furnish 
specified items.  After the contract is awarded, changes in specifications will be 
made only as defined under "Substitution of Equipment".  

 
1.13  SUBSTITUTION OF EQUIPMENT AND MATERIALS  

  
A. After execution of the contract, substitution of equipment and/or materials other 

than those specifically named in the Contract Documents will be approved by the 
Engineer for the following reasons only:  

 
1. That the equipment or material is no longer available.  

 
2. That the equipment or material does not perform the function for which it was 

intended.  
 
3. That the equipment or material cannot be delivered due to conditions beyond 

the Contractor's control.  
 

B. To receive consideration, requests for substitutions must be in writing 
accompanied by documentary proof of equality, and difference in price and 
delivery, if any.  

 
C. In case of a difference in price, the Owner shall receive all benefits of the 

difference in the cost involved in any substitutions, and the contract altered by 
change order to credit the Owner with any savings so obtained.  

 
1.14  INSPECTING AND TESTING OF MATERIALS  

  
A. Wherever in these Contract Documents inspecting and testing of material is called 

for, the selection of bureaus, laboratories, and/or agencies for such inspecting and 
testing shall be made by the Engineer, and the character of the test shall be 
stipulated by the Engineer.  Documentary evidence satisfactory to the Engineer 
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that the materials have passed the required inspection and tests must be 
furnished in quadruplicate to the Engineer by the bureau, agency or laboratory 
selected.  Materials satisfactorily meeting the requirements of the inspection or 
tests shall be approved by the Engineer and the Contractor notified of the results.  
The cost of such inspecting and testing shall be paid for by the Contractor.  

  
1.15  ON-ITE TESTING AND INSPECTING  

  
A. Wherever in these Contract Documents testing or inspecting is called for, the 

selection of bureaus, laboratories, and/or agencies for such testing or inspecting 
shall be made by the Engineer.  Documentary evidence satisfactory to the Engineer 
that the materials have passed the required tests or inspections shall be furnished 
in quadruplicate to the Engineer. The cost of such tests and inspections shall be 
paid for by the Contractor. 

 
1.16  MEASUREMENTS AND DIMENSIONS  

  
A. Before ordering materials or doing work which is dependent on the proper size of 

installation upon coordination with site conditions, the Contractor shall verify all 
dimensions by taking measurements at the site and shall be responsible for the 
correctness of same. No consideration will be given to any claim based on 
differences between the actual dimensions and those indicated on the drawings. 
Any discrepancies between the drawings and/or specifications and the existing 
conditions shall be referred to the Engineer for adjustment before any work 
affected thereby is begun.  

  
1.17 SHOP DRAWINGS  

  
A. Shop drawings shall be dated and contain:  Name of the project; description and 

names of equipment, materials, and items; and complete identification of 
locations at which material or equipment is to be installed, reference to the 
section of the specifications where it is specified and drawings number, where 
shown.  In addition to the above, the Shop drawings shall: (1) show complete 
information for checking and for fabrication, installation, and erection, without 
reference to other drawings or notes; (2) shall be of drafting line work and 
lettering that is easily readable under field conditions; (3) have plane oriented the 
same as plans on the Contract Drawings; (4) list grade, class, or strength of 
materials; (5) be checked and initialed by the suppliers drafting room checker; (6) 
be checked and coordinated with other phases of the work, by a person in the 
Contractor's employ who is experienced and qualified in the checking and 
coordination of shop drawings.  

 
1. No exceptions taken.  (If checked here, fabrication may be undertaken.  

Approval does not authorize a change to contract sums unless stated in a 
separate letter or by change order.)  
 

2. Note markings.  (If checked here, fabrication may be undertaken.  The 
contractor is to coordinate markings noted.)  
 

3. Revise and resubmit.  
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4. Rejected.  
 

5. Engineer review is for conformance with the design concept of the project and 
compliance with the information given within the Contract Documents only.  
The Contractor is responsible for dimensions being confirmed and correlated 
at the site; for information that pertains solely to the fabrication processes or 
to means, method, techniques, sequence, and procedures of construction; and 
for coordination of the work of all trades.  
 

6. Failure to note a noncompliance will not prevent later rejection when the 
noncompliance is disclosed. 

 
B. Shop drawings shall not, after having been submitted, be later issued with revised 

or additional materials, except for items corrected during the checking by the 
Contractor or reviewed by the Engineer.    

 
C. The following notation will be used by the Engineer in his review.  
 
D. Submission of Shop drawings shall be accompanied by a transmittal letter in 

duplicate, containing the project name, Owner's project number, Contractor's 
name, and a number of drawings, title, and other pertinent data.  

 
E. The Contractor shall promptly submit to the Engineer, five copies of Architectural 

items and six copies of Engineering items, required by the Contract Documents in 
accordance with the aforesaid schedule so as to cause no delay in his work or in 
the work of any other Contractor.  

 
F. For standard items not requiring special shop drawings for manufacture, submit six 

copies of the manufacturer's product data showing illustrated cuts of the items to 
be furnished, scaled details, size dimensions, performance characteristics, 
capabilities, wiring diagrams, control, and all other pertinent information.  

 
G. The Contractor shall: (1) check, coordinate, correct, stamp, date, and sign all 

copies of each drawing, and deliver them to the Engineer for his review; (2) 
identify the set of drawings he has checked; this set shall be shown by checked 
marks or correction that every item has been verified and with the requirements 
of the Contract Documents.  

 
1.18  MAINTENANCE MANUAL  

  
A. Contractor shall, prior to completion of the contract, deliver to the Engineer, three 

copies of the manual, assembled and bound with a hardcover, for the Owner's 
guidance, full details for care and maintenance of visible surfaces and of 
equipment included in the contract.  

 
B. Contractor shall, for this manual, obtain from subcontractor, literature of 

manufacturers relating to equipment, including motors; also furnish cuts, wiring 
diagrams, control diagrams, instruction sheets, and other information pertaining 
to same that will be useful to Owner in overall operation and maintenance.  
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C. Where the above-described manuals and data are called for under separate 
sections of the specifications, they are to be included in the manual description in 
this article. 
 

1.19  ELECTRONIC MEDIA  
  

A. Contractor may request an electronic file of construction plans in its native 
AutoCAD format for convenience during construction.  The initial cost for 
preparation of the file shall be $1,000.00, due prior to receipt of the file.  The 
contractor must subscribe to obtain all updates to the file when and if plans are 
modified.  The cost for each update provided to the Contractor shall be $200.00.  
Prior to receipt of the file, the Contractor must execute an Indemnification 
Agreement with P.C. Simonton and Associates, Inc.  Transmission of the file to, or 
use by, any third party is prohibited. 

 
 
END OF SECTION 
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SECTION 01150 
MEASUREMENT AND PAYMENT 

 
PART 1- GENERAL 
 
1.01 QUANTITIES 

 
A. Quantities:  Quantities listed in the Proposal are approximate only and are 

intended to serve as a guide in comparing bids and may be increased or decreased 
without invalidating the unit price bid. 

 
B. Payment: The contractor shall be paid for actual in-place quantities as determined 

by the Engineer’s field measurements. 
 
C. Discrepancies:  In case of discrepancies between the figures shown in the unit 

prices and totals, the unit prices shall apply, and the totals shall be corrected to 
agree with the unit price. 

 
PART 2 - MEASUREMENT AND PAYMENT        

 
2.01 WATER MAIN 

 
A. Measurement:  Measurement will be made along the centerline of the pipe trench 

and through fittings and specials.  No deduction in length will be made for fittings or 
specials. 

 
B. Payment:  Payment will be made on the basis of unit price bid per linear foot for 

specific line size.  Unit price bid shall include all materials, labor, and equipment 
necessary to complete the water line installation.  Work shall include, but not be 
limited to, trenching and excavation, necessary shoring and sheeting, furnishing and 
installing pipe, tracer wire, marker tape, backfilling and compaction, concrete 
blocking, bedding, pressure testing, disinfection, complete surface restoration, and 
cleanup. 
 

2.02 CONNECT TO EXISTING WATER LINE 
 

A. Measurement:  Measurement shall be made on the basis of each completed 
connection to the existing water line. 

 
B. Payment:  Payment will be made on the basis of the unit price stated in the bid.  

The unit price bid shall include all materials, equipment, and labor necessary to 
complete the task.  The task shall include, but is not limited to, locating the existing 
water line, excavation, connection to the existing including any fittings required, 
complete backfill and compactions and preparation of the surface for stabilization. 
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2.03 CONNECT TO EXISTING WATER LINE WITH METER AND BACKFLOW PREVENTER 
 

A. Measurement:  Measurement shall be made on the basis of each completed 
connection to the existing water line. 

 
B. Payment:  Payment will be made on the basis of the unit price stated in the bid.  

The unit price bid shall include all materials, equipment, and labor necessary to 
complete the task.  The task shall include, but is not limited to, locating the existing 
water line, excavation, connection to the existing including meter, backflow 
preventer, any fittings required for the jumper connection, complete backfill and 
compactions and preparation of the surface for stabilization. 
 

2.04 GATE VALVES 
 

A. Measurement:  Measurement shall be made on the basis of each unit installed in 
accordance with the construction plans and specifications. 

 
B. Payment:  Payment will be made at the unit price bid for a specific valve size.  Unit 

price bid shall include furnishing all materials, labor, and equipment necessary to 
complete the gate valve installation.  Work shall include, but not be limited to, 
excavation, necessary shoring, sheeting, backfilling, concrete valve box collar, 
furnishing and installing gate valves, valve boxes, pressure testing, disinfection, and 
complete surface restoration and cleanup. 

 
2.05 FITTINGS 

 
A. Measurement:  Measurement will be made on the basis of each ton of fittings 

installed based on the weight of the fitting and the accessory kit. 
 
B. Payment:  Payment will be made at the unit price bid per ton of fittings installed in 

accordance with the plans or directed by the engineer.  The price shall include all 
labor, equipment, and materials to complete the task.  Work shall include, but is 
not limited to, furnishing the fitting, all bolts, accessories, trench, excavation, thrust 
blocking, pressure testing, surface restoration, and stabilization. 

 
2.06 FIRE HYDRANTS 

 
A. Measurement:  Measurement shall be made on the basis of each unit installed in 

accordance with the construction plans and specifications. 
 
B. Payment:  Payment will be made at the unit price bid for each unit.  Unit price bid 

shall include furnishing all materials, labor, and equipment necessary to complete 
the installation of the fire hydrants.  Work shall include, but not be limited to, 
trenching, excavation, furnishing and installing hydrants including necessary barrel 
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extensions, concrete thrust blocking, thrust bracing with threaded rods, crushed 
stone, backfill, pressure testing, furnishing spare parts and wrenches as specified, 
disinfection, complete surface restoration, and cleanup. 
 

2.07 TIE 1” POLY SERVICE TO EXISTING METER WITH DIRECT BURY 
 

A. Measurement:  Measurement will be made on the basis of each linear foot of poly 
line service lateral installed and tie to the existing water meter using direct bury at 
the locations shown on the plans. 

 
B. Payment:  Payment will be made at the unit price stated in the bid. The unit prices 

bid shall include all labor, materials, and equipment necessary to complete the 
installation, including, but not limited to, excavation, trenching, shoring and 
sheeting, dewatering, service Tees, Poly piping, pipe connections, reducers, 
backfill, compaction, and complete surface restoration. 

 
2.08 TIE 1” POLY SERVICE WITH DIRECT BURY 
 

A. Measurement:  Measurement will be made on the basis of each linear foot of poly 
line service lateral installed and tie to new water meter using direct bury at the 
locations shown on the plans. 

 
B. Payment:  Payment will be made at the unit price stated in the bid. The unit prices 

bid shall include all labor, materials, and equipment necessary to complete the 
installation, including, but not limited to, excavation, trenching, shoring and 
sheeting, dewatering, service Tees, Poly piping, pipe connections, reducers, 
backfill, compaction, and complete surface restoration. 

 
2.09 TIE 1” POLY SERVICE TO EXISTING WITH IMPACT MOLING 

 
A. Measurement:  Measurement will be made on the basis of each linear foot of poly 

line service lateral installed and tie to new water meter using impact moling at the 
locations shown on the plans. 

 
B. Payment:  Payment will be made at the unit price stated in the bid. The unit prices 

bid shall include all labor, materials, and equipment necessary to complete the 
installation, including, but not limited to, pit excavation, trenching, shoring and 
sheeting, dewatering, impact moling (torpedo bore), casing, service Tees, Poly 
piping, pipe connections, reducers, backfill, compaction, and complete surface 
restoration. 

 
2.10 STRUCTURE RELOCATION 

 
A. Measurement:  Measurement shall be made on the basis of the lump sum of the 

items to be removed or relocated. 
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B. Payment:  Payment will be made on the basis of the lump sum bid and the 

completion of the project. Partial payments will not be made. The project’s 
completion will be determined by the engineer. Work shall include, but is not 
limited to, relocating existing structures to include mailboxes, signage, posts, and 
other structures that may impede construction, and includes the provision of 
temporary mailboxes throughout the construction process, and the replacement of 
damaged mailboxes or signs and posts, cleanup, and surface restoration. 

 
2.11 PAVEMENT AND CONCRETE DRIVEWAYS REMOVAL AND REPLACEMENT 

 
A. Measurement:  Measurement shall be made on the basis of each square yard of 

pavement and concrete driveway removed in accordance with the plans, 
specifications and bid documents. 
 

B. Payment:  Payment will be made on the basis of the unit price stated in the bid.  the 
work shall include, but is not limited to marking, cutting, and removal of pavement, 
concrete, or other material that exist and will not be used as part of this project, 
excavation, disposal at an approved site, backfill, compaction and surface 
restoration. 
 

2.12 TRAFFIC CONTROL 
 
A. Measurement: Measurement shall be made on the basis of the percentage complete 

of the lump sum bid in accordance with the construction plans and bid items.  
 

B. Payment: Payment shall be made on the basis of the percentage complete of the 
lump sum price stated in the bid as determined by the project engineer. The lump 
sum shall include furnishing all labor, materials, and equipment necessary to 
complete the task. The task shall include, but is not limited to, the placing, moving, 
and maintenance of all signage, barricades, cones, barrels, flagging, flag men, and 
guide vehicles throughout the construction process to safely reroute traffic from 
existing traffic patterns. Traffic control shall be done in a manner to safely warn, 
reroute, and lead vehicles to their destination. Additional signage will be required if 
the engineer deems that the traffic control in place does not fully meet the required 
intent of the task. Changing of existing traffic patterns shall be communicated with 
the engineer no less than 48 hours prior to. 

 
2.13 EROSION CONTROL AND GRASSING 

 
A. Measurement:  Measurement will be made on the basis of the completed item of 

work.  All hay bales and check dams will be measured by each item built and 
maintained in accordance with the plans and specifications. 
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B. Payment:  Payment will be made on the basis of the price bid for each item.  Work 
shall include all equipment, material, and labor to complete the installation.  This 
item will include but is not limited to trenching, grading, furnishing, and installing 
hay bales, and check dams; temporary and final stabilization; maintaining erosion 
and sediment control structures and facilities, and establishing a final stand of 
cover in accordance with the plans and specifications.  Retainage on final grassing 
will be based on the engineer’s estimate of the cost to complete the task, which 
may not be reflected in the contractor’s bid price. 

 
2.14 MOBILIZATION 
 

A. Payment:  Payment will be made for the price as stated in the Contract once the 
Contractor has established his construction yard and met the requirements 
established in the Contract Documents. Mobilization will be recognized as 
complete once the Contractor has provided a construction schedule and moved his 
equipment and a substantial amount of material to the job site. Construction must 
be underway and progressing. Payment for mobilization will be limited to a 
maximum amount not to exceed 5.0% of the bid price. 

 
 
END OF SECTION 
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SECTION 02221 

TRENCH EXCAVATION, BACKFILL, AND COMPACTION 

 

PART 1 – GENERAL  

 

 1.01 SCOPE, STANDARDS & DEFINITIONS 

 

A. Work under this section shall consist of furnishing all materials, equipment and 

labor for excavation, trenching and backfilling for utility systems. "Utility systems" 

shall include underground piping and appurtenances for water distribution systems, 

storm water drains, sewage collection systems, force mains, spray irrigation system 

and all other pipes and appurtenances shown on the drawings. 

 

B. Applicable Standards and Reference 

 

I. ASTM D2321 Soil Classification and Restrictions 

 

a. Class IA = Manufactured crushed stone, shell, crushed slag or rock, open 

graded, clean, large voids, contains no fines, can allow sand migration to 

create excessive settling.  Suitable as drainage blanket. 

 

b. Class IB = Manufactured aggregate dense graded, clean, crushed stone with 

sand and gradation present. Closer void so little migration of sand, little fines. 

Minimal migration of sand.  Suitable as drainage blanket. 

 

c. Class II = Coarse grained soils and sand, graded gravel and sandy mix, 

minimal migration of silt or sand, Use as drainage blanket and drains limited. 

 

d. Class III = Coarse grain sand with fines, silty gravel, gravel-sand-silt mixture, 

clayey gravels, silty sand mixture. Not to be used in the presence of water. 

 

e. Class IVA = Fine grain soils, inorganic, Inorganic silts and very fine sand, silty 

clayey fine sands, inorganic clay with minor plasticity, lean clay. Use only 

where no water exists and shallow fills. 

 

f. Class IVB = Fine Grained soils inorganic, micaceous fine sand, silty soil, fat 

clay, clay with high plasticity. Use requires geotechnical evaluation. 

 

g. Class V = Organic soils, clay and silt with organics.  No permitted use other 

than top 6” outside roadways for soil amendment for grassing. 
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 1.02 EXISTING UTILITIES 

 

  A. Before opening trenches, the Contractor shall examine all available records and 

explore for the location of all sub-surface pipes, valves or other structures and 

reference such locations on the surface. 

 

  B. In opening trenches, every effort shall be made not to interfere with these utilities 

structures. Expose existing piping by hand before excavating by machine. Excavate 

existing utilities sufficiently in advance of pipe laying to determine crossing 

arrangement. Slight deviations may be permitted in order to clear such structures.  

The Contractor shall be entirely responsible for the preservation of all underground 

or overhead  utility lines and structures, such as gas, water, sewer lines, telephone 

conduit, power lines, etc., and shall replace, adjust or repair, without additional 

compensation, any such lines damaged or interfered with as a result of this 

construction. 

 

  C. Schedule work to keep roads and utilities in usable condition; coordinating all 

operation with the Owner to avoid inconvenience insofar as practicable. 

 

 1.03 EXCAVATED MATERIAL 

 

  A. All material to be excavated shall be classified as earth. 

 

 1.04 BORROW MATERIAL 

 

  A. Any borrow material required to accomplish all levels, lines and grades indicated 

shall be furnished by the Contractor at no expense to the Owner. 

 

  B. Borrow material shall be obtained from borrow pits off site. 

 

  C. The Contractor shall pay for all soils analysis for borrow material. 

 

 1.05 TESTING 

 

  A. All soil testing shall be performed by an Independent Testing Laboratory selected by 

the Engineer and paid for by the Contractor. 

 

 1.06 QUALITY ASSURANCE 

 

  A. All excavation within the rights of way of city streets and county, State or Federal 

roadways, shall be backfilled in accordance with the then prevailing requirements 

of the Georgia Department of Transportation, Highway Division. 
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  B. Reference Standards:  Methods of Sampling and Testing of American Association of 

State Highway and Transportation Officials (AASHTO). 

 

PART 2 – EXECUTION  

 

 2.01 GENERAL EXCAVATION 

 

  A. The Contractor shall do all excavation of whatever substances encountered to 

depth shown on plans. Excavated materials not required for fill or backfill shall be 

removed from site as directed by the Engineer. 

 

  B. Contractor is to excavate to provide 3 foot minimum cover over utility. 

 

  C. Excavation for manholes and other accessories to have 12 inches minimum and 24 

inch maximum clearance on all sides. 

 

  D. Excavation shall not be carried below the required level. 

 

  E. Where excavation is carried below grades indicated, the Contractor shall refill same 

to the proper grade with compacted earth or stone, or as directed by the Engineer. 

 

  F. Banks of trenches shall be vertical. 

 

  G. Width of trench shall be as shown on the plans. The bottom of trench for sewers 

and culverts shall be rounded so that an arc of the circumference equal to 0.6 of the 

outside diameter of the pipe rests on undisturbed soil. 

 

  H. Bell holes shall be excavated accurately to size by hand. 

 

 2.02 UNSUITABLE BEARING MATERIALS 

 

  A. Should unsuitable bearing materials be encountered at levels indicated and found 

to have insufficient bearing values the Engineer may order the excavation carried to 

lower depth. 

 

  B. Compensation for the removal and/or replacement of unsuitable bearing materials 

shall be in accordance ASTM D2321 requirements. 

 

  C. Excavation of unsuitable bearing materials shall not proceed until the conditions 

have been observed by the Engineer and written approval is given by the Owner. 
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 2.03 PIPE BEDDING 

 

A. The following detail provides trench & pipe zone terminology. 

 

 

 

 

 

 

 

 

 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

   

B. The trench floor should be constructed to provide firm, stable, and uniform support 

for the full length of the pipe.  This can be accomplished by bringing the entire 

trench floor level grade and then creating bell holes at each joint to permit proper 

joint assembly, alignment and support.  Portions of the trench that are excavated 

below grade should be returned to grade and compacted as required to provide 

proper support.  If native trench soil is not suitable for pipe bedding, the trench 

should be over excavated and refilled with suitable foundation material either local 

sandy material compacted to 90%  Std. Proctor or #57 stone depending on the 

presence of water and, as approved by the engineer.  Bedding material shall be 

Class IB or II as defined in ASTM D2321.  Large rocks or hard material should not be 

contained in the bedding area (minimum of 6”) below the pipe. 

 

C. The most important factor in assuring proper pipe-soil interaction is the haunching 

material and its density. This material provides the majority of the support that the 

pipe requires to function properly in regards to deflection and performance.  The 
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haunching material shall be placed and compacted under the pipe haunches as 

shown in the detail above.  Proper control should be exercised to avoid deflecting 

the pipe from proper alignment.  The same material that is used for bedding should 

be used for haunching and compacted to the same standards.  Haunching material 

shall be Class IB or II as defined in ASTM D2321.   

 

D. Initial backfill, as shown in the detail above, shall be accomplished with suitable, 

compactable material and compacted in 6” layers.  Material shall meet the 

requirements of Class Ib, II or III as restricted in ASTM D2321.   

 

E. Final Backfill will be accomplished by placing material in 12” lifts and compacting to 

a level determined by the final use of the area above the pipe.  Final backfill in 

roadways shall require placement of suitable Class IA, IB, II and III backfill material, 

placed in 12” lifts and compacted to 100% standard proctor (ASTM Test D-698).   

Final Backfill outside of roadways shall be Class II, III or IVA and lightly compacted to 

avoid settling in the future.  The top 6” of the final backfill, outside of roadways, 

shall be suitable for establishing a final grassed surface.  

 

F. Material used in the “trench & pipe zone” shall be restricted as per the limitations 

and restrictions as outlined in ASTM D2321 

 

 2.04 BRACING AND SHORING 

 

  A. The Contractor shall do all bracing, sheeting and shoring necessary to perform and 

protect all excavations as required for safety. 

 

  B. Sheeting driven alongside the pipe should be cut off and left in place to an elevation 

1.5 feet above the top of the pipe. 

 

  C. All other sheeting shall be removed as directed by the Engineer. 

 

 2.05 DEWATERING FOR EXCAVATION 

 

  A. The Contractor shall pump or remove any  water accumulated in any excavated 

area and shall perform all work necessary to keep excavations clear of water while 

foundations, structures or any masonry are being constructed or while pipe is being 

laid. 

 

  B. No structure or pipe shall be laid in water, and water shall not be allowed to flow 

over or rise upon any concrete or masonry or piping until same has been inspected 

and the mortar or joint material has cured. 
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  C. No extra compensation will be allowed for removal of water. 

 

  D. All water pumped or bailed from the trenches or other excavation shall be 

conveyed to a point of discharge where it will neither cause a hazard to the public 

health, nor damage to the public or private property, or to work completed or in 

progress. 

 

 2.06 BACKFILL 

 

  A. The soil at the sides of a pipe and above it is the backfill. 

 

  B. Prior to backfilling any excavation, all piping and structures shall be observed by the 

Engineer. 

 

  C. After pipes have been tested and approved, backfilling shall be done with approved 

material free from large clods or stones. 

 

  D. Backfill shall be placed in uniform layers, four inches thick, on both sides of the pipe 

and thoroughly compacted with pneumatic or hand tampers. The backfill shall be 

brought up uniformly on both sides of the pipe and compacted to an elevation of 

one foot above the top of the pipe, after which the fill shall be placed in eight inch 

lifts.  No rock will be allowed in the backfill within a distance of one foot from the 

pipe, and rock larger than six inches in the greatest dimension will not be permitted 

in any part of the trench or backfill. 

 

   1. Backfill shall be compacted to not less than 95% of the maximum dry weight 

per cubic foot as determined by AASHTO Method T-99 (Standard Proctor Test). 

 

   2. The top 18 inches of backfill under any paved area shall be compacted to 100% 

Standard Proctor. 

 

   3. Water settling will not be permitted in clay soils. It may be required at the 

option of the Engineer in sandy soils. 
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 2.07 REPLACING PAVEMENTS 

 

  A. Subgrades shall be compacted with a mechanical tamper. 

 

  B. The minimum width of replaced concrete pavements shall be 4 feet at interiors and 

6 feet at joints and constructed as shown on Standard Details. Avoid cutting 

pavements at joints; if unavoidable, reconstruct same as original joint. Depth shall 

be equal to the original thickness. Existing pavements edges shall be cut vertical. 

   

  C. Use high-early-strength cement if road is to be opened in less than 3 days. 

 

  D. The minimum width of replaced bituminous pavements shall be 3 feet with 8 inch 

concrete patch. The existing pavement shall be cut vertically and horizontally to a 

straight line. The 8 inch concrete patch shall be minimum 3,000 psi concrete 

containing black dye and shall be flush with the existing pavement.  

 

END OF SECTION 
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SECTION 02540 
EROSION CONTROL 

 
PART 1 – GENERAL  
 
1.01 The work specified in this Section consists of furnishing, installing and maintaining 
temporary erosion controls and temporary sedimentation controls. 
 
1.02 DEFINITIONS 
 

A. Temporary erosion controls shall include grassing, mulching, watering and reseeding 
on-site sloped surfaces, providing berms at the top of the slopes and providing 
interceptor ditches at the ends of berms and at those locations which will ensure that 
erosion during construction will be either eliminated or minimized. 
 

B. Temporary sedimentation controls shall include silt dams, traps, barriers and 
appurtenances at the toe slopes. 

 
      
PART 2 – MATERIALS  
 
2.01 Hay bales shall be clean, seed free cereal hay type, securely bound. 
 
2.02 Netting shall be 1/2 inch, galvanized steel chicken wire mesh. 
 
2.03 Filter stone shall be crushed stone conforming to the Department of Transportation - 

State of Georgia-Standard Specifications – Construction of Transportation Systems - 
2013 - Table 800.01, Size Number 3. 

 
2.04 Rolled Erosion Control Products: 
 

A. Mulch Control Netting.  A planar woven natural fiber or extruded geosynthetic  mesh 
used as a temporary degradable rolled erosion product anchor loose fiber mulches 

  Max. Gradient = 5:1 (H:V) in slope application 
  C Factor = <0.10 @ 5:1 in slope application 
  Max Shear stress 0.25 lb/sf  in channel application 
  Min. Tensile Strength ultra short (3 mo) and short (12 mo) term = 5 lbs/ft   
  Min Tensile Strength extended term ((24 mo) = 25 lbs/ft 
 

B. Open Weave textile.  A temporary degradable rolled erosion control product composed 
of processed natural or polymer yarns woven into a matrix, used to provide erosion 
control and facilitate vegetation establishment. 
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  Max. Gradient = 3:1 (H:V) in slope application 
  C Factor = <0.15 @ 3:1 in slope application 
  Max Shear stress = 1.5 lb/sf  in channel application 
  Min. Tensile Strength ultra short (3 mo) and short (12 mo) term = 50 lbs/ft   
  Min Tensile Strength extended term ((24 mo) = 100lbs/ft 
 

C. Erosion Control Blanket.  A temporary degradable rolled erosion control product 
composed of processed natural or polymer fibers mechanically, structurally or 
chemically bound together to form a continuous matrix to provide erosion control and 
facilitate vegetation establishment. 

 
Netless Rolled Erosion Control Blankets: 
Max. Gradient = 4:1 (H:V) in slope application 
C Factor = <0.10 @ 4:1 in slope application 
Max Shear stress = 0.5 lb/sf  in channel application 
Min. Tensile Strength ultra short (3 mo) and short (12 mo) term = 5 lbs/ft   

 
Single-net Erosion Control Blankets: 
Max. Gradient = 3:1 (H:V) in slope application 
C Factor = <0.15 @ 3:1 in slope application 
Max Shear stress = 1.5 lb/sf  in channel application 
Min. Tensile Strength ultra short (3 mo) and short (12 mo) term = 50 lbs/ft   
Min Tensile Strength extended term ((24 mo) = 100lbs/ft 

 
Double-net Erosion Control Blankets: 
Max. Gradient = 2:1 (H:V) in slope application 
C Factor = <0.2 @ 2:1 in slope application 
Max Shear stress = 1.75 lb/sf  in channel application 
Min. Tensile Strength ultra short (3 mo) and short (12 mo) term = 75 lbs/ft   

 
D. Turf Reinforcement Mat.  A rolled erosion control product composed of non-degradable 

synthetic fibers, filaments, nets, wire mesh,and/or other elements, processed into a 
permanent, three dimensional matrix of sufficient thickness.  TRMs, which may be 
supplemented with degradable components, are designed to impart immediate erosion 
protection, enhance vegetation establishment and provide long term functionality by 
permanently reinforcing vegetation during and after maturation.  These products are 
typically used in hydraulic applications such as high flow ditches, channels, steep slopes, 
stream banks, and shorelines, where erosive forces may exceed the limits of natural, 
unreinforced vegetation. 

  Slope Application max gradient = 0.5:1 (H:V) 
  Channel Application Max Shear Stress:   5A, B,C as defined in FHWA guidelines 
  5A = 6.0 lb/sf, 5B = 8.0 lb/sf, 5C = 10.0 lbs/sf 
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  Min. Tensile Strength: 5A, B,C as defined in FHWA guidelines 
  5A = 125.0 lb/ft, 5B = 150.0 lb/ft, 5C = 175.0 lbs/ft 
  5A, B,C as defined in FHWA guidelines 
 
 
PART 3 – EXECUTION  
 
 3.01 SEDIMENTATION CONTROL 
 

A. Silt dams, traps, barriers, and appurtenances shall be installed and shall be maintained 
in-place for duration of construction. 
 

B. Hay bales shall be staked with two (2) 1 x 4 wood stakes per bale driven eighteen (18) 
inches into the ground and finishing flush with the top of the bale. 

 
   1. Install two (2) stakes per bale with the long dimension of the stakes parallel to 

the long dimension of the bale. 
 
   2. Where bales are installed in multiple layers the bales shall be installed with 

vertical joints staggered and two (2) 1 x 4 wood stakes per bale driven through 
all layers, full from top of bale to eighteen inches into the ground. 

 
C. Hay bales which have deteriorated shall be replaced with new materials. 

 
D. Erosion and sedimentation controls shall be maintained in a condition which will retain 

unfiltered water. 
 

E. The Contractor shall construct the sedimentation ponds and control devices prior to 
clearing and grubbing the site to insure complete silt control. When the silt or the debris 
level is greater than 1 foot above the bottom of the pond, the Contractor shall remove 
the silt or debris to restore the proper elevation for the bottom of the pond. 

 
F. The Contractor shall have all erosion and sedimentation control devices in service and 

operating properly prior to completion and final acceptance of the contract. 
 

G. Two widths of silt fence are available, Type A or C (36” height) and Type B (22”   height). 
In order to determine which to use, the project duration, slope gradient, and slope 
length must be known (See Table 6-13.1 below). Approved silt fence fabrics are listed in 
the Georgia Department of Transportation list #36. The manufacturer shall have either 
an approved color mark yarn in the fabric or label the fabricated silt fence with both 
the manufacturer and fabric name every 100 feet. 

 

Admin
Stamp



 
 

 Erosion Control                          2023-13/02540-4 
 

TABLE 6-13.1 
 
   Land Slope   Maximum Slope Length 
                          Behind Fence 
   Percent     feet 
       <2     100 
    2 to 5     75 
    5 to 10     50 
    10 to 20     25 

        >20     15 
 

 All silt fence must meet the minimum standards set forth in Section 171- temporary Silt 
Fence, of the Department of Transportation, State of Georgia, Standard specification, 
current edition. See Table 6-13.5 for current Georgia DOT silt fence specifications. 

 
3.02 EROSION CONTROL BALNKET INSTALLATION 
 

A. Prepare a stable and firm soil surface free of rocks and debris.  Apply soil amendments 
as necessary to prepare seedbed.  Place fertilizer, water, seed in accordance with 
manufacture and specification recommendations.  Unroll parallel to the primary 
direction of flow.  Ensure that the product maintains intimate contact with the soil over 
the entire installation.  Do not stretch or alow material to bridge over the surface.  
Staple/stake blanket to soil such that each staple/stake is flush with the underlying soil.  
Install anchor trenches, seams and terminal ends as specified. 
 

B. The Upslope Trench, Seams and Terminal Ends may be secure by anchor trench, checks, 
slots or staples as outlined in Erosion Control technology Council (ECTC) standards for 
upslope security. 
 

C. Staple installation shall be at a rate of 1.7 staples per square yard minimum.  Sandy or 
silty soils may require more.  Wet installations may require a more density securing. 
 

D. If seaming method is used seams shall overlap at least 4” and staples must be placed at 
sufficient spacing to avoid separation. 
 

E. Staples must be placed at 4”x 4” spacing on check slots and check seams. 
 

F. Consecutive rolls shall have overlaps of at least 6” and secured with staples every 1 foot. 
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3.03 RESPONSIBILITY 
 

A. The Contractor shall be solely responsible for insuring that no silt or debris leaves the 
immediate construction site.  Any silt or debris that does leave the immediate site shall 
be cleaned up and the area disturbed shall be returned to its natural state as directed by 
the Engineer at the Contractor’s expense. 

  
B.   The Contractor has the option to submit additional control measures in the form of     

shop drawings.   
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SECTION 02541 
MISCELLANEOUS EROSION CONTROL ITEMS 

 
PART 1 – GENERAL  
 
1.01 This work includes of furnishing, installing, and maintaining temporary erosion controls 
and temporary sedimentation controls 
 

• Silt control gates 
 

• Temporary erosion control slope drains shown on the Plans or as directed 
 

• Temporary sediment basins 
 

• Sediment barriers and check dams 
 

• Rock filter dams 
 

• Stone filter berms 
 

• Stone filter rings 
 

• Temporary sediment traps 
 

• Other temporary erosion control structures shown on the Plans or directed by the 
Engineer. 
 

• This work also includes applying mulch (e.g., straw, hay, erosion control compost), and 
temporary grass 

      
PART 2 – MATERIALS  
 
2.01 Hay bales shall be clean, seed free cereal hay type, securely bound. 
 
2.02 Netting shall be 1/2 inch, galvanized steel chicken wire mesh. 
 
2.03 Filter stone shall be crushed stone conforming to the Department of Transportation - 

State of Georgia-Standard Specifications – Construction of Transportation Systems - 
2013 - Table 800.01, Size Number 3. 

 
2.04 Rolled Erosion Control Products: 
 

A. Mulch Control Netting.  A planar woven natural fiber or extruded geosynthetic  mesh 
used as a temporary degradable rolled erosion product anchor loose fiber mulches 
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  Max. Gradient = 5:1 (H:V) in slope application 
  C Factor = <0.10 @ 5:1 in slope application 
  Max Shear stress 0.25 lb/sf  in channel application 
  Min. Tensile Strength ultra short (3 mo) and short (12 mo) term = 5 lbs/ft   
  Min Tensile Strength extended term ((24 mo) = 25 lbs/ft 
 

B. Open Weave textile.  A temporary degradable rolled erosion control product composed 
of processed natural or polymer yarns woven into a matrix, used to provide erosion 
control and facilitate vegetation establishment. 

  Max. Gradient = 3:1 (H:V) in slope application 
  C Factor = <0.15 @ 3:1 in slope application 
  Max Shear stress = 1.5 lb/sf  in channel application 
  Min. Tensile Strength ultra short (3 mo) and short (12 mo) term = 50 lbs/ft   
  Min Tensile Strength extended term ((24 mo) = 100lbs/ft 
 

C. Erosion Control Blanket.  A temporary degradable rolled erosion control product 
composed of processed natural or polymer fibers mechanically, structurally or 
chemically bound together to form a continuous matrix to provide erosion control and 
facilitate vegetation establishment. 

 
Netless Rolled Erosion Control Blankets: 
Max. Gradient = 4:1 (H:V) in slope application 
C Factor = <0.10 @ 4:1 in slope application 
Max Shear stress = 0.5 lb/sf  in channel application 
Min. Tensile Strength ultra short (3 mo) and short (12 mo) term = 5 lbs/ft   

 
Single-net Erosion Control Blankets: 
Max. Gradient = 3:1 (H:V) in slope application 
C Factor = <0.15 @ 3:1 in slope application 
Max Shear stress = 1.5 lb/sf  in channel application 
Min. Tensile Strength ultra short (3 mo) and short (12 mo) term = 50 lbs/ft   
Min Tensile Strength extended term ((24 mo) = 100lbs/ft 

 
Double-net Erosion Control Blankets: 
Max. Gradient = 2:1 (H:V) in slope application 
C Factor = <0.2 @ 2:1 in slope application 
Max Shear stress = 1.75 lb/sf  in channel application 
Min. Tensile Strength ultra short (3 mo) and short (12 mo) term = 75 lbs/ft   

 
D. Turf Reinforcement Mat.  A rolled erosion control product composed of non-degradable 

synthetic fibers, filaments, nets, wire mesh,and/or other elements, processed into a 
permanent, three dimensional matrix of sufficient thickness.  TRMs, which may be 
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supplemented with degradable components, are designed to impart immediate erosion 
protection, enhance vegetation establishment and provide long term functionality by 
permanently reinforcing vegetation during and after maturation.  These products are 
typically used in hydraulic applications such as high flow ditches, channels, steep slopes, 
stream banks, and shorelines, where erosive forces may exceed the limits of natural, 
unreinforced vegetation. 

  Slope Application max gradient = 0.5:1 (H:V) 
  Channel Application Max Shear Stress:   5A, B,C as defined in FHWA guidelines 
  5A = 6.0 lb/sf, 5B = 8.0 lb/sf, 5C = 10.0 lbs/sf 
  Min. Tensile Strength: 5A, B,C as defined in FHWA guidelines 
  5A = 125.0 lb/ft, 5B = 150.0 lb/ft, 5C = 175.0 lbs/ft 
  5A, B,C as defined in FHWA guidelines 
 
 
PART 3 – EXECUTION  
 
 3.01 CONSTRUCTION  
 

Erosion and sedimentation controls shall be maintained in a condition which will retain 
unfiltered water. 
 
The Contractor shall construct the sedimentation ponds and control devices prior to 
clearing and grubbing the site to insure complete silt control. When the silt or the debris 
level is greater than 1 foot above the bottom of the pond, the Contractor shall remove 
the silt or debris to restore the proper elevation for the bottom of the pond. 
 
The Contractor shall have all erosion and sedimentation control devices in service and 
operating properly prior to completion and final acceptance of the contract. 
 
Silt dams, traps, barriers, and appurtenances shall be installed and shall be maintained 
in place for duration of construction. 
 

A. Silt Control Gates 
 
  If Silt control gates are required or are directed by the Engineer, follow these guidelines 

to construct them: 
1. Clear and grade only that portion of the roadway within the affected drainage 

area where the drainage structure will be constructed.  
2. Construct or install the drainage structure and backfill as required for stability.  
3. Install the silt control gate at the inlet of the structure. Use the type indicated 

on the plans.  
4. Vary the height of the gate as required or as shown on the plans.  
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5. Finish grading the roadway in the affected drainage area. Grass and mulch 
slopes and ditches that will not be paved. Construct the ditch paving required in 
the affected area.  

6. Keep the gate in placed until the work in the affected drainage area is complete 
and the erodible area is stabilized.  

7. Removed the Type 1 silt gate assembly by sawing off the wood posts flush with 
the concrete apron. Leave the concrete apron between the gate and the 
structure inlet in place. The gate shall remain the property of the contractor.  

 
B.  Temporary Slope Drains 

    
If temporary slope drains are required, conduct the roadway grading operation 
according to Section 161 of GDOT STD Specifications and follow these guidelines: 

 
1. Place temporary pipe slope drains with inlets and velocity dissipaters 

(straw bales, silt fence, or aprons) according to the plans. 
 

2. Securely anchor the inlet into the slope to provide a watertight 
connection to the earth berm. Ensure that all connections in the pipe are 
leak proof. 

 
3. Place temporary slope drains at a spacing of 350 ft. (105 m) maximum on 

a 0% to 2% grade and at a spacing of 200 ft. (60 m) maximum on steeper 
grades, or more frequently as directed by the Engineer. Keep the slope 
drains in place until the permanent grass has grown enough to control 
erosion. 

 
4. Remove the slope drains and grass the disturbed area with permanent 

grass. However, the temporary slope drains may remain in place to help 
establish permanent grass if approved by the Engineer. 

  
C. Temporary Sediment Basins 

 
Construct temporary sediment basins according to the Plans at the required 
locations, or as modified by the Engineer. 
 
1. Construct the unit complete as shown, including: 

 
• Grading 
 
• Drainage 
 
• Riprap 
 
• Spillways 
 
• Anti-seep collar 
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• Temporary mulching and grassing on internal and external slopes 
 
• Accessories to complete the basin 

 
2. When the sediment basin is no longer needed, remove and dispose of the 

remaining sediment. 
 
3. Remove the sediment basin. Grade to drain and restore the area to blend 

with the adjacent landscape. 
 
4. Mulch and permanently grass the disturbed areas according to Section 

700 of GDOT STD Specifications. 
  

D. Temporary Sediment Basins 
Construct sediment barriers according to the Plan details. The following items 
may be used for sediment barriers. 
 
1.  Type A Silt Fence. 

 
2. Type C Silt Fence. 
 

Two widths of silt fence are available, Type A or C (36” height) and Type B 
(22” height). In order to determine which to use, the project duration, 
slope gradient, and slope length must be known (See Table 6-13.1 
below). Approved silt fence fabrics are listed in the Georgia Department 
of Transportation list #36. The manufacturer shall have either an 
approved color mark yarn in the fabric or label the fabricated silt fence 
with both the manufacturer and fabric name every 100 feet. 

 
TABLE 6-13.1 

 
   Land Slope   Maximum Slope Length 
                     Behind Fence 
   Percent    feet 
       <2     100 
    2 to 5      75 
    5 to 10     50 
    10 to 20     25 
       >20      15 
 

All silt fence must meet the minimum standards set forth in Section 171- 
temporary Silt Fence, of the Department of Transportation, State of 
Georgia, Standard specification, current edition. See Table 6-13.5 for 
current Georgia DOT silt fence specifications. 
 

3. Rectangular, mechanically produced and standard-sized baled wheat 
straw. 

 
4. Triangular Silt Barrier. 
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5. Synthetic Fiber: Use synthetic fiber bales of circular cross section at least 
18 in. (450 mm) in diameter. Use synthetic bales of 3 ft. or 6 ft. (0.9 m or 
1.8 m) in length that are capable of being linked together to form a 
continuous roll of the desired total length. Use bales that are enclosed in 
a geotextile fabric and that contain a pre-made stake hole for anchoring. 

 
6. Coir:  Use coir fiber bales of circular cross section at least 16” (400mm) in 

diameter. Use coir bales of 10 ft.,15 ft., or 20 ft. (3 m, 4.5 m, or 6 m) in 
length. Use coir baled with coir twine netting with 2 in. X 2 in. (50 mm X 
50 mm) openings. Use coir bales with a dry density of at least 7 lb/ft." 
(112 kg/m"). Anchor in place with 2 in. X 4 in. (50 mm X 100 mm) wooden 
wedges with a 6 in. (150 mm) nail at the top. Place wedges no more than 
36 in. (900 mm) apart. 

 
7. Excelsior: Use curled aspen excelsior fiber with barbed edges in circular 

bales of at least 18 in. (450 mm) in diameter and nominally 10 ft. (3 m) in 
length. Use excelsior baled with polyester netting with 1 in. X 1 in. (25 
mm by 25 mm) triangular openings. Use excelsior bales with a dry density 
of at least 1.4 lb/ft." (22 kg/m"). Anchor in place with 1 in. (25 mm) 
diameter wooden stakes driven through the netting at intervals of no 
more than 2 ft. (600 mm). 

 
8. Compost Filter Sock: Use general use compost (see Subsection 

893.2.02.A.5.b) in circular bales at least 18 in. (450 mm) diameter. Use 
compost baled with photo-degradable plastic mesh 5 mils thick with a 
maximum 0.38 in X 0.38 in (10 mm X 10 mm) openings. Anchor in place 
with 1 in. (25 mm) diameter wooden stakes driven through the netting at 
intervals of no more than 2 ft. (600 mm) in concentrated flow 
applications and no more than 5 ft. (1500 mm) in sheet flow applications. 
The sock shall be dispersed on site when no longer required, as 
determined by the Engineer. Do not use Compost Filter Socks in areas 
where the use of fertilizer is restricted. 

 
9. Compost Filter Berm: Use erosion control compost (see Subsection 

893.2.02) to construct a non- compacted 1.5 ft. to 2 ft. (450 mm to 600 
mm) high trapezoidal berm which is approximately 2 ft. to 3 ft. (600 mm 
to 1 m) wide at the top and minimum 4 ft. (1.2 m) wide at the base. Do 
not use Compost Filter Berms in areas where the use of fertilizer is 
restricted. 

 
The construction of the compost filter berm includes the following: 

 
a. Keeping the berm in a functional condition. 

 
b. Installing additional berm material when necessary. 

 
c. Removing the berm when no longer required, as determined by 

the Engineer. At the Engineer’s discretion, berm material may be 
left to decompose naturally, or distributed over the adjacent area. 

 
E.  Other Temporary Structures 
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When special conditions occur during the design stage, the plans may show 
other temporary structures for erosion control with required materials and 
construction methods. 

  
F.  Temporary Grass 

 
Use a quick-growing species of temporary grass such as rye grass, millet, or a 
cereal grass suitable to the area and season. 
 
Use temporary grass in the following situations: 
 

• When required by the Specifications or directed by the Engineer 
to control erosion where permanent grassing cannot be planted. 

 
• To protect an area for longer than mulch is expected to last (60 

calendar days), plant temporary grass as follows: 
 

1. Use seeds that conform to Subsection 890.2.01, Seed of GDOT STD 
Specifications. Perform seeding according to Section 700; except use the 
minimum ground preparation necessary to provide a seed bed if further 
grading is required. 
 

2. Prepare areas that require no further grading according to Subsection 
700.3.05.A of GDOT STD Specifications, Ground Preparation. Omit the 
lime unless the area will be planted with permanent grass without 
further grading. In this case, apply the lime according to Section 700. 

 
3. Apply mixed grade fertilizer at 400 lbs./acre (450 kg/ha). Omit the 

nitrogen. Mulch (with straw or hay) temporary grass according to Section 
700. (Erosion control compost Mulch will not be allowed with grassing.) 

 
4. Before planting permanent grass, thoroughly plow and prepare areas 

where temporary grass has been planted according to Subsection 
700.3.05.A of GDOT STD Specifications, Ground Preparation. 

 
5. Apply Polyacrylamide (PAM) to all areas that receive temporary grassing. 
 
6. Apply PAM (powder) before grassing or PAM (emulsion) to the 

hydroseeding operation. 
7. Apply PAM according to manufacturer specifications. 
 
8. Use only anionic PAM. 

 
G.  Mulch 

 
When staged construction or other conditions prevent completing a roadway 
section continuously, apply mulch (straw or hay or erosion control compost) to 
control erosion. Mulch may be used without temporary grassing for 60 calendar 
days or less. Areas stabilized with only mulch (straw/hay) shall be planted with 
temporary grass after 60 calendar days. 
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Apply mulch as follows: 

 
1. Mulch (Hay or Straw) - Without Grass Seed 

 
a. Uniformly spread the mulch over the designated areas from 2 in. 

to 4 in. (50 mm to 100 mm) thick. 
 

b. After spreading the mulch, walk in the mulch by using a tracked 
vehicle (preferred method), empty sheep foot roller, light disking, 
or other means that preserves the finished cross section of the 
prepared areas. The Engineer will approve of the method. 

 
c. Place temporary mulch on slopes as steep as 2:1 by using a 

tracked vehicle to imbed the mulch into the slope. 
 

d. When grassing operations begin, leave the mulch in place and 
plow the mulch into the soil during seed bed preparation. The 
mulch will become beneficial plant food for the newly planted 
grass. 

 
2. Erosion control compost - Without Grass Seed 

 
a. Uniformly spread the mulch (erosion control compost) over the 

designated areas 2 in. (50 mm) thick. 
 

b. When rolling is necessary, or directed by the Engineer, use a light 
corrugated drum roller. 

c. When grassing operations begin, leave the mulch in place and 
plow the mulch into the soil during seed bed preparation. The 
mulch will become beneficial plant food for the newly planted 
grass. 

 
d. Plant temporary grass on area stabilized with mulch (erosion 

control compost) after 60 calendar days. 
 
e. Do not use Erosion Control Compost in areas where the use of 

fertilizer is restricted. 
 

H.  Miscellaneous Erosion Control Items Not Shown on the Plans 
 

When conditions develop during construction that were unforeseen in the 
design stage, the Engineer may direct the Contractor to construct temporary 
devices such as but not limited to: 

 
• Bulkheads 
 
• Sump holes 
 
• Half round pipe for use as ditch liners 
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• U-V resistant plastic sheets to cover critical cut slopes 
 
The Engineer and the Contractor will determine the placement to ensure erosion 
control in the affected area. 

 
I.  Diversion Channels 

 
When constructing a culvert or other drainage structure in a live stream that 
requires diverting a stream, construct a diversion channel. 

 
J.  Check Dams 

 
Check dams are constructed of the following materials; 

• Stone plain riprap according to Section 603 of GDOT STD 
Specifications (Place woven plastic filter fabric on ditch section 
before placing riprap.) 

 
• Sand bags as in Section 603 of GDOT STD Specifications without 

Portland cement 
 
• Baled wheat straw 
 
• Compost filter socks 
 
• Fabric (Type C silt fence) 

 
Check dams shall be constructed according to plan details and shall remain in 
place until the permanent ditch protection is in place or being installed and the 
removal is approved by the Engineer. 

 
 

K.  Construction Exits 
 

Locate construction exits at any point where vehicles will be leaving the project 
onto a public roadway. Install construction exits and tire wash area at the 
locations shown in the plans and in accordance with plan details. 

 
Construction exit tire cleaning station shall be installed when conditions dictate 
additional tire cleaning measures are necessary to assist in protecting public 
roadways. Tire cleaning station shall consist of two pressure washers, water 
source and necessary labor and materials to clean tires of exiting vehicles.  When 
conditions warrant the use of the tire cleaning station or as directed by the 
Engineer, the Department will pay $750 dollars per day for the use. The 
Contractor may submit other construction exit tire wash assembly and sediment 
storage methods for review and approval by the Engineer. 

 
L. Retrofits 

 
Add the retrofit device to the permanent outlet structure as shown on the plan 
details. 
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When all land disturbing activities that would contribute sediment-laden runoff 
to the basin are complete, clean the basin of sediment and stabilize the basin 
area with vegetation. 

 
When the basin is stabilized, remove the retrofit device from the permanent 
outlet structure of the detention pond. 

 
M. Inlet Sediment Traps 

 
Inlet sediment traps consist of a temporary device placed around a storm drain 
inlet to trap sediment. An excavated area adjacent to the sediment trap will 
provide additional sediment storage. 

 
Inlet sediment traps may be constructed of Type C silt fence, plastic frame and 
filter, hay bales, baffle box, or other filtering materials approved by the Engineer. 
Construct inlet sediment traps according to the appropriate specification for the 
material selected for the trap. Place inlet sediment traps as shown on the plans 
or as directed by the Engineer. 

 
N. Rock Filter Dams 

 
Construct rock filter dams of the material selected as shown in the approved 
erosion and sediment control plan. Construct and place this item in accordance 
with the approved erosion control construction detail(s) and Standard 
Specification Section 603 of GDOT STD Specifications. 

 
Rock filter dams shall remain in place until the permanent ditch protection is in 
place or is being installed and their removal is approved by the Engineer. 

 
0.  Stone Filter Berms 

 
Construct stone filter berms of the material selected as shown in the approved 
erosion and sediment control plan. Construct and place this item in accordance 
with the approved erosion control construction detail(s) and Standard 
Specification Section 603 of GDOT STD Specifications. 

 
Stone filter berms shall remain in place until the permanent slope protection is in 
place or is being installed and their removal is approved by the Engineer. 

 
P.  Stone Filter Rings 

 
Construct stone filter rings of the material selected as shown in the approved 
erosion and sediment control plan. Construct and place this item in accordance 
with the approved erosion control construction detail(s) and Standard 
Specification Section 603 of GDOT STD Specifications. 

 
A stone filter ring shall remain in place until final stabilization of the area which 
drains toward it is achieved and its removal is approved by the Engineer. 

 
Q.  Temporary Sediment Traps 
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Construct temporary sediment traps of the material selected as shown in the 
approved erosion and sediment control plan. Construct and place this item in 
accordance with the approved erosion control construction detail(s) and 
Standard Specification Section 603 of GDOT STD Specifications. 

 
A temporary sediment trap shall remain in place until final stabilization of the 
area which drains toward it is achieved and its removal is approved by the 
Engineer. 

 
R. Erosion control blanket installation 

 
1.  Prepare a stable and firm soil surface free of rocks and debris. Apply soil 

amendments as necessary to prepare seedbed. Place fertilizer, water, 
seed in accordance with manufacture and specification 
recommendations. Unroll parallel to the primary direction of flow. Ensure 
that the product maintains intimate contact with the soil over the entire 
installation. Do not stretch or allow material to bridge over the surface. 
Staple/stake blanket to soil such that each staple/stake is flush with the 
underlying soil. Install anchor trenches, seams and terminal ends as 
specified. 

 
2. The Upslope Trench, Seams and Terminal Ends may be secure by anchor 

trench, checks, slots, or staples as outlined in Erosion Control technology 
Council (ECTC) standards for upslope security. 

 
3. Staple installation shall be at a rate of 1.7 staples per square yard 

minimum. Sandy or silty soils may require more. Wet installations may 
require a more density securing. 

 
4. If seaming method is used seams shall overlap at least 4” and staples 

must be placed at sufficient spacing to avoid separation. 
    

5. Staples must be placed at 4”x 4” spacing on check slots and check seams. 
 

6. Consecutive rolls shall have overlaps of at least 6” and secured with 
staples every 1 foot. 

 
 

S. Hay bales 
 

Hay bales shall be staked with two (2) 1 x 4 wood stakes per bale driven eighteen 
(18) inches into the ground and finishing flush with the top of the bale. 

 
1. Install two (2) stakes per bale with the long dimension of the stakes 

parallel to the long dimension of the bale. 
 

2. Where bales are installed in multiple layers the bales shall be installed 
with vertical joints staggered and two (2) 1 x 4 wood stakes per bale 
driven through all layers, full from top of bale to eighteen inches into the 
ground. 
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    3. Hay bales which have deteriorated shall be replaced with new materials. 
 
3.02 RESPONSIBILITY 

 
A. The Contractor shall be solely responsible for insuring that no silt or debris leaves the 

immediate construction site.  Any silt or debris that does leave the immediate site shall 
be cleaned up and the area disturbed shall be returned to its natural state as directed by 
the Engineer at the Contractor’s expense. 

   

Admin
Stamp



 Water Distribution System 2023-13/02555-1 
 

SECTION 02555 

WATER DISTRIBUTION SYSTEM 

 

PART 1 - GENERAL   

 

1.01 GENERAL   

 

Water distribution systems shall be designed to sustain EPD’s standards for safe drinking 

water quality. Special consideration should be given to distribution main sizing, 

providing for design of multidirectional flow, adequate valving for distribution system 

control, and provisions for adequate flushing. Distribution systems should be designed 

to maximize turnover and to minimize residence times while delivering acceptable 

pressures and flows. 

 

1.02 REFERENCE STANDARDS 

 

A. American Water Works Association (AWWA): 

 

C104 Cement-Mortar Lining for Ductile-Iron Pipe and Fittings 

C111 Rubber-Gasket Joints for Ductile-Iron Pressure Pipe and Fittings 

C151 Ductile-Iron Pipe, Centrifugally Cast 

C300 Reinforced Concrete Pressure Pipe, Steel-Cylinder Type 

C500 Gate Valves 3"   48" for Water and Other Liquids 

C502 Dry Barrel Fire Hydrants 

C600 Installation of Cast Iron Water Mains 

C651 Disinfecting Water Mains 

C800 Threads for Underground Service Line Fittings 

C900 Polyvinyl Chloride (PVC) Pressure Pipe and Fabricated Fittings, 4 In. - 60 In. 

 

B. American National Standards Institute (ANSI): 

 

A 21.10 Gray Iron and Ductile Iron Fittings, 2" 48" for Water and Other liquids 

A 21.11 Rubber Gasket Joints for Cast Iron and Ductile Iron Pressure Pipe Fittings 

A 21.4 Cement Mortar Lining for Cast Iron and Ductile Iron Pipe and Fittings for 

Water 

A 21.51 Ductile Iron Pipe, Centrifugally Cast in Metal or Sand Lined Molds, for 

Water or Other Liquids 

B 18.2 Square and Hex Head Bolts and Screws 

 

C. American Society of Testing and Materials (ASTM): 

 

A 47 Malleable Iron Castings 
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A 48 Gray Iron Casting 

A 88 Seamless Copper Water Tube 

A 240 Chromium and Chromium Nickel Stainless Steel Plate Sheet and Strip for 

Fusion Welded Uni fired Pressure Vessels 

A 307 Low Carbon Steel Externally and Internally Threaded Standard Fasteners 

D 1784 Rigid Poly (Vinyl chloride) Compounds, and Chlorinated Poly (Vinyl 

Chloride) Compounds 

D 2239 Polyethylene (PE) Plastic Pipe (SDR PR) 

D 2241 Poly Vinyl Chloride (PVC) Plastic Pipe (SDR PR and Class T) 

D 3139 Joints for Plastic Pressure Pipe Using Flexible Elastomeric Seals 

 

D. Rule for Safe Drinking Water, Georgia State EPD: Chapter 391-3-5.10 

 

1.03 DESCRIPTION 

 

A. All valves of the same type shall be from a single manufacturer. Parts for valves of 

the same type and size shall be interchangeable.  Spare parts shall be furnished 

where required in the payment items. Special tools required for repacking or 

dissembling valves shall be provided. 

 

B. All valves shall open left (counterclockwise). 

 

1.04 SUBMITTALS 

 

A. Six copies of the manufacturer's drawings and catalog cuts of the following items 

shall be submitted for approval of the Design Engineer and the Inspector: 

 

  1.  Pipe 

  2.  Fittings 

  3.  Joints and Couplings 

  4.  Hydrants 

  5.  Valves 

 

1.05 PRODUCT DELIVERY, STORAGE, AND HANDLING 

 

A. Materials delivered to the site shall be inspected for damage, unloaded, and stored 

with the minimum of handling.  Store materials on site in enclosures or under 

protective coverings.  Store plastic piping and rubber gaskets under cover and 

protect from exposure to direct sunlight.  Store materials above ground.  Interior of 

pipe and fittings shall be kept free of dirt and debris. 
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B. Pipe, fittings, valves, hydrants, and other accessories shall be handled to ensure 

delivery to the point of installation in sound undamaged condition.  If coatings or 

linings of pipe or fittings are damaged, such pipe or fittings shall be removed from 

the site and new materials furnished.  Pipe shall not be dragged.  Rubber gaskets 

that are not installed immediately shall not be left in the sunlight but shall be stored 

under cover and protected from exposure to direct sunlight. 

 

PART 2 – PRODUCTS  

 

2.01 POLYVINYL CHLORIDE PIPE (PVC) 

 

A. IPS Size PVC Pipe: Class 200 SDR 21 - Polyvinyl chloride water main pipe shall 

conform to Designation ASTM D2241 and shall consist of Type I, Grade 1 PVC 

compound conforming to ASTM D1784. All pipe shall be Class 200, SDR 21.  The 

standard laying length shall be 20 ft. ±1 inch. 

 

B. DIP Size PVC Pipe: AWWA C-900 

 

1. C-900 polyvinyl chloride water main pipe 4” TO 12” shall conform to Designation 

ASTM D2241 and shall consist of Type I, Grade 1 PVC compound conforming to 

ASTM D1784. All pipe larger than 4” to 12” shall meet the requirements of 

AWWA C900, “Poly Vinyl Chloride (PVC) pressure pipe.” All pipe shall be class 

200 pipe and shall meet the requirements of DR14.  The standard laying length 

shall be 20 ft. ±1 inch. The FM approved pressure class will be used to determine 

pressure class. 

 

2. C-905 polyvinyl chloride water main pipe 14” to 30” shall be manufactured from 

compounds conforming to PVC cell classification of 12454B as defined in ASTM 

D-1784.  The integral bell joint system meets the requirements of ASTM D-3139 

and utilizes an elastomeric gasket materials conforming to ASTM F-477.  All pipe 

shall be class 200 pipe and shall meet the requirements of DR18.  The standard 

laying length shall be 20 ft. ±1 inch.  

  

C. When DIP size PVC pipe is used two 2” PVC pipe shall be SDR 21, minimum pressure 

class of 200psi. 

 

D. Pipe shall have integral bell and spigot joints. Provisions shall be made for 

contraction and expansion at each joint with an elastomeric ring. Threaded or 

solvent welded type joints shall not be used. Bell end pipe and couplings with 

elastomeric gaskets shall meet the requirements of ASTM 3139. 

 

Admin
Stamp



 Water Distribution System 2023-13/02555-4 
 

E. All fittings such as tees, ells, etc. using welded joints shall be factory welded and 

shall meet the same specifications as the welded bell section. Lubricants shall be 

non-toxic, shall not promote biological growth. Solvent cemented joints are not 

allowed for buried pipes. 

 

F. The Contractor shall install a continuous run of 14 gauge copper tracer wire with 

underground coating above the top of the PVC pipe 12 inches above the pipe but no 

deeper than 48 inches below finished grade. The tracer wire shall be suitable for 

detection with metal pipe location equipment. 

 

G. All water pipe shall be blue in color and labeled “water” every three feet as a 

minimum. 

 

H. Pipe shall carry National Sanitation Foundation (NSF) seal and be factory marked 

with manufacturer's identification, pipe size, material and pressure rating. Detection 

tape shall be placed along all PVC water mains. 

 

2.02 DUCTILE IRON PIPE 

 

A. Ductile iron pipe shall conform to the requirements of ANSI Standard A21.51 and 

AWWA C151.  All pipe shall class 350.  Class designations for the various classes of 

pipe shall be painted on the outside of each joint of pipe.  Weights shall be 

conspicuously painted in white on each joint of pipe after the bituminous coating 

has hardened. 

 

B. All joints shall have the same pressure rating as the pipe with which it is used.  Joints 

shall be rubber gasketed push on or mechanical joint. Joints shall meet the 

requirements of ANSI A21.11 and AWWA C111. 

 

C. Pipes shall be cement lined in accordance with the latest edition of AWWA Standard 

C104. 

 

2.03 GALVANIZED STEEL PIPE 

 

A. This pipe and fittings shall conform to the requirements of ASTM A120. The pipe 

shall be "standard weight", unless otherwise specified. 

 

2.04 PLASTIC TUBING 

 

A. Plastic pipe shall conform to all the requirements of the "Specifications for 

Polyethylene (PE) Plastic Pipe (ADR PR)", as they apply to PE 3306 of ASTM D2239. 
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B. The hydrostatic design stress shall be 630 psi for water at 23° centigrade (73.4° F) 

and 500 psi for water at 37.8° C (100° F). 

 

C. The polyethylene extrusion compound from which the pipe is extruded shall meet 

the requirements of Type III, Grade 3, Class C material as described in "Specification 

for Polyethylene Molding and Extrusion Materials", ASTM D1248, except that melt 

index shall be determined under a higher temperature than any of the conditions as 

listed in Section 6(b) of "Method of Test for Measuring Flow Rates of Thermoplastics 

by Extrusion Plastometer", ASTM D1238.  The test condition shall be the same as for 

condition J, except that the temperature shall be 310° C (590° F), with a load of 12 5 

kilograms. Under these conditions the resin shall extrude at a maximum rate of 0.25 

grams per ten (10) minutes. The pipe shall be homogeneous throughout and free of 

visible cracks, holes, foreign inclusions, or other defects. The pipe shall be uniform in 

color, capacity, density, and other physical properties. 

 

D. The size, the type of plastic pipe material, dimension ratio, commercial standards 

with which the pipe complies, the manufacturer's name and the National Sanitation 

Foundation (NSF) seal of approval, shall be conspicuously marked on the outside of 

the pipe at intervals of not more than five (5) feet. 

 

2.05 FITTINGS 

 

A. Fittings shall be ductile iron and shall conform to the latest edition of AWWA 

Standard C110 or C153. The fittings shall be of the lightest class conforming to the 

pressure rating of the pipelines in which they are installed. In no case shall the 

fittings be lighter than class 200. 

 

B. Fittings for galvanized steel pipe shall be malleable iron conforming to ANSI B16.3 

except the nipples and couplings shall be the same material as the pipe.  All fittings 

shall be hot dip galvanized in accordance with ASTM A120. 

 

C. Pipe having mechanical joints or slip-on joints with rubber gaskets shall be used. 

Lead-tip gaskets shall not be used. 

 

D. The mechanical joint shall meet the requirements of AWWA C111 and shall have the 

same pressure rating as the fitting of which it is a part.  

 

E. Fittings shall be cement lined in accordance with the latest edition of AWWA 

Standard C104. 
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2.06 HYDRANTS 

 

A. All fire hydrants shall conform to AWWA C502. 

 

B. All fire hydrants shall have a 6" mechanical joint inlet connection and be equipped 

with a 5 1/4 inch valve, two 2 1/2 inch hose nozzles, and one 4 1/2 inch pumper 

connection, all with ANSI (National) standard threads. Operating nuts shall be 1 1/2 

inch, pentagon type. 

 

C. All fire hydrants shall be equipped with "O" ring-type stem seals. 

 

D. All fire hydrants shall be designed for 150 psi working pressure and 300 psi test 

pressure. 

 

E. All fire hydrants shall be equipped with a 6" gate valve, complying with other 

sections of the specifications, installed on the fire hydrant lead between the hydrant 

and the main. 

 

F. The Contractor shall paint the hydrant with XO 14 Tractor Red (Federal Safety Color) 

paint. 

 

G. All fire hydrants shall be designed such that clockwise rotation of the stem closes the 

valve and counterclockwise rotation opens the valve. Hydrant covers shall have the 

word "Open" and an arrow showing the proper rotation of the operating nut cast in 

or permanently attached. 

 

H. An independent drain shall be provided, completely draining the hydrant after use.  

The drain shall be activated to the open position by the closing of the hydrant valve. 

The drain rod shall be easily cleaned. The drain shall have a protective shield integral 

with the hydrant base to minimize clogging and prevent undermining. 

 

I. All working parts of the hydrant shall be easily removed for inspection or servicing 

without digging or the use of hoists or derricks or special tools. The hydrant cover 

and standpipe shall be removable without requiring the water to be shut off. 

 

J. Each fire hydrant shall be equipped with a ground line mounted breakaway flange 

and cast iron safety stem coupling specially designed so that upon sustaining severe 

impact the hydrant will shear off at the ground line without loss of water in the 

main. 

 

K. All fire hydrants shall be Mueller standard or equal as approved by the Engineer. 
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2.07 METERS 

 

A. All meters shall be approved first-line products of recognized manufacturers and 

shall be compatible with the meter reading system currently being used by the 

water system owner and operator. 

 

B. Meters, meter materials, and meter test shall conform to applicable AWWA 

Specifications and shall meet or exceed current AWWA Specifications. 

 

C. Each meter shall have manufacturer’s serial number on the lid. 

 

D. All body parts as cases, boxes, and lids shall be of bronze composition. 

 

E. Meters shall be split case, positive displacement type. 

 

F. The register shall read in U.S. Gallons and shall be hermetically sealed and driven by 

permanent magnets. 

 

2.08 METER BOXES 

 

A. The meter box shall be the approved standard product used by the water system 

owner and operator. 

 

B. They shall be rectangular and of adequate dimension to accommodate the specified 

meters. 

 

C. Boxes shall have cast iron or polyethylene covers labeled "WATER METER". 

 

D. Boxes for 5/8" by 3/4" meters shall have inside width not less than 10 inches, inside 

length not less than 15 inches and overall height not less than 12 inches. 

 

E. Boxes shall be designed and built to withstand traffic loads typical of yard 

installations. 

 

2.09 VALVES 

 

A. All valves 2" in diameter and smaller shall be constructed of brass or bronze except 

that the hand wheel which shall be of malleable iron construction with screwed 

ends.  All valves 2 1/2" in diameter and larger shall have flanged ends for interior 

service and mechanical joints for buried service unless otherwise approved.  They 

shall be iron body, bronze mounted, except that in the smaller sizes the valves may 

be all bronze. 
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B. Gate Valves: 

 

1. Gate valves smaller than three inches shall meet the requirements of Fed. Spec. 

WW V 54, Class A, 125 pounds. 

 

2. Gate valves three inches and larger shall have non-rising stems and shall meet 

the requirements of AWWA Standard C 500.  Valves for lighter pressures than 

the AWWA Standard shall meet the requirements of the above specifications 

except that the requirements for metal thickness and strengths and structural 

designs shall be adjusted as required to meet hydrostatic test pressures not less 

than 150 psi. 

 

3. All gate valves shall have standard stuffing box seals.  Bonnet bolts, studs and 

nuts shall be cadmium plated.  Seating devices shall be bronze to iron or bronze 

to bronze.  The glands shall be bronze, or bronze brushed.  Gland bolts and nuts 

shall be bronze. 

 

4. All gate valves shall be of the double disc or wedge type.  The wedge or disc shall 

be totally encapsulated in rubber.  The sealing rubber shall be permanently 

bonded to the wedge or disc to meet ASTM tests for rubber metal bond ASTM 

D249.   

 

5. Valves to have two inches square operating nut, with the exception that gate 

valves in altitude valves pits shall have hand wheels.   

 

6. Valves buried in ground or located in vaults or structures shall have suitable 

extensions for socket operation with top of operating nut located two feet below 

finished grade maximum. 

 

7. Any valve installed in a vault readily accessible for entry shall be equipped with 

handle wheels in lieu of operating nuts.  No hand wheels are allowed in buried 

valves. 

 

C. Check Valves: 

 

1. Check valves 2" through 24" shall be iron body, bronze mounted swing check 

valves meeting the requirements of AWWA Standard C508 76. 

 

2. The check valve shall be metal to metal or composite to metal seat construction 

with flange ends or screw and coupled ends. 
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D. Altitude Valves: 

 

1. All altitude valves furnished for use in the systems shall be equipped for showing 

at all times the position of the valve.  Said altitude valves shall be of the size 

specified on the drawings and suitable for the use intended. 

 

2. The Contractor shall supply the services of a qualified manufacturer's 

representative to check and calibrate each altitude valve installation for proper 

working pressure and sequence. 

 

E. Air Release Valves 

 

1. Air release valve shall have all bronze body and bonnet.  They shall be the direct 

acting type. 

 

2. Valves shall be hydrostatically tested to at least 150 psi. 

 

3. The valve shall have stainless steel floats and an internal coating with rust 

inhibitors. 

 

2.10 BACKFLOW PREVENTERS 

 

A. The backflow preventers used shall be those specifically designed for use in 

connections when the danger from backflow presents a health hazard. 

 

B. All domestic backflow preventers shall be of the reduced pressure type or double 

check type as shown on plans.  All fire protection system backflow preventers shall 

be of the double check detector type. 

 

C. Backflow preventers 3/4" to 2" shall be Ames LF 2000 B, LF 4000 B, or equal meeting 

or exceeding the following specifications: 

 

  Mainline Case – Bronze or Copper Alloy 

  Working Parts    Bronze & Stainless Steel 

  Springs    Stainless Steel 

  Diaphragms    Buna N and Mylar 

  Valve disc    Silicone Rubber 

  Check Valve Enclosure   Glass Reinforced Plastic 

  Maximum Rated Working Pressure   175 psi 

  Temp. Range    33°   180°F 
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D. Backflow Preventers 2½" to 10" shall be Ames M200, M400, or LFM300 Lead Free or 

equal meeting or exceeding the following specifications: 

 

  Body 8" 10"  Stainless Steel 

  Body 2½" 6"    Stainless Steel 

  Working Parts   Stainless Steel 

  Springs 2½" 6"  Stainless Steel 

  Springs 8" 10"  Stainless Steel 

  Valve Disc    Silicone Rubber 

  Maximum Rated Working Pressure   175 psi 

  Temp. Range   33°   140°F 

 

E. Backflow preventers larger than 10" shall be designed for conditions that do present 

a health hazard. It shall be the reduced pressure type and depending on the 

application, may require detection of leaks or unauthorized use. Detectors above 

10" shall be submitted for approval. The submittal shall include complete shop 

drawings. The submittal will be reviewed based on the product's ability to meet the 

needs of the project and the Owner. 

 

PART 3 – EXECUTION  

 

A. All valves shall be carefully mounted in their respective positions free from 

distortion and strain. All valves shall be properly packed and left in satisfactory 

operating condition at the completion of the project. 

 

B. Valve box, cover, and the concrete pad shall be installed with each valve as shown in 

miscellaneous details. 

 

3.01 PIPE INSTALLATION 

 

A. PVC pipe shall be installed in accordance with the Uni Bell Plastic Pipe Association 

guide for installation of polyvinyl chloride plastic pressure pipe for municipal water 

main distribution system and the printed recommendations of the manufacturer. 

 

B. Ductile iron pipe shall be installed in accordance with AWWA C600. Concrete pipe 

shall meet the latest edition of AWWA Standard C300. 

 

C. Pipeline alignment and gradient shall be straight or shall follow true curves as near 

as practicable.  Curvature in pipelines, where required, shall be well within the 

allowable laying radius, horizontal and vertical.   
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D. Excavation, cleaning, laying, jointing and backfilling shall follow as closely as is 

possible so as to progress the work. In no case shall pipe be left in the trench 

overnight without completing the jointing. The completed pipeline shall not be left 

exposed in the trench unnecessarily, and the Contractor shall backfill and compact 

the trench as soon as is possible after laying and jointing is completed.  Each day at 

the close of work, and at all times when laying is not in progress, the exposed end of 

the pipeline in the trench shall be closed with a head or barrier of wood or metal. If 

at any time it becomes necessary to cover the end of any uncompleted pipe line 

with backfill, the end of that pipe shall be closed with a mechanical joint plug. 

 

E. The Contractor shall keep exposed ends of pipe properly plugged during laying to 

prevent dirt and other materials from entering the line, and shall also, before the 

system is accepted, thoroughly clean all lines. 

 

F. Thrust Blocks (Reaction Blocking) shall be provided as specified AWWA C600.  All 

exposed pipes, valves, hydrants, etc., shall be securely strapped and all ends and 

bends braced. 

 

G. Other means of pipe restraining in addition to thrust blocking shall include "mega 

lug" utilization and all threads bolted through fittings in accordance with AWWA 

C600.  Thrust blocking may not be eliminated with the use of joint restraint. 

 

H. Mechanical joints shall be made only by experienced mechanics. Sockets and spigots 

shall be washed with soapy water before slipping gland and gasket over spigot. The 

spigot shall be inserted in the socket full depth. The gasket shall be brushed with 

soapy water, and pushed into position making sure the gasket is evenly seated in the 

socket. The gland shall then be properly positioned for compressing the gasket. All 

bolts and nuts shall be tightened with a torque wrench to a uniform, permanent 

tightness. Bolts shall be tightened alternately 180 degrees apart.  Sockets, spigots, 

glands, and bolts shall be kept clean and wet with soapy water until each joint is 

completed. 

 

I. All water distribution mains shall have a minimum 36" of cover. 

 

3.02 INSTALLATION OF MAINS 

 

A. Water lines must not be installed in contaminated areas such as sanitary landfill or 

dump areas. 

 

B. No water main or pipe shall pass through or come into contact with any part of a 

sewer or sewer manhole. 
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C. A continuous and uniform bedding shall be provided in the trench for all buried pipe. 

 

D. Backfill material shall be tamped in layers around the pipe and to a sufficient height 

above the pipe to adequately support and protect pipe. 

 

E. Thrust restraint shall be provided at all points where hydraulic thrust may develop. 

This will include providing reaction blocking, tie rods or joints designed to prevent 

movement to all bends, tees, valves, plugs, hydrants and other points where thrust 

may develop. Additional restraints may be necessary on fusible pipe at the 

connection to appurtenances or transitions to different pipe materials to prevent 

separation of joints. The restraint may be provided in the form of an anchor ring 

encased in concrete or other methods as approved by the Division. 

 

F. Whenever a state route or heavily traveled off-system road or a railroad is crossed, 

the agency that has jurisdiction over the road or the railroad must be notified, prior 

to the installation of the mains. At the crossing, a steel casing with sufficient 

diameter must be jacked and bored to accommodate the carrier pipe. Any free 

boring at low traffic city streets and county roads must conform to the applicable 

local and/or state requirements. 

 

G. Installation of water lines and appurtenances along highways, streets and roadways 

must comply with the applicable regulations of, and permits issued by, the Georgia 

Department of Transportation, local County and Municipality with reference to 

construction operations, safety, traffic control, road maintenance and repair. 

 

H. When non-metallic pipe is installed, detection tape shall be installed. 

 

I. Any pipe, pipe fittings, plumbing fittings or fixtures, solder, or flux used in the 

installation or repair of a public water system must meet the new definition of lead 

free meaning: (a) not containing more than 0.2 percent lead when used with respect 

to solder; and (b) not more than a weighted average of 0.25 percent lead when used 

with respect to the wetted surfaces of pipes, pipe fittings, plumbing fittings, and 

fixtures. 

 

J. If soils are found to be aggressive, the water main shall be protected by encasement 

in polyethylene, the provision of cathodic protection (in very severe instances), or 

the use of corrosion resistant water main materials. 

 

K. Stones found in the trench shall be removed for a depth of at least six (6) inches 

below the bottom of the pipe. 
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L. All distribution mains shall be provided with sufficient earth and other suitable cover 

to prevent freezing. This shall be not less than 24 inches measured above the top of 

pipe. 

 

3.03 FIRE HYDRANT INSTALLATION 

 

A. Fire Hydrants shall meet the current AWWA Standard C502. 

 

B. All fire hydrants shall have 36" minimum pipe cover provided for the branch supply 

line. 

 

C. Each fire hydrant shall be set on a stable foundation at least 18 inches square and 6 

inches thick and shall be blocked against the end of the trench with concrete and 

anchored. 

 

D. Hydrant drainage shall be provided by installing around the hydrant at least 7 cubic 

feet of gravel or crushed stone below the top of the hydrant supply pipe. 

 

E. The barrel of the fire hydrant shall be set plumb (perpendicular to the ground) with 

the lowest discharge outlet at least fifteen (15) inches high but no higher than 24 

inches above finished grade. No fire hydrant shall be installed within 10 feet of any 

private driveway. Hydrants shall be located no closer than 5 feet of a curbing and no 

further than 12 feet of the curbing. 

 

F. Immediately before installation of a hydrant, the following operations shall be 

performed: 

  

1. The hydrant shall be thoroughly inspected. 

 

2. The hydrant interior shall be thoroughly cleaned. 

 

3. The hydrant shall be opened and closed to determine that all parts are in proper 

working order, with valves seating properly and the drain valve operating freely. 

 

3.04 HYDROSTATIC TEST 

 

A. Upon completion of backfilling operations and not less than seven (7) days after the 

last concrete blocking anchor has been poured, the pipe system shall be subject to 

hydrostatic test. 

 

B. Pressure and leakage tests shall be performed in accordance with the latest edition 

of AWWA Standard C600. 
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1. For PVC: Allowable  leakage shall  be no  greater than  as  calculated  in  L=ND 

(P)1/2/7,400 where L is allowable leakage in gallons/hour, N is the number of 

joints in the length of pipe tested, D is the nominal diameter of the pipe in inches 

and P is average test pressure during the leakage test in pounds per square inch 

(psi-gauge). 

 

2. For DIP: Allowable leakage shall be no greater than as calculated in L=SD 

(P)1/2/133,200 where L is allowable leakage in gallons/hour, S is the length of 

pipe tested in feet, D is the nominal diameter of the pipe in inches and  P is 

average test pressure during the leakage test in pounds per square inch (psi 

gauge). 

 

C. The system shall be filled with water and all air expelled. 

 

D. The Contractor shall pressurize the system to 1.5 times the working pressure or 

150psi, whichever is greater, at the highest point in the system.  

 

E. The test pressure shall be maintained for two hours. 

 

F. If the pressure cannot be maintained, the cause shall be determined, corrected and 

test repeated until successful. 

 

3.05 LEAKAGE TEST 

 

A. Following the pressure test, the system shall be subject to a leakage test. 

 

B. Leakage shall be defined as the quantity of water that must be supplied into the pipe 

to maintain the design working pressure after all air in the pipeline has been 

expelled and the pipe has been filled with water. 

 

C. Leakage shall not exceed the quantity determined by the formula given below: 

 

  L     =     ND(Square Root of P)/7400 

 

  WHERE  L =  allowable leakage in gallon/hr. 

                    N =  number of joints in pipeline 

                    D =  nominal diameter of the pipe inches 

    P = average test pressure during leakage test in psig  

             

D. If leakage exceeds the allowable rate, leaks shall be found and repaired and the test 

repeated until successful. 
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3.06 CORROSION CONTROL 

 

A. General: 

 

1. All treated water shall be evaluated to ensure that water quality parameters and 

characteristics are optimized to obtain the desired water stability throughout the 

distribution systems of a water supply. 

 

2. The primary approaches to internal corrosion control in drinking water systems 

are to modify the water chemistry to make it less corrosive and to encourage 

formation of passivating films on the contacting surface. This is typically 

accomplished through pH and/or alkalinity adjustment or through the addition 

of a corrosion inhibitor. Most corrosion control treatment will be beneficial for 

reducing corrosion of lead, copper, iron, steel, and galvanized pipe. 

 

3. Where adjustments to water quality parameters such as chlorine residual, pH, 

alkalinity or carbonate buffer strength prove insufficient to control corrosion 

rates, the use of corrosion inhibitors should be considered. Orthophosphate is 

particularly effective for this purpose in most situations. 

 

4. To control corrosion, certain basic approaches can be utilized: 

 

a. Using pipe materials and designing the system so it is not corroded by a given 

water; 

 

b. Modifying the water quality so it is not corrosive to the pipe material; and 

 

c. Placing a protective barrier or lining between the water and the pipe. 

 

B. Corrosion Control Study: 

 

1. Monitoring/testing equipment shall be provided for determining the 

effectiveness of stabilization treatment and the chemical residuals at the entry 

point and in the distribution system, including an acceptable pH probe that 

utilizes three standards for calibration. 

 

2. A sample site location plan for water quality parameter monitoring. Entry point 

and distribution system samples shall be collected for water quality data and 

other system information pertinent to achieving optimum corrosion control. The 

frequency of sampling and number of sites shall be determined by the Division. 

The water quality parameters include: 
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pH   Conductivity 

Temperature  Hardness 

Alkalinity  Iron 

Calcium Manganese Sulfate Aluminum 

Ammonia  Dissolved Oxygen 

Total Phosphorus Natural Organic Matter 

Chloride  Total and Free Chlorine Corrosion Control 

Inhibitors    

Total & Free Chlorine (Orthophosphate, Silica) 

 

3. A summary of all water quality parameter monitoring results. These results 

should be evaluated considering the location of sample sites within the 

distribution system and used as the basis for considering corrosion control 

treatment options. 

 

4. A desktop evaluation utilizing corrosion control computer modeling or regulatory 

guidance. The evaluation shall recommend optimal corrosion control treatment 

and water quality parameter performance requirements for the selected 

treatment. 

 

5. Identification of possible limitations and secondary impacts for treatment 

options. 

 

C. Adjustments to water quality 

 

1. pH adjustment by the addition of lime, caustic soda or soda ash in order to 

stabilize the water with regard to calcium carbonate. Advantages of aeration for 

iron, H2S or CO2 removal should be balanced against the fact that dissolved 

oxygen is a corrosive agent. 

 

2. pH/Alkalinity adjustment includes adding a base or similar chemical to the water 

to increase pH to a level where the practical lead or copper solubility lowers, 

acids are neutralized, and less soluble metal compounds are formed on the 

pipes. Treatment shall be designed to operate within the optimum pH range and 

alkalinity concentration. 

 

a. Caustic Soda- Caustic soda (sodium or potassium hydroxide) will increase the 

pH with minimal effect on alkalinity and dissolved inorganic carbon (DIC). A 

stable pH is very difficult to provide when using caustic soda on water having 

low alkalinity. Caustic soda can cause severe burns and damage the eyes. 
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b. Soda Ash- Soda ash (sodium or potassium carbonate) will increase the 

alkalinity, DIC, and moderately increase the pH. Soda ash is relatively safe to 

handle compared to caustic soda. 

 

3. Aeration 

 

a. Aeration can increase the pH and reduce excess DIC by removing carbon 

dioxide. Aeration is most effective when there is an adequate carbon dioxide 

concentration in the water. 

 

b. The carbon dioxide content of aggressive water may be reduced by aeration.  

 

3.07 DISINFECTION 

 

A. Water mains and accessories shall be disinfected in accordance with "Rules for Safe 

Drinking Water" as published by the Georgia Environmental Protection Division. 

 

B. The mains shall be flushed intro the storm drainage system before disinfecting by 

maintaining a velocity of at least 2.5 feet per second for a period of ten minutes. 

 

C. The continuous feed method may be used for any size main or system where 

satisfactory quantity and quality water is available.  The tablet method shall not be 

acceptable.  

 

D. Following disinfection of the water system, the system shall be flushed until chlorine 

concentration is less than 1 milligram per liter.  Flushing shall not allow chlorinated 

water to be discharged into the storm sewer system without first allowing the 

chlorine in the system to dissipate.  The contractor Shall use a Pollard Water LPD-

250 or equal equipment along with LPD-Chlor tablets (Sodium Sulfate or Ascorbic 

Acid) to de-chlorinate the water using 1 tablet per 2000 gallons of water minimum 

prior to flushing, then after adequate testing, discharge the de-chlorinated water to 

the storm sewer system or onto the land surface.  During the de-chlorination 

flushing the flow through the LPD 250 will be maintained at between 200 and 1200 

GPM.  No flows for de-chlorination or flushing will not be allowed outside this flow 

specification.    The contractor may apply to the owner of the sanitary sewer system 

to obtain permission to discharge the chlorinated water into the sanitary sewer 

system for a fee.  The contractor shall be charged at the going rate per gallon for 

treating the water discharged to the sanitary sewer system.  

 

E. When new water mains are placed in or returned to service, they shall be 

disinfected in accordance with the latest addition of AWWA Standard C651.  
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1. Before the main is chlorinated, it shall be filled to eliminate air pockets and shall 

be flushed to remove particulates. A flushing velocity of not less than 2.5 

feet/second is usually maintained in pipe sizes less than 24 inches in diameter. 

For larger diameter mains, an alternative to flushing, such as broom-sweeping of 

the main, is acceptable prior to chlorinating the main. 

 

2. During disinfection of the water mains, an appropriate cross-connection control 

device, consistent with the degree of hazard, shall be provided for backflow 

protection of the active distribution system. 

 

3. The quality of the water used during the disinfection procedures shall meet the 

required drinking water standards. 

 

4. The chlorine solution used for the “continuous feed” method of disinfection of 

water mains shall have a free chlorine residual concentration not less than 25 

mg/L. This heavily chlorinated water shall be retained in the main for at least 24 

hours, during which time all valves and hydrants shall be operated to ensure 

disinfection of the appurtenances. At the end of the 24-hour period, the treated 

water in all portions of the main shall have a residual of not less than 10 mg/L 

free chlorine. Re- chlorinate if required results are not obtained on all samples. 

 

5. After the applicable retention period, the heavily chlorinated water must not be 

disposed in a manner that will harm the environment. Neutralizing chemicals, 

such as Sulfur Dioxide, Sodium Bisulfite, Sodium Sulfite or Sodium Thiosulfate 

can be used to neutralize the chlorine residual remaining in the water to be 

wasted. 

 

6. Flush all lines until residual is equal to existing system. After final flushing and 

before the water main is placed into service, water samples shall be collected 

from the main and tested for microbiological quality in accordance with the 

Georgia Rules for Safe Drinking Water, Chapter 391- 3-5. The laboratory results 

must show the absence of coliform organisms in the water. Re-flush and re-

disinfect the lines, as necessary, until satisfactory bacteriological results are 

obtained. 

 

F. When cutting into existing mains, for abandonment or reuse, the pipes must be 

disinfected. a. All water mains that are depressurized and/or wholly or partially 

dewatered shall be disinfected in accordance with the current AWWA C651 

Standards, including swabbing with hypochlorite solution, flushing, and/or slug 

chlorination as appropriate. Leaks or breaks that are repaired with clamping devices 

while the mains remain full of water under pressure may require no disinfection. 
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1. Chlorine required to produce 25 mg/L concentration in 100 feet of pipe by 

diameter: 

 
Pipe Diameter 

 

(inches) 

100% Chlorine 

 

(lbs.) (g) 

1% Chlorine Solution 

 

(gal) (L) 

4 0.013 5.9 0.16 0.6 

6 0.030 13.6 0.36 1.4 

8 0.054 24.5 0.65 2.5 

10 0.085 38.6 1.02 3.9 

12 0.120 54.4 1.44 5.4 

16 0.217 98.4 2.60 9.8 

 

Note: 1% chlorine solution may be prepared with sodium hypochlorite (contains 

5% to 15% available chlorine) or calcium hypochlorite (contains approximately 

65% available chlorine by weight). To prepare 1% chlorine solution using calcium 

hypochlorite, add one (1) pound (454 grams) of calcium hypochlorite in 

approximately 8 gallons of water. 

 

2. Amounts and types of chemicals advised to be used for neutralizing various 

residual chlorine concentration in 100,000 gallons of water: 

 
Residual Chlorine 

Concentration 

 

 

Mg/L 

Chemicals 

Sulfur Dioxide 

(SO2) 

 

Lb. Kg 

Sodium 

Bisulfate 

(NaHSO3) 

 

Lb. 

 

 

 

Kg 

Sodium 

Sulfite 

(Na2SO3) 

 

Lb. 

 

 

 

Kg 

Sodium Thiosulfate 

(Na2S2O3.5H2O) 

 

Lb. Kg 

1 0.8 0.36 1.2 0.54 1.4 0.64 1.2 0.54 

2 1.7 0.77 2.5 1.13 2.9 1.32 2.4 1.09 

10 8.3 3.76 12.5 5.67 14.6 6.62 12.0 5.44 

50 41.7 18.91 62.6 28.39 73.0 33.11 60.0 27.22 

 

 

G. Surface water crossings, both over and under water, may present special concerns 

and should be discussed with the Division before the final plans are prepared. 

 

1. At above water crossings, the pipe shall be adequately supported and anchored, 

protected from vandalism, damage and freezing, and accessible for repairs or 

replacement. At underwater crossings, a minimum of 3 feet of cover shall be 

provided over the pipe.  
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2. The installation of ductile iron pipe with restrained push-on joints and encased in 

concrete, may be considered with the prior approval of the Division. Otherwise, 

when crossing water courses which are greater than 15 feet in width, only pipes 

of special construction, having flexible, watertight joints shall be installed. 

 

3. Valves shall be provided at both ends of water crossings so that the section can 

be isolated for testing or repair; valves shall be easily accessible and not subject 

to flooding. Sampling taps shall be installed at each end of the crossing, and 

permanent taps shall be made for testing and determining leaks. 

 

H. There shall be no physical connection between the distribution system and any 

pipes, pumps, hydrants, or tanks whereby unsafe water and other contaminating 

materials may be discharged or drawn into the system. 

 

1. The approval of the Division shall be obtained for interconnections between 

potable water supplies. 

 

2. Neither steam condensate nor cooling water from engine jackets or other heat 

exchange devices shall be returned to the potable water supply 

 

I. Water services and plumbing should conform to relevant local and/or state 

plumbing codes, or to the Standard Plumbing Code, as applicable within the 

jurisdiction in which the system is located. The product that is used for the service 

line must be listed as being certified for conformance with the NSF Standard 61. 

 

1. All new and existing services connected to community and non-transient 

noncommunity water systems shall be individually metered. 

 

2. Individual booster pump(s) shall not be allowed for any individual residential 

service from the public water supply mains. Where permitted for other types of 

services, booster pumps shall be designed in accordance with AWWA standards. 

 

J. Water loading stations present special problems since the fill line may be used for 

filling both potable water vessels and other tanks or contaminated vessels. To 

prevent contamination of both the public supply and potable water vessels being 

filled, the following principles shall be met in the design of water loading stations: 

 

1. There shall be no backflow to the public water supply; 

 

2. The piping arrangement shall prevent contaminant being transferred from a 

hauling vessel to others subsequently using the station; and 
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3. Hoses shall not be contaminated by contact with the ground. 

 

K. Bacteriologic Tests: 

 

1. Bacteriological testing shall be performed after the repairs are complete. 

However, depending upon the circumstances, the water main may be returned 

to service prior to completion of testing to minimize the time the customers are 

out of service. 

 

2. Tests shall be performed to detect the presence of coliform organisms on 

samples taken from the end farthest from the point at which chlorine was 

introduced into the system and at 1000 ft. intervals. 

 

3. The bacteriological sample shall meet the requirements established by EPD for 

suitable disinfection for human consumption. 

 

4. If unsatisfactory samples are produced, disinfection shall be repeated until 

samples are satisfactory.   

 

END OF SECTION 
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SECTION 02616 

PAVEMENT REMOVAL AND REPLACEMENT 

 

PART 1   GENERAL 

 

1.01 DEFINITION 

 

A. When used in this section, the term "Standard Specifications" shall mean the 

DEPARTMENT OF TRANSPORTATION, STATE OF GEORGIA STANDARD 

SPECIFICATIONS FOR CONSTRUCTION OF ROADS AND BRIDGES, 2001 Edition or 

later edition, unless amended herein. 

 

1.02 DESCRIPTION 

 

A. Related Work Specified Elsewhere:  

 

1. Trench Excavation, Backfill and Compaction Section 02221. 

 

PART 2   PRODUCTS 

 

2.01 MATERIALS 

 

A. Base:   Granular material to meet the following gradation: 

 

                                                       PERCENT PASSING  

                      SIEVE SIZE                 BY WEIGHT   

 

                       1 1/2"                     100 

                         3/4"                     60 100 

                          10                       30 55 

                          60                        8 35 

                         200                       5 20 

 

B. Concrete:  3000 psi compressive strength 

 

C. Prime Coat:  RC-70 Georgia DOT Specifications 

 

D. Asphalt Surface Course: The surface course shall be either Superpave 9.5 mm or 

12.5 mm Asphaltic Concrete and shall conform with Section 402, Hot Mix Asphaltic 

Concrete Construction, of the Standard Specifications. 
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PART 3   EXECUTION 

 

3.01 CONCRETE PAVEMENT REPLACEMENT (DRIVEWAYS) 

 

A. Existing pavement shall be removed to a minimum of 12 inches on either side of 

the trench. 

 

B. Following trench backfilling and compaction, the depth of concrete pavement 

replaced shall match the existing pavement or shall be a minimum of 6 inches 

thick, whichever is greater. 

   

C. Joints and finish of the concrete slab shall match existing pavement. 

 

D. Pavement replacement for each driveway shall be accomplished with one pour.  

Deviation must be approved by the Engineer. 

 

E. All joints shall have waterproof sealer to avoid water intrusion and deterioration of 

the patch. 

 

3.02 CONCRETE PAVEMENT REPLACEMENT (ROADWAY) 

 

A. Existing pavement shall be removed to a minimum of 12 inches on either side of 

the trench. 

 

B. A minimum 8-inch concrete slab containing black dye in the top 2 inches 

(minimum) shall be placed extending 12 inches on either side of the trench and on 

undisturbed soil. 

 

C. Depth of concrete pavement replaced shall match the existing pavement or shall 

be a minimum of 8 inches thick, whichever is greater. 

           

D. Joints and finish of the slab shall match existing pavement. Joints shall have 

expansion material between old and new paving. 

 

E. All slabs shall be installed in one pour unless directed otherwise by the Engineer. If 

construction joints are required, measures must be taken to avoid deterioration of 

the patch later by water intrusion. 

 

3.03 ASPHALT PAVEMENT REPLACEMENT 

 

A. Existing pavement shall be removed to a minimum of 12 inches on either side of 

the trench. 
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B. Granular base material shall be placed to a minimum depth of 8 inches and 

compacted to 95% maximum dry density following trench backfilling and 

compaction. 

 

C. If so directed by the Engineer, the base shall be a 6 inch concrete slab extending 

12" on either side of the trench and on undisturbed soils, then a 2 inch asphalt 

surface course shall be placed after a prime coat is applied to the concrete slab at 

the rate of 0.25 gallons per square foot to bring the paving to grade. 

  

3.04 MAINTENANCE OF SURFACE 

 

A. Pavement damage due to settlement of backfill:  Repair for period of bond. 

 

B. Depressions more than 6 inches deep in aggregate surfaced areas:  Fill to grade for 

period of bond. 

  

3.05  TESTING 

 

A. Certified laboratory reports shall be required to ensure the subgrade has been 

compacted to 95% and the base compacted to 100% standard proctor. 

 

END OF SECTION 
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SECTION 02920 

GRASSING 

 

PART 1 – GENERAL  

 
1.01 SECTION INCLUDES 

 
A. Ground preparation, seeding, planting grass, hydroseeding, fertilizing, and 

mulching of graded areas, over pipelines, in rights-of-way, roadway shoulders, 
ditches slopes and any other disturbed area. 

 
B. Seed Protection. 
 
C. Maintaining seeded areas until final acceptance. 
 
 

1.02 DELIVERY, STORAGE, AND HANDLING 
 

A. Deliver grass seed in original containers showing analysis of seed mixture, 
percentage of pure seed, year of production, net weight, date of packaging and 
location of packaging. Damaged packages are not acceptable. 

 
B. Deliver fertilizer in waterproof bags showing weight, chemical analysis, and name 

of manufacturer. Damaged bags are not acceptable. 
 
C. Deliver sod on pallets. 
 
D. All materials shall be acceptable to Engineer prior to use. 
 
 

1.03 PLANTING DATES 
 

A. This specification provides for the establishment of a permanent grass cover 
between the dates of March 1 and September 30. If finished earth grades are not 
completed in time to permit planting and establishment of the permanent grass 
during the favorable season between the dates specified above unless otherwise 
accepted, the Contractor will be required to plant a temporary cover to protect 
the newly graded areas from erosion and to keep windblown dust to a minimum. 
The temporary cover shall be planted between October 1 and February 28 unless 
otherwise permitted. 

 
1.04 HYDROSEEDING 

  
A. The Contractor may hydroseed in lieu of seeding grass. At least 10 days prior to 

beginning hydroseeding, the Contractor shall submit to the Engineer a statement 
of hydroseeding, which shall contain, but not limited to, the following items: seed 
mixture combination, type of fertilizers and soil amenders, type of mulch fibers, 
type of binder, application rates, type of spraying equipment and agitator. 
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PART 2 - PRODUCTS 

 
2.01 SEED 

 
A. All grass seed shall be certified by the Georgia Department of Agriculture. 
 
B. All grass seed shall be in undamaged containers showing percentage of seed mix, 

year of production, net weight, date of packaging, and location of packaging. 
 
C. Selected grasses shall be appropriate for the season and site as specified by the 

Manual. 
 
D. Selected seed shall be equal type and grade to the previously existing grass. 
 
E. The Engineer reserves the right to test, reject, or accept all seed before seeding. 

 
2.02 FERTILIZER 

 
A. 10-10-10 or 6-20-20, commercial fertilizer of approved type, conforming to state 

fertilizer laws. 
 
2.03 SEEDING SCHEDULE 

 
A. Schedule: See plans. 
 
B. In areas where existing grass is to be matched, contractor shall sow seed at the 

rate and dates recommended by seed distributor. 
 
2.04 LIME 

 
A. Agricultural grade, ground limestone. 

 
2.05 SOD 

 
A. Sod shall be densely rooted, good quality grass, free from noxious weeds. The sod 

shall be obtained from areas where the soil is reasonably fertile. The sod shall be 
raked free of all debris and the grass mowed to two inches before cutting. The sod 
shall contain practically all of the dense root system and not be less than one (1) 
inch thick. Sod shall be cut in uniform strips not less than twelve (12) inches in 
width and not less than twenty-four (24) inches in length. 

 
2.06 HYDROSEED 

 
A. Equipment shall have a built in agitation system and operating capacity sufficient 

to agitate, suspend and homogeneously mix a slurry containing not less than 44 
lbs. of organic mulching amendment plus fertilizer, chemical additives and solids 
for each 100 gallons of water. 

 
B. Cellulose Fiber Mulch: Apply at a minimum rate of 1500 lbs./acre. 
 
C. Fertilizers: See Paragraph 2.2 
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D. Organic tackifier: Apply at a rate of 70 lbs./acre. 
 
E. Hydroseed seed mix shall be applied at the lbs./1000 sq.ft. designated in the 

planting schedule. 
 
2.07 ACCESSORIES 

 
A. Straw Mulch: Oat or wheat straw reasonably free from weeds, foreign matter 

detrimental to plant life, and in dry condition. 
 
B. Excelsior Mulch: Excelsior mulch shall consist of wood fibers cut from sound, green 

timber. The average length of the fibers shall be 4 to 6 inches. The cut shall be 
made in such a manner as to provide maximum strength of fiber, but at a slight 
angle to the natural grain of the wood so as to cause splintering of the fibers when 
weathering in order to provide adherence to each other and to the soil. 

 
C. Wood cellulose fiber shall be made from wood chip particles manufactured 

particularly for discharging uniformly on the ground surface when dispersed by a 
hydraulic water sprayer. It shall remain in uniform suspension in water under 
agitation and blend with grass seed and fertilizer to form a homogenous slurry. 
The mulch fibers shall intertwine physically to form a strong moisture holding mat 
on the ground surface and allow rainfall to percolate into the underlying soil. The 
mulch shall be heat processed so as to contain no germination or growth-inhibiting 
factors. It shall be dyed (non-toxic) an appropriate color to facilitate metering of 
material. 

 
2.08 PRODUCT REVIEW 

 
A. The Contractor shall provide the Engineer with a complete description of all 

products before ordering. The Engineer will review all products before they are 
ordered. 

 
PART 3 - EXECUTION 

 
3.01 GENERAL 

 
A. All areas that are disturbed by the work, including trenches and ungraded clear 

areas, except areas to be paved, shall be provided with a full stand of permanent 
grass. 

 
B. Concentrated flow areas, all slopes steeper than 2.5:1 and with a height of ten feet 

or greater, and cuts and fills within stream buffers, shall be stabilized with sod 
and/or the appropriate erosion control matting or blanket. Appropriate matting or 
blankets shall be specified by the Engineer on the Drawings. 

 
3.02 PREPARATION 

 
A. The areas to be seeded shall be made smooth and uniform and shall conform to 

the finished grade indicated on the plans. 
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B. Remove foreign materials, plants, roots, stones, and debris from surfaces to be 
seeded. 

 
C. Grassing areas, if not loose, shall be loosened to a minimum depth of 3 inches 

before fertilizer, seed, or sod is applied. 
 

3.03 STAND OF GRASS 
 

A. Before acceptance of the seeding performed for the establishment of permanent 
vegetation, the Contractor will be required to produce a satisfactory stand of 
perennial grass whose root system shall be developed sufficiently to survive dry 
periods and the winter weather and be capable of re-establishment in the spring. 

 
B. Before acceptance of the seeding performed for the establishment of temporary 

vegetation, the Contractor will be required to produce a stand of grass sufficient to 
control erosion for a given area and length of time before the next phase of 
construction or the establishment of permanent vegetation is to commence. 

 
3.04 SEEDING DATES 

 
A. Seeding shall be performed during the periods and at the rates specified in the 

seeding schedules. Seeding work may, at the discretion of the Contractor, be 
performed throughout the year using the schedule prescribed for the given period. 
Seeding work shall not be conducted when the ground is frozen or excessively wet. 
The Contractor will be required to produce a satisfactory stand of grass regardless 
of the period of the year the work is performed. 

 
3.05 APPLYING LIME AND FERTILIZER 

  
A. Following advance preparation and placing selected material for shoulders and 

slopes, lime, if called for based on soil tests and fertilizer, shall be spread uniformly 
over the designated areas, and shall be thoroughly mixed with the soil to a depth 
of approximately 2 inches. Fertilizer shall be applied at the rate of 1,000 pounds 
per acre for the initial application unless otherwise directed by the Engineer. Lime 
shall be applied at the rate determined by the soil test. Unless otherwise provided, 
lime will not be applied for temporary seeding. In all cases where practicable, 
acceptable mechanical spreaders shall be used for spreading fertilizer. On steep 
slopes subject to slides and inaccessible to power equipment, the slopes shall be 
adequately scarified. Fertilizer may be applied on steep slopes by hydraulic thuds 
as a mixture of fertilizer and seed. When fertilizer is applied with combination seed 
and fertilizer drills, no further incorporation will be necessary. The fertilizer and 
seed shall be applied together when Wood Cellulose Fiber mulch is used. Any 
stones larger than 2/z inches in any dimension, larger clod, roots, or other debris 
brought to the surface shall be removed. In lieu of soil test Contractor must apply 
1 ton of lime per acre. 

 
3.06 SEEDING 

 
A. Seed shall be sown within 24 hours following the application of fertilizer and lime 

and preparation of the seedbed as specified in Section 3.2. Seed shall be uniformly 
sown at the rate specified by the use of acceptable mechanical seed drills. Rotary 
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hand seeders, power sprayers or other satisfactory equipment may be used on 
steep slopes or on other areas that are inaccessible to seed drills. 

 
B. The seed shall be covered and lightly compacted by means of cultipacker or light 

roller if the drill does not perform this operation. On slopes inaccessible to 
compaction equipment, the seed shall be covered by dragging spiked chains, by 
light harrowing, or by other satisfactory methods. 

 
C. Apply water with fine spray immediately after each area has been sown. 
 
D. Do not sow seed when ground is too dry, during windy periods or immediately 

following a rain. 
 
E. If permitted by the special provisions, wood cellulose fiber mulch or excelsior fiber 

mulch may be used. 
 
3.07 SEED PROTECTION (STRAW MULCH) 

 
A. All seeded areas seeded with permanent grasses shall be uniformly mulched in a 

continuous blanket immediately following seeding and compacting operations, 
using at least 2 tons of straw per acre. 

 
3.08 SEED PROTECTION (OPTIONAL EXCELSIOR MULCH) 

 
A. Seed shall be sown as specified in Section 3.6. Within 24 hours after the covering 

of seed, excelsior mulch shall be uniformly applied at the rate of 2 tons per acre. 
The mulch may be applied hydraulically or by other acceptable methods. Should 
the mulch be placed in a dry condition, it shall be thoroughly wetted immediately 
after placing. The Engineer may require light rolling of the mulch to form a tight 
mat. 

 
3.09 SEED PROTECTION (WOOD CELLULOSE FIBER MULCH) 

 
A. After the lime has been applied and ground prepared as specified in Section 3.2, 

wood cellulose fiber mulch shall be applied at the rate of 1,500 pounds per acre in 
a mixture of seed and fertilizer. Hydraulic equipment shall be used for the 
application of fertilizer, seed, and slurry of the prepared wood pulp. This 
equipment shall have a built-in agitation system with an operating capacity 
sufficient to agitate, suspend, and homogeneously mix a slurry of the specified 
amount of fiber, fertilizer, seed and water. The slurry distribution lines shall be 
equipped with a set of hydraulic spray nozzles, which will provide an even 
distribution of the slurry on the various areas to be seeded. The slurry tank shall 
have a minimum capacity of 1,000 gallons. 

 
B. The seed, fertilizer, wood pulp mulch, and water shall all be combined into the 

slurry tank for distribution of all ingredients in one operation by the hydraulic 
seeding method specified herein. The materials shall be combined in a manner 
recommended by the manufacturer. The slurry mixture shall be so regulated that 
the amounts and rates of application shall result in a uniform application of all 
materials at rates not less than the amount specified. Using the color of the wood 
pulp as a guide, the equipment operator shall spray the prepared seedbed with a 
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uniform visible coat. The slurry shall be applied in a sweeping motion, in an arched 
stream so as to fall like rain, allowing the wood fibers to build upon each other 
until an even coat is achieved. 

 
3.10 SODDING 

 
A. Sod shall be placed between March 1 and December 1 to all yards that have been 

disturbed. 
 
B. Sod shall be placed within 48 hours of cutting. 
  
C. Sod shall be moist when laid and placed on moist ground. The sod shall be 

carefully placed by hand, beginning at the toe of slopes and working upwards. The 
length of the strips shall be at right angles to the flow of surface water. All joints 
shall be tightly butted and end joints shall be staggered at least 12 inches. The sod 
shall be immediately pressed firmly into the ground by tamping or rolling. Fill all 
joints between strips with fine screened soil. Sod on slopes shall be pegged with 
sod pegs to prevent movement. The sod shall be watered, mowed, weeded, 
repaired or otherwise maintained, to ensure the establishment of a uniform 
healthy stand of grass until acceptance. 

 
3.11 HYDROSEEDING 

 
A. Installation procedures: 

 
1. Inspection of conditions: Examine related work including irrigation and 

grading of surface before proceeding with any work and notify the Engineer 
in writing on conditions which may prevent the proper execution of this 
work. Failure to report unsuitable conditions will require the contractor to 
rectify unacceptable work at no additional cost to the Owner. 

 
2. Water all plant areas thoroughly to saturate upper layers of soil prior to the 

hydroseeding operation. 
 
3. Allow the planting area soil surface to dry out for one day only prior to the 

hydroseeding application. Exercise care not to allow the soil surface to be 
overly saturated with water prior to the hydroseeding installation. At the 
same time the soil surface should not become too dry during this period. 
There should be some residual moisture within the first 1/4 inch of the soil 
surface. 

 
4. Prior to starting the hydroseeding operation notify the Engineer forty-eight 

(48) hours in advance to be present at start of start of hydroseeding. 
 

B. Hydroseeding Application: 
 

1. Apply the hydroseeding in the form of a slurry consisting of organic soil 
amendments, commercial fertilizer, and any other chemicals that are called 
out. When hydraulically sprayed onto the soil, the mulch shall form a blotter-
like material. Direct the spray operation so that this procedure will drill and 
mix the slurry components into the soil, the slurry spray will also penetrate 
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the soil surface, thus ensuring maximum impregnation and coverage. The 
impregnation and mixing of the components will help in retaining moisture 
while stabilizing soil surface from superficial erosion. 

 
2. Do not leave the hydroseeding slurry components in the hydroseeding 

machine for more than two (2) hours because of possible seed destruction. If 
slurry components are left for more than two hours in the machine, add 50% 
more of the originally specified seed mix to any slurry mixture which has not 
been applied within the two hours after mixing. Add 75% more of the original 
seed mix to any slurry mixture which has not been applied eight (8) hours 
after mixing. All mixtures more than eight (8) hours old, must be disposed, 
off-site, at the Contractor’s expense. 

 
3. Spray the area with a uniform visible coat, using the dark color of the 

cellulose fiber as a visual guide. The slurry shall be applied in a downward 
drilling motion via a fan stream nozzle. Ensure that all of the slurry 
components enter and mix with the soil. Ensure the uniformity of the 
hydroseed application. The hydraulic Contractor shall be approved by the 
Engineer. 

 
4. Exercise special care to prevent any of the slurry from being sprayed onto 

any hardscape areas including concrete walks, fences, walls, buildings, etc. 
Remove all slurry sprayed onto these surfaces at the Contractor's expense. 

 
5. Contractor shall save all seed and fertilizer taps and fiber mulch bags for the 

Engineer to verify compliance with the drawings and specifications. 
 
6. The Engineer shall be present during the hydroseeding operation and has 

final determination if conditions are acceptable for hydroseed application. 
 
3.12 MAINTENANCE 

 
A. Maintain seeded surfaces until final acceptance. 
 
B. Maintenance shall consist of providing protection against traffic, watering to 

ensure uniform seed germination and to keep surface of soil damp, and repairing 
any areas damaged as a result of construction operations or erosion. 

 
C. If a poor stand of grass is present, re-seed as required to achieve final stabilization. 

Replace sod as needed. 
 
D. After grass has been established, mow as often as needed to maintain height 

between 4 and 6 inches until final acceptance. 
 
3.13 ACCEPTANCE 

 
A. Before acceptance of the seeding performed for the establishment of permanent 

vegetation, the Contractor will be required to produce a satisfactory stand of 
perennial grass that covers at least 100% of the total area and is uniformly covered 
with a density of at least 70% so that it is fully stabilized against erosion and whose 
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root system shall be developed sufficiently to survive dry periods and the winter 
weather and be capable of re-establishment in the spring. 

 
 
END OF SECTION 
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