



Formerly P.C. Simonton & Associates, Inc.

Addendum No. One



Date: July 31, 2020
Project: Closed Circuit Television (CCTV) Video Inspection, MES No.2020-42
Engineer: M.E. Sack Engineering
Hinesville, Georgia

The original plans, specifications, and bid documents are amended to include the following:

Appendix B – Bid Items:

- Replace the previous Appendix B – Bid Items with the enclosed Bid Items. Note that an "Option B" has been provided to allow bid for Sewer Line Rapid Assessment Tool (SL/RAT).

-END-

**Closed Circuit Television (CCTV) Video Inspection
of Sewer Collection System
For
City of Blakely**

Bid Items

Item Estimated					
No.	Quantity	Units	Description	Unit Price	Total Price
Option A.			<u>CCTV</u>		
1	221,760	LF	Gravity Sewer Line Inspection	_____	_____
2	740	EA	Manhole Inspection	_____	_____
3	42	MI	Taffic Control	_____	_____
4	221,760	MI	Sewer Line Cleaning*	_____	_____
5	1	LS	Draft Report	_____	_____
6	1	LS	Final Report and Deliverables	_____	_____
7	1	LS	Mobilization (5% max)	_____	_____

*City may provide cleaning service when possible; however, there may be a need for Contractor to provide services.

Total Bid _____

			<u>Alternate</u>		
1	100	LF	Lateral Launch Inspection*	_____	_____

*Bid per 100 LF

Option B.			<u>Sewer Line Rapid Assessment Tool (SL/RAT)</u>		
1	221,760	LF	Gravity Sewer Line Inspection	_____	_____

Total Bid _____