



515 N. Main Street | Hinesville, GA 31313
PO Box 649 | Hinesville, GA 31310
912.368.5212
www.mesack.com
ME Sack Engineering
@mesackengineering
mesack

NOTICE OF REQUEST FOR PROPOSALS CANCELLATION

Date: February 13, 2024

Project: MCRA Drainage Improvements, MES No. 2022-51

Engineer: M.E. Sack Engineering *MS*
Hinesville, Georgia

The Liberty County Board of Commissioners (LCBOC) is issuing this Notice of RFP Cancellation. Unfortunately, the need for this project no longer exists. Effective immediately RFP #2022-51 MidCoast Regional Airport Drainage Improvements, Dated January 22, 2024, is cancelled in its entirety.

The LCBOC understands and appreciates that firms went through great effort in preparing a response for the above mentioned RFP, and apologizes for any inconvenience this may have caused.

-END-